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� Payment Bonds 
 Attention is directed to Section 5 of the Special Provisions, regarding contract bonds.  The payment bond shall be in 

a sum not less than one hundred percent of the total amount payable by the terms of the contract. 
 
� Attention is directed to Section 1, "Specifications and Plans," of these special provisions for Amendments To July 

1999 Standard Specifications.  Amendments to the various sections of the Standard Specification have been 
consolidated into Section 1 and dated to reflect the most recent revision. 

 
 
 
 * * * * * * * * * * * * 
 
 

S P E C I A L   N O T I C E 
 
 
 * * * * * * * * * * * * 
 
 
This project includes, but is not limited to, the following special requirements: 
 
Attention is directed to Section 2-1.01.2, "Tribal Employment Rights Ordinance (TERO) Requirements", of these 

Special Provisions concerning additional requirements for contract work when working within the Torres Martinez Desert 
Cahuilla Indian Reservation. 

 
Attention is directed to the information in the Handout to Contractors, including the Memorandum of Understanding 

between the State of California and the Torres-Martinez Desert Cahuilla Indians and the Amendment to that Memorandum of 
Understanding, and the Tribal Employment Rights Ordinance (TERO) of the Torres-Martinez Desert Cahuilla Indians 
Ordinance No. TMORD-001-97 and to the Tribal Employment Rights Ordinance No. TMORD-001-97. 

 
Attention is directed to Section 3, "Award and Execution of Contract," of these Special Provisions, regarding the 

procedure for submitting the Indian Preference Plan Permit (IPPP), and regarding the TERO requirements for awarding this 
contract. 
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STANDARD PLANS LIST 

 
The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below.  The Revised 

Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the 
project plans. 

 
A10A Abbreviations 
A10B Symbols 
A20A Pavement Markers and Traffic Lines, Typical Details 
A20B Pavement Markers and Traffic Lines, Typical Details 
A20D Pavement Markers and Traffic Lines, Typical Details 
A24E Pavement Markings - Words and Crosswalks 
A62A Excavation and Backfill - Miscellaneous Details 
A62C Limits of Payment for Excavation and Backfill - Bridge 
A62D Excavation and Backfill - Concrete Pipe Culverts 
RSP A62DA Excavation and Backfill - Concrete Pipe Culverts 
A62F Excavation and Backfill - Metal and Plastic Culverts 
A73B Markers 
RSP A73C Delineators, Channelizers and Barricades 
A77A Metal Beam Guard Railing – Typical Wood Post With Wood Block 
A77B Metal Beam Guard Railing - Standard Hardware 
A77C Metal Beam Guard Railing – Wood Post and Wood Block Details 
A77CA Metal Beam Guard Railing – Steel Post and Wood Block Details 
A77D Metal Beam Guard Railing – Typical Layouts 
A77E Metal Beam Guard Railing – Typical Layouts 
A77F Metal Beam Guard Railing – Typical Embankment Widening for End Treatments 
A77FA Metal Beam Guard Railing – Typical Line Post Installation 
A77J Metal Beam Guard Railing Connections to Bridge Railings, Retaining Walls and 

Abutments 
RSP A77L Metal Beam Guard Railing and Single Faced Barrier  Railing Terminal System - End 

Treatments 
A85 Chain Link Fence 
A86 Barbed Wire and Wire Mesh Fences 
D88 Construction Loads On Culverts 
D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and Strap and 

Angle Connectors 
D97B Corrugated Metal Pipe Coupling Details No. 2 - Hat Band Coupler and Flange Details 
D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers 
D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands 
D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint 
T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 
T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 
RSP T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 
T3 Temporary Railing (Type K) 
T11 Traffic Control System for Lane Closure On Multilane Conventional Highways 
B0-1 Bridge Details 
RSP B0-3 Bridge Details 
B2-5 Pile Details-Class 400 and Class 625 
RSP B11-55 Concrete Barrier Type 732 
RS1 Roadside Signs, Typical Installation Details No. 1 
RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 
RS4 Roadside Signs, Typical Installation Details No. 4 
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State Project with DVBE Goals (06-14-00) 

 
DEPARTMENT OF TRANSPORTATION 

_________________________ 

 

NOTICE TO CONTRACTORS 
 

_________________________ 

 

CONTRACT NO. 08-428144 

08-Riv-86S-R5.1/R7.5 
 

Sealed proposals for the work shown on the plans entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION 
ON STATE HIGHWAY IN RIVERSIDE COUNTY IN AND NEAR OASIS FROM AVENUE 81 TO AVENUE 78. 

 
will be received at the Department of Transportation, 3347 Michelson Drive, Suite 100, Irvine, CA  92612-1692, until 
2 o'clock p.m. on September 19, 2002, at which time they will be publicly opened and read in Room C - 1116 at the same 
address. 

Proposal forms for this work are included in a separate book entitled: 
 

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR 
CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN AND NEAR OASIS FROM AVENUE 81 

TO AVENUE 78. 
 
General work description:  Frontage roads to be constructed by grading and paving with asphalt concrete, aggregate 

base, aggregate subbase and permeable material and 2 bridges to be constructed. 
 
The Contractor’s attention is directed to Section 2-1.01.2, "Tribal Employment Rights Ordinance (TERO) 

Requirements," of the special provisions concerning the requirements for this contract for obtaining a TERO Indian 
Preference Plan Permit. 

This project has a goal of 3 percent disabled veteran business enterprise (DVBE) participation. 
No prebid meeting is scheduled for this project. 
Bids are required for the entire work described herein. 
At the time this contract is awarded, the Contractor shall possess either a Class A license or any combination of the 

following Class C licenses which constitutes a majority of the work:  C-8, C-12. 
The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a joint 

venture license may be obtained by a combination of licenses after bid opening but before award in conformance with 
Business and Professions Code, Section 7029.1. 

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code, 
Section 12990. 

Preference will be granted to bidders properly certified as a "Small Business" as determined by the Department of 
General Services, Office of Small Business Certification and Resources at the time of bid opening in conformance with the 
provisions in Section 2-1.05, "Small Business Preference," of the special provisions, and Section 1896 et seq, Title 2, 
California Code of Regulations.  A form for requesting a "Small Business" preference is included with the bid documents.  
Applications for status as a "Small Business" must be submitted to the Department of General Services, Office of Small 
Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA  95814, Telephone No. 
(916) 322-5060. 

A reciprocal preference will be granted to "California company" bidders in conformance with Section 6107 of the Public 
Contract Code.  (See Sections 2 and 3 of the special provisions.)  A form for indicating whether bidders are or are not a 
"California company" is included in the bid documents and is to be filled in and signed by all bidders. 
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Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of 
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento, 
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490.  Use FAX orders to expedite orders for project 
plans, special provisions and proposal forms.  FAX orders must include credit card charge number, card expiration date and 
authorizing signature.  Project plans, special provisions, and proposal forms may be seen at the above Department of 
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which 
the work is situated.  Standard Specifications and Standard Plans are available through the State of California, Department of 
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA  95815, Telephone No. (916) 445-3520. 

Cross sections for this project are not available. 
The successful bidder shall furnish a payment bond and a performance bond. 
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the 

work is to be done have been determined by the Director of the California Department of Industrial Relations.  These wages 
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of 
the District Director of Transportation for the district in which the work is situated, and available from the California 
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov.  Future effective general prevailing wage 
rates which have been predetermined and are on file with the Department of Industrial Relations are referenced but not 
printed in the general prevailing wage rates. 

 
 
 

 DEPARTMENT OF TRANSPORTATION 
  
  
  
 Deputy Director Transportation Engineering 
  
Dated  August 19, 2002 
 
JLF 
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COPY OF ENGINEER'S ESTIMATE 

(NOT TO BE USED FOR BIDDING PURPOSES) 

08-428144 
 
Item Item Code Item Unit of Measure Estimated Quantity 

1 070010 PROGRESS SCHEDULE (CRITICAL PATH)  LS LUMP SUM 

2 074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS LUMP SUM 

3 074020 WATER POLLUTION CONTROL  LS LUMP SUM 

4 
(S) 

120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM 

5 
(S) 

120100 TRAFFIC CONTROL SYSTEM  LS LUMP SUM 

6 120120 TYPE III BARRICADE  EA 6 

7 150605 REMOVE FENCE  M 78 

8 150806 REMOVE PIPE  M 530 

9 150857 REMOVE ASPHALT CONCRETE SURFACING  M3 170 

10 152381 RELOCATE GATE  EA 4 

11 029611 200MM PLASTIC DRAIN TILE  M 370 

12 160101 CLEARING AND GRUBBING  LS LUMP SUM 

13 170101 DEVELOP WATER SUPPLY  LS LUMP SUM 

14 190101 ROADWAY EXCAVATION  M3 11 800 

15 
(F) 

192020 STRUCTURE EXCAVATION (TYPE D)  M3 232 

16 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)  M3 112 

17 198001 IMPORTED BORROW  M3 22 500 

18 
(S) 

203016 EROSION CONTROL (TYPE D)  LS LUMP SUM 

19 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) LS LUMP SUM 

20 250401 CLASS 4 AGGREGATE SUBBASE  M3 7200 



Contract No.  08-428144 
4 

 
Item Item Code Item Unit of Measure Estimated Quantity 

21 260201 CLASS 2 AGGREGATE BASE  M3 3300 

22 390155 ASPHALT CONCRETE (TYPE A)  T0NN 6500 

23 490753 FURNISH PILING (CLASS 625)  M 218 

24 
(S) 

490754 DRIVE PILE (CLASS 625)  EA 12 

25 491007 FURNISH PILING (CLASS 400)  M 388 

26 
(S) 

491008 DRIVE PILE (CLASS 400)  EA 24 

27 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE  M3 336 

28 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE)  KG 37 160 

29 
(S) 

566011 ROADSIDE SIGN - ONE POST  EA 7 

30 620913 600 MM ALTERNATIVE PIPE CULVERT  M 15 

31 641136 600 MM PLASTIC PIPE  M 150 

32 682008 PERMEABLE MATERIAL (BLANKET)  M3 10 000 

33 721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

M3 330 

34 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B)    M3 810 

35 729010 ROCK SLOPE PROTECTION FABRIC  M2 810 

36 800001 FENCE (TYPE BW, METAL POST)  M 26 

37 820107 DELINEATOR (CLASS 1)  EA 7 

38 
(S) 

832003 METAL BEAM GUARD RAILING (WOOD POST)  M 76 

39 
(S) 

839551 TERMINAL SECTION (TYPE B)  EA 8 

40 
(S) 

839565 TERMINAL SYSTEM (TYPE SRT)  EA 12 
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Item Item Code Item Unit of Measure Estimated Quantity 

41 
(F) 

839720 CONCRETE BARRIER (TYPE 732)  M 114 

42 840656 PAINT TRAFFIC STRIPE (2-COAT)  M 710 

43 
(S) 

840660 PAINT PAVEMENT MARKING  M2 4 

44 999990 MOBILIZATION  LS LUMP SUM 
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STATE OF CALIFORNIA 

DEPARTMENT OF TRANSPORTATION 

_____________________________ 

 
SPECIAL PROVISIONS  

 
Annexed to Contract No. 08-428144 

 
SECTION 1.  SPECIFICATIONS AND PLANS 

 
The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1999, and the 

Standard Plans dated July 1999, of the Department of Transportation insofar as the same may apply, and these special 
provisions. 

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take 
precedence over and shall be used in lieu of the conflicting portions. 

 

AMENDMENTS TO JULY 1999 STANDARD 
SPECIFICATIONS 

 
UPDATED JUNE 13, 2002 

 
Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the 

Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard 
Specifications and Special Provisions," of the Standard Specifications.  Whenever either the term "Standard Specifications is 
amended" or the term "Standard Specifications are amended" is used in the special provisions, the text or table following the 
term shall be considered an amendment to the Standard Specifications.  In case of conflict between such amendments and the 
Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting portions. 

 
SECTION 2: PROPOSAL REQUIREMENTS AND CONDITIONS 

 
Issue Date:  June 6, 2002 
 
Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard Specifications is 

amended to read: 
 

2-1.03 Examination of Plans, Specifications, Contract, and Site of Work 
• The bidder shall examine carefully the site of the work contemplated, the plans and specifications, and the proposal 

and contract forms therefor.  The submission of a bid shall be conclusive evidence that the bidder has investigated and is 
satisfied as to the general and local conditions to be encountered, as to the character, quality and scope of work to be 
performed, the quantities of materials to be furnished and as to the requirements of the proposal, plans, specifications and the 
contract. 

• The submission of a bid shall also be conclusive evidence that the bidder is satisfied that the character, quality and 
quantity of surface and subsurface materials or obstacles to be encountered insofar as this information was reasonably 
ascertainable from an inspection of the site and the records of exploratory work done by the Department as shown in the bid 
documents, as well as from the plans and specifications made a part of the contract. 

• Where the Department has made investigations of site conditions including subsurface conditions in areas where 
work is to be performed under the contract, or in other areas, some of which may constitute possible local material sources, 
bidders or contractors may, upon written request, inspect the records of the Department as to those investigations subject to 
and upon the conditions hereinafter set forth. 
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• Where there has been prior construction by the Department or other public agencies within the project limits, 
records of the prior construction that are currently in the possession of the Department and which have been used by, or are 
known to, the designers and administrators of the project will be made available for inspection by bidders or contractors, 
upon written request, subject to the conditions hereinafter set forth.  The records may include, but are not limited to, as-built 
drawings, design calculations, foundation and site studies, project reports and other data assembled in connection with the 
investigation, design, construction and maintenance of the prior projects. 

• Inspection of the records of investigations and project records may be made at the office of the district in which the 
work is situated, or in the case of records of investigations related to structure work, at the Transportation Laboratory in 
Sacramento, California. 

• When a log of test borings or other record of geotechnical data obtained by the Department's investigation of surface 
and subsurface conditions is included with the contract plans, it is furnished for the bidders' or Contractor's information and 
its use shall be subject to the conditions and limitations set forth in this Section 2-1.03. 

• In some instances, information considered by the Department to be of possible interest to bidders or contractors has 
been compiled as "Materials Information."  The use of the "Materials Information" shall be subject to the conditions and 
limitations set forth in this Section 2-1.03 and Section 6-2, "Local Materials." 

• When cross sections are not included with the plans, but are available, bidders or contractors may inspect the cross 
sections and obtain copies for their use, at their expense. 

• When cross sections are included with the contract plans, it is expressly understood and agreed that the cross 
sections do not constitute part of the contract, do not necessarily represent actual site conditions or show location, character, 
dimensions and details of work to be performed, and are included in the plans only for the convenience of bidders and their 
use is subject to the conditions and limitations set forth in this Section 2-1.03. 

• When contour maps were used in the design of the project, the bidders may inspect those maps, and if available, 
they may obtain copies for their use. 

• The availability or use of information described in this Section 2-1.03 is not to be construed in any way as a waiver 
of the provisions of the first paragraph in this Section 2-1.03 and bidders and contractors are cautioned to make independent 
investigations and examinations as they deem necessary to be satisfied as to conditions to be encountered in the performance 
of the work and, with respect to possible local material sources, the quality and quantity of material available from the 
property and the type and extent of processing that may be required in order to produce material conforming to the 
requirements of the specifications. 

• The Department assumes no responsibility for conclusions or interpretations made by a bidder or contractor based 
on the information or data made available by the Department.  The Department does not assume responsibility for 
representation made by its officers or agents before the execution of the contract concerning surface or subsurface conditions, 
unless that representation is expressly stated in the contract. 

• No conclusions or interpretations made by a bidder or contractor from the information and data made available by 
the Department will relieve a bidder or contractor from properly fulfilling the terms of the contract. 

 
SECTION 5: CONTROL OF WORK 

 
Issue Date: December 31, 2001 
 
Section 5-1.02A, "Trench Excavation Safety Plans," of the Standard Specifications is amended to read: 
 

5-1.02A   Excavation Safety Plans 
• The Construction Safety Orders of the Division of Occupational Safety and Health shall apply to all excavations.  

For all excavations 1.5 m or more in depth, the Contractor shall submit to the Engineer a detailed plan showing the design 
and details of the protective systems to be provided for worker protection from the hazard of caving ground during 
excavation.  The detailed plan shall include any tabulated data and any design calculations used in the preparation of the plan.  
Excavation shall not begin until the detailed plan has been reviewed and approved by the Engineer. 

• Detailed plans of protective systems for which the Construction Safety Orders require design by a registered 
professional engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of 
California, and shall include the soil classification, soil properties, soil design calculations that demonstrate adequate stability 
of the protective system, and any other design calculations used in the preparation of the plan. 

• No plan shall allow the use of a protective system less effective than that required by the Construction Safety 
Orders. 

•  If the detailed plan includes designs of protective systems developed only from the allowable configurations and 
slopes, or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the 
Contractor intends to begin excavation.  If the detailed plan includes designs of protective systems developed from tabulated 
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data, or designs for which design by a registered professional engineer is required, the plan shall be submitted at least 3 
weeks before the Contractor intends to begin excavation. 

• Attention is directed to Section 7-1.01E, "Trench Safety." 
 

SECTION 19: EARTHWORK 
 
Issue Date: December 31, 2001 
 
The third paragraph of Section 19-1.02, "Preservation of Property," of the Standard Specifications is amended to read: 
 
• In addition to the provisions in Sections 5-1.02, "Plans and Working Drawings," and 5-1.02A, "Excavation Safety 

Plans," detailed plans of the protective systems for excavations on or affecting railroad property will be reviewed for 
adequacy of protection provided for railroad facilities, property, and traffic.  These plans shall be submitted at least 9 weeks 
before the Contractor intends to begin excavation requiring the protective systems.  Approval by the Engineer of the detailed 
plans for the protective systems will be contingent upon the plans being satisfactory to the railroad company involved. 

 
SECTION 42: GROOVE AND GRIND PAVEMENT 

 
Issue Date: December 31, 2001 
 
The last sentence of the first subparagraph of the third paragraph in Section 42-2.02, "Construction," of the Standard 

Specifications is amended to read: 
 
 After grinding has been completed, the pavement shall conform to the straightedge and profile requirements 

specified in Section 40-1.10, "Final Finishing." 
 

SECTION 49: PILING 
 
Issue Date: December 31, 2001 
 
Section 49-1.05, "Driving Equipment," of the Standard Specifications is amended by adding the following paragraph 

after the seventh paragraph: 
 
• The use of followers or underwater hammers for driving piles will be permitted if authorized in writing by the 

Engineer.  When a follower or underwater hammer is used, its efficiency shall be verified by furnishing the first pile in each 
bent or footing sufficiently long and driving the pile without the use of a follower or underwater hammer. 

 
The first and second paragraphs in Section 49-4.01, "Description," of the Standard Specifications are amended to read: 
 
• Cast-in-place concrete piles shall consist of one of the following: 
 

A. Steel shells driven permanently to the required bearing value and penetration and filled with concrete. 
B. Steel casings installed permanently to the required penetration and filled with concrete. 
C. Drilled holes filled with concrete. 
D. Rock sockets filled with concrete. 
 

• The drilling of holes shall conform to the provisions in these specifications.  Concrete filling for cast-in-place 
concrete piles is designated by compressive strength and shall have a minimum 28-day compressive strength of 25 MPa.  At 
the option of the Contractor, the combined aggregate grading for the concrete shall be either the 25-mm maximum grading, 
the 12.5-mm maximum grading, or the 9.5-mm maximum grading.  Concrete shall conform to the provisions in Section 90, 
"Portland Cement Concrete," and Section 51, "Concrete Structures."  Reinforcement shall conform to the provisions in 
Section 52, "Reinforcement." 

 
The fourth paragraph in Section 49-4.03, "Drilled Holes," of the Standard Specifications is amended to read: 
 
• After placing reinforcement and prior to placing concrete in the drilled hole, if caving occurs or deteriorated 

foundation material accumulates on the bottom of the hole, the bottom of the drilled hole shall be cleaned.  The Contractor 
shall verify that the bottom of the drilled hole is clean. 
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The third paragraph in Section 49-6.02, "Payment," of the Standard Specifications is amended to read: 
 
• The contract price paid per meter for cast-in-drilled-hole concrete piling shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals, and for doing all work involved in drilling holes, disposing 
of material resulting from drilling holes, temporarily casing holes and removing water when necessary, furnishing and 
placing concrete and reinforcement, and constructing reinforced concrete extensions, complete in place, to the required 
penetration, as shown on the plans, as specified in these specifications and in the special provisions, and as directed by the 
Engineer. 

 
SECTION 50: PRESTRESSING CONCRETE 

 
Issue Date: December 31, 2001 
 
Section 50-1.02, "Drawings," of the Standard Specifications is amended by adding the following paragraph after the 

second paragraph: 
 

• Each working drawing submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame 
bridges, each frame shall require a separate working drawing submittal. 

 
Section 50-1.05, "Prestressing Steel," of the Standard Specifications is amended to read: 
 
• Prestressing steel shall be high-tensile wire conforming to the requirements in ASTM Designation:  A 421, including 

Supplement I; high-tensile seven-wire strand conforming to the requirements in ASTM Designation:  A 416; or uncoated 
high-strength steel bars conforming to the requirements in ASTM Designation:  A 722, including all supplementary 
requirements.  The maximum mass requirement of ASTM Designation:  A 722 will not apply. 

• In addition to the requirements of ASTM Designation:  A 722, for deformed bars, the reduction of area shall be 
determined from a bar from which the deformations have been removed.  The bar shall be machined no more than necessary 
to remove the deformations over a length of 300 mm, and reduction will be based on the area of the machined portion. 

• In addition to the requirements specified herein, epoxy-coated seven-wire prestressing steel strand shall be grit 
impregnated and filled in conformance with the requirements in ASTM Designation:  A 882/A 882M, including Supplement 
I, and the following: 

 
A. The coating material shall be on the Department's list of approved coating materials for epoxy-coated strand, 

available from the Transportation Laboratory. 
B. The film thickness of the coating after curing shall be 381 µm to 1143 µm. 
C. Prior to coating the strand, the Contractor shall furnish to the Transportation Laboratory a representative 230-g 

sample from each batch of epoxy coating material to be used.  Each sample shall be packaged in an airtight 
container identified with the manufacturer's name and batch number. 

D. Prior to use of the epoxy-coated strand in the work, written certifications referenced in ASTM Designation:  
A 882/A 882M, including a representative load-elongation curve for each size and grade of strand to be used and a 
copy of the quality control tests performed by the manufacturer, shall be furnished to the Engineer. 

E. In addition to the requirements in Section 50-1.10, "Samples for Testing," four 1.5-m long samples of coated strand 
and one 1.5-m long sample of uncoated strand of each size and reel shall be furnished to the Engineer for testing.  
These samples, as selected by the Engineer, shall be representative of the material to be used in the work. 

F. Epoxy-coated strand shall be cut using an abrasive saw. 
G. All visible damage to coatings caused by shipping and handling, or during installation, including cut ends, shall be 

repaired in conformance with the requirements in ASTM Designation:  A 882/A 882M.  The patching material shall 
be furnished by the manufacturer of the epoxy powder and shall be applied in conformance with the manufacturer's 
written recommendations.  The patching material shall be compatible with the original epoxy coating material and 
shall be inert in concrete. 

 
• All bars in any individual member shall be of the same grade, unless otherwise permitted by the Engineer. 
• When bars are to be extended by the use of couplers, the assembled units shall have a tensile strength of not less 

than the manufacturer's minimum guaranteed ultimate tensile strength of the bars.  Failure of any one sample to meet this 
requirement will be cause for rejection of the heat of bars and lot of couplers.  The location of couplers in the member shall 
be subject to approval by the Engineer. 
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• Wires shall be straightened if necessary to produce equal stress in all wires or wire groups or parallel lay cables that 
are to be stressed simultaneously or when necessary to ensure proper positioning in the ducts. 

• Where wires are to be button-headed, the buttons shall be cold formed symmetrically about the axes of the wires.  
The buttons shall develop the minimum guaranteed ultimate tensile strength of the wire.  No cold forming process shall be 
used that causes indentations in the wire.  Buttonheads shall not contain wide open splits, more than 2 splits per head, or 
splits not parallel with the axis of the wire. 

• Prestressing steel shall be protected against physical damage and rust or other results of corrosion at all times from 
manufacture to grouting or encasing in concrete.  Prestressing steel that has sustained physical damage at any time shall be 
rejected.  The development of visible rust or other results of corrosion shall be cause for rejection, when ordered by the 
Engineer. 

• Epoxy-coated prestressing steel strand shall be covered with an opaque polyethylene sheeting or other suitable 
protective material to protect the strand from exposure to sunlight, salt spray, and weather.  For stacked coils, the protective 
covering shall be draped around the perimeter of the stack.  The covering shall be adequately secured; however, it should 
allow for air circulation around the strand to prevent condensation under the covering.  Epoxy-coated strand shall not be 
stored within 300 m of ocean or tidal water for more than 2 months. 

• Prestressing steel shall be packaged in containers or shipping forms for the protection of the steel against physical 
damage and corrosion during shipping and storage.  Except for epoxy-coated strand, a corrosion inhibitor which prevents rust 
or other results of corrosion, shall be placed in the package or form, or shall be incorporated in a corrosion inhibitor carrier 
type packaging material, or when permitted by the Engineer, may be applied directly to the steel.  The corrosion inhibitor 
shall have no deleterious effect on the steel or concrete or bond strength of steel to concrete.  Packaging or forms damaged 
from any cause shall be immediately replaced or restored to original condition. 

• The shipping package or form shall be clearly marked with a statement that the package contains high-strength 
prestressing steel, and the type of corrosion inhibitor used, including the date packaged. 

• Prestressing steel for post-tensioning which is installed in members prior to placing and curing of the concrete, and 
which is not epoxy-coated, shall be continuously protected against rust or other results of corrosion, until grouted, by means 
of a corrosion inhibitor placed in the ducts or applied to the steel in the duct.  The corrosion inhibitor shall conform to the 
provisions specified herein. 

• When steam curing is used, prestressing steel for post-tensioning shall not be installed until the steam curing is 
completed. 

• Water used for flushing ducts shall contain either quick lime (calcium oxide) or slaked lime (calcium hydroxide) in 
the amount of 0.01-kg/L.  Compressed air used to blow out ducts shall be oil free. 

• When prestressing steel for post-tensioning is installed in the ducts after completion of concrete curing, and if 
stressing and grouting are completed within 10 days after the installation of the prestressing steel, rust which may form 
during those 10 days will not be cause for rejection of the steel.  Prestressing steel installed, tensioned, and grouted in this 
manner, all within 10 days, will not require the use of a corrosion inhibitor in the duct following installation of the 
prestressing steel.  Prestressing steel installed as above but not grouted within 10 days shall be subject to all the requirements 
in this section pertaining to corrosion protection and rejection because of rust.  The requirements in this section pertaining to 
tensioning and grouting within 10 days shall not apply to epoxy-coated prestressing steel strand. 

• Any time prestressing steel for pretensioning is placed in the stressing bed and is exposed to the elements for more 
than 36 hours prior to encasement in concrete, adequate measures shall be taken by the Contractor, as approved by the 
Engineer, to protect the steel from contamination or corrosion. 

• After final fabrication of the seven-wire prestressing steel strand, no electric welding of any form shall be performed 
on the prestressing steel.  Whenever electric welding is performed on or near members containing prestressing steel, the 
welding ground shall be attached directly to the steel being welded. 

• Pretensioned prestressing steel shall be cut off flush with the end of the member.  For epoxy-coated prestressing 
steel, only abrasive saws shall be used to cut the steel.  The exposed ends of the prestressing steel and a 25-mm strip of 
adjoining concrete shall be cleaned and painted.  Cleaning shall be by wire brushing or abrasive blast cleaning to remove all 
dirt and residue on the metal or concrete surfaces.  Immediately after cleaning, the surfaces shall be covered with one 
application of unthinned zinc-rich primer (organic vehicle type) conforming to the provisions in Section 91, "Paint," except 
that 2 applications shall be applied to surfaces which will not be covered by concrete or mortar.  Aerosol cans shall not be 
used.  The paint shall be thoroughly mixed at the time of application and shall be worked into any voids in the prestressing 
tendons. 

 
The thirteenth paragraph in Section 50-1.08, "Prestressing," of the Standard Specifications is amended to read: 
 
• Prestressing steel in pretensioned members shall not be cut or released until the concrete in the member has attained 

a compressive strength of not less than the value shown on the plans or 28 MPa, whichever is greater.  In addition to these 
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concrete strength requirements, when epoxy-coated prestressing steel strand is used, the steel shall not be cut or released until 
the temperature of the concrete surrounding the strand is less than 65�C, and falling. 
 

The fifth paragraph in Section 50-1.10, "Samples for Testing," of the Standard Specifications is amended to read: 
 
• The following samples of materials and tendons, selected by the Engineer from the prestressing steel at the plant or 

 jobsite, shall be furnished by the Contractor to the Engineer well in advance of anticipated use: 
For wire or bars, one 2-m long sample and for strand, one 1.5-m long sample, of each size shall be furnished for 
each heat or reel. 
For epoxy-coated strand, one 1.5-m long sample of uncoated strand of each size shall be furnished for each reel. 
If the prestressing tendon is a bar, one 2-m long sample shall be furnished and in addition, if couplers are to be used 
with the bar, two 1.25-m long samples of bar, equipped with one coupler and fabricated to fit the coupler, shall be 
furnished. 

 
The second paragraph in Section 50-1.11, "Payment," of the Standard Specifications is amended to read: 
 
• The contract lump sum prices paid for prestressing cast-in-place concrete of the types listed in the Engineer's 

Estimate shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing 
all work involved in furnishing, placing, and tensioning the prestressing steel in cast-in-place concrete structures, complete in 
place, as shown on the plans, as specified in these specifications and the special provisions, and as directed by the Engineer. 

 
SECTION 51: CONCRETE STRUCTURES 

 
Issue Date: December 31, 2001 
 
The first and second paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications 

are amended to read: 
 
• The Contractor shall submit to the Engineer working drawings and design calculations for falsework proposed for 

use at bridges.  For bridges where the height of any portion of the falsework, as measured from the ground line to the soffit of 
the superstructure, exceeds 4.25 m; or where any individual falsework clear span length exceeds 4.85 m; or where provision 
for vehicular, pedestrian, or railroad traffic through the falsework is made; the drawings shall be signed by an engineer who is 
registered as a Civil Engineer in the State of California.  Six sets of the working drawings and 2 copies of the design 
calculations shall be furnished.  Additional working drawings and design calculations shall be submitted to the Engineer 
when specified in "Railroad Relations and Insurance" of the special provisions. 

• The falsework drawings shall include details of the falsework erection and removal operations showing the methods 
and sequences of erection and removal and the equipment to be used.  The details of the falsework erection and removal 
operations shall demonstrate the stability of all or any portions of the falsework during all stages of the erection and removal 
operations. 

 
The seventh paragraph in Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is 

amended to read: 
 
• In the event that several falsework plans are submitted simultaneously, or an additional plan is submitted for review 

before the review of a previously submitted plan has been completed, the Contractor shall designate the sequence in which 
the plans are to be reviewed.  In such event, the time to be provided for the review of any plan in the sequence shall be not 
less than the review time specified above for that plan, plus 2 weeks for each plan of higher priority which is still under 
review.  A falsework plan submittal shall consist of plans for a single bridge or portion thereof.  For multi-frame bridges, 
each frame shall require a separate falsework plan submittal. 

 
Section 51-1.06A, "Falsework Design and Drawings," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• If structural composite lumber is proposed for use, the falsework drawings shall clearly identify the structural 

composite lumber members by grade (E value), species, and type.  The Contractor shall provide technical data from the 
manufacturer showing the tabulated working stress values of the composite lumber.  The Contractor shall furnish a certificate 
of compliance as specified in Section 6-1.07, "Certificates of Compliance," for each delivery of structural composite lumber 
to the project site. 
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• For falsework piles with a calculated loading capacity greater than 900 kN, the falsework piles shall be designed by 
an engineer who is registered as either a Civil Engineer or a Geotechnical Engineer in the State of California, and the 
calculations shall be submitted to the Engineer. 

 
The first paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• The design load for falsework shall consist of the sum of dead and live vertical loads, and an assumed horizontal 

load.  The minimum total design load for any falsework, including members that support walkways,  shall be not less than 
4800 N/m2 for the combined live and dead load regardless of slab thickness. 

 
The eighth paragraph in Section 51-1.06A(1), "Design Loads," of the Standard Specifications is amended to read: 
 
• In addition to the minimum requirements specified in this Section 51-1.06A, falsework for box girder structures with 

internal falsework bracing systems using flexible members capable of withstanding tensile forces only, shall be designed to 
include the vertical effects caused by the elongation of the flexible member and the design horizontal load combined with the 
dead and live loads imposed by concrete placement for the girder stems and connected bottom slabs.  Falsework comprised of 
individual steel towers with bracing systems using flexible members capable of withstanding tensile forces only to resist 
overturning, shall be exempt from these additional requirements. 

 
The third paragraph in Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended to read: 
 
• When falsework is supported on piles, the piles shall be driven and the actual bearing value assessed in conformance 

with the provisions in Section 49, "Piling." 
 
Section 51-1.06B, "Falsework Construction," of the Standard Specifications is amended by adding the following 

paragraphs: 
 
• For falsework piles with a calculated loading capacity greater than 900 kN, the Contractor shall conduct dynamic 

monitoring of pile driving and conduct penetration and bearing analyses based on a wave equation analysis.  These analyses 
shall be signed by an engineer who is registered as a Civil Engineer in the State of California and submitted to the Engineer 
prior to completion of falsework erection. 

• Prior to the placement of falsework members above the stringers, the final bracing system for the falsework shall be 
installed. 

 
Section 51-1.06C, "Removing Falsework," of the Standard Specifications is amended by adding the following paragraph: 
 
• The falsework removal operation shall be conducted in such a manner that any portion of the falsework not yet 

removed remains in a stable condition at all times. 
 
The sixth paragraph in Section 51-1.09, "Placing Concrete," of the Standard Specifications is amended to read: 
 
• Vibrators used to consolidate concrete containing epoxy-coated bar reinforcement or epoxy-coated prestressing steel 

shall have a resilient covering to prevent damage to the epoxy-coating on the reinforcement or prestressing steel. 
 
The table in the ninth paragraph of Section 51-1.12H(1), "Plain and Fabric Reinforced Elastomeric Bearing Pads," of the 

Standard Specifications is amended to read: 
 

Tensile strength, percent -15 
Elongation at break, percent -40; but not less than 300% total 

elongation of the material 
Hardness, points +10 

 
Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications is amended by deleting the thirteenth and 

fourteenth paragraphs. 
 
The fourteenth paragraph in Section 51-1.23, "Payment," of the Standard Specifications is amended by deleting "and 

injecting epoxy in cracks". 
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SECTION 52: REINFORCEMENT 
 
Issue Date: December 31, 2001 
 
The third paragraph in Section 52-1.04, "Inspection," of the Standard Specifications is amended to read: 
 
• A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," shall also 

be furnished for each shipment of epoxy-coated bar reinforcement or wire reinforcement certifying that the coated 
reinforcement conforms to the requirements in ASTM Designation: A 775/A 775M or A 884/A 884M, respectively, and the 
provisions in Section 52-1.02B, "Epoxy-coated Reinforcement."  The Certificate of Compliance shall include all of the 
certifications specified in ASTM Designation: A 775/A 775M or A 884/A 884M respectively, and a statement that the 
coating material has been prequalified by acceptance testing performed by the Valley Forge Laboratories, Inc., Devon, 
Pennsylvania. 

 
The third paragraph in Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read: 
 
• The total slip of the reinforcing bars within the splice sleeve after loading in tension to 200 MPa and relaxing to 

20 MPa shall not exceed the values listed in the following table.  The slip shall be measured between gage points that are 
clear of the splice sleeve. 

 
Reinforcing Bar Number Total Slip (µm) 

13 250 
16 250 
19 250 
22 350 
25 350 
29 350 
32 450 
36 450 
43 600 
57 750 

 
The first paragraph in Section 52-1.08C(5), "Sleeve-Lockshear Bolt Mechanical Butt Splices," of the Standard 

Specifications is amended to read: 
 
• The sleeve-lockshear bolt type of mechanical butt splices shall consist of a seamless steel sleeve, center hole with 

centering pin, and bolts that are tightened until the bolt heads shear off with the bolt ends left embedded in the reinforcing 
bars.  The seamless steel sleeve shall be either formed into a V configuration or shall have 2 serrated steel strips welded to the 
inside of the sleeve. 

 
Section 52-1.08F, "Nondestructive Splice Tests," of the Standard Specifications is amended by deleting the seventh 

paragraph. 
 

SECTION 55: STEEL STRUCTURES 
 
Issue Date: December 31, 2001 
 
Section 55-3.14, "Bolted Connections," of the Standard Specifications is amended by adding the following after the ninth 

paragraph: 
 
• If a torque multiplier is used in conjunction with a calibrated wrench as a method for tightening fastener assemblies 

to the required tension, both the multiplier and the wrench shall be calibrated together as a system.  The same length input 
and output sockets and extensions that will be used in the work shall also be included in the calibration of the system.  The 
manufacturer's torque multiplication ratio shall be adjusted during calibration of the system, such that when this adjusted ratio 
is multiplied by the actual input calibrated wrench reading, the product is a calculated output torque that is within 2 percent of 
the true output torque.  When this system is used in the work to perform any installation tension testing, rotational capacity 
testing, fastener tightening, or tension verification, it shall be used, intact as calibrated. 
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The sixth paragraph of Section 55-4.02, "Payment," of the Standard Specifications is amended to read: 
 
• If a portion or all of the structural steel is fabricated more than 480 air line kilometers from both Sacramento and 

Los Angeles, additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and 
extremely difficult to ascertain and determine the actual increase in these expenses, it is agreed that payment to the 
Contractor for furnishing the structural steel from each fabrication site located more than 480 air line kilometers from both 
Sacramento and Los Angeles will be reduced $5000 or by an amount computed at $0.044 per kilogram of structural steel 
fabricated, whichever is greater, or in the case of each fabrication site located more than 4800 air line kilometers from both 
Sacramento and Los Angeles, payment will be reduced $8000 or by $0.079 per kilogram of structural steel fabricated, 
whichever is greater. 

 
SECTION 56: SIGNS 

 
Issue Date: December 31, 2001 
 
Section 56-1.01, "Description," of the Standard Specifications is amended by deleting the third paragraph. 
 
The sixth through the thirteenth paragraphs in Section 56-1.03, "Fabrication," of the Standard Specifications are 

amended to read: 
 
• High-strength bolted connections, where shown on the plans, shall conform to the provisions in Section 55-3.14, 

"Bolted Connections," except that only fastener assemblies consisting of a high-strength bolt, nut, hardened washer, and 
direct tension indicator shall be used. 

• High-strength fastener assemblies, and any other bolts, nuts, and washers attached to sign structures shall be zinc-
coated by the mechanical deposition process. 

• An alternating snugging and tensioning pattern for anchor bolts and high-strength bolted splices shall be used.  Once 
tensioned, high-strength fastener components and direct tension indicators shall not be reused. 

• For bolt diameters less than 10 mm, the diameter of the bolt hole shall be not more than 0.80-mm larger than the 
nominal bolt diameter.  For bolt diameters greater than or equal to 10 mm, the diameter of the bolt hole shall be not more 
than 1.6 mm larger than the nominal bolt diameter. 

• Sign structures shall be fabricated into the largest practical sections prior to galvanizing. 
• Ribbed sheet metal panels for box beam closed truss sign structures shall be fastened to the truss members by cap 

screws or bolts as shown on the plans, or by 4.76 mm stainless steel blind rivets conforming to Industrial Fasteners Institute, 
Standard IFI-114, Grade 51.  The outside diameter of the large flange rivet head shall be not less than 15.88 mm in diameter.  
Web splices in ribbed sheet metal panels may be made with similar type blind rivets of a size suitable for the thickness of 
material being connected. 

• Spalling or chipping of concrete structures shall be repaired by the Contractor at the Contractor's expense. 
• Overhead sign supports shall have an aluminum identification plate permanently attached near the base, adjacent to 

the traffic side on one of the vertical posts, using either stainless steel rivets or stainless steel screws.  As a minimum, the 
information on the plate shall include the name of the manufacturer, the date of manufacture and the contract number. 

 
SECTION 59: PAINTING 

 
Issue Date: December 31, 2001 
 
Section 59-2.01, "General," of the Standard Specifications is amended by adding the following paragraphs after the first 

paragraph: 
 
• Unless otherwise specified, no painting Contractors or subcontractors will be permitted to commence work without 

having the following current "SSPC: The Society for Protective Coatings" (formerly the Steel Structures Painting Council) 
certifications in good standing: 

 
A. For cleaning and painting structural steel in the field, certification in conformance with the requirements in 

Qualification Procedure No. 1, "Standard Procedure For Evaluating Painting Contractors (Field Application to 
Complex Industrial Structures)" (SSPC-QP 1). 



Contract No.  08-428144 
15 

B. For removing paint from structural steel, certification in conformance with the requirements in Qualification 
Procedure No. 2, "Standard Procedure For Evaluating Painting Contractors (Field Removal of Hazardous Coatings 
from Complex Structures)" (SSPC-QP 2). 

C. For cleaning and painting structural steel in a permanent painting facility, certification in conformance with the 
requirements in Qualification Procedure No. 3, "Standard Procedure For Evaluating Qualifications of Shop Painting 
Applicators" (SSPC-QP 3).  The AISC's Sophisticated Paint Endorsement (SPE) quality program will be considered 
equivalent to SSPC-QP 3. 
 

The third paragraph of Section 59-2.03, "Blast Cleaning," of the Standard Specifications is amended to read: 
 
• Exposed steel or other metal surfaces to be blast cleaned shall be cleaned in conformance with the requirements in 

Surface Preparation Specification No. 6, "Commercial Blast Cleaning," of the "SSPC: The Society for Protective Coatings."  
Blast cleaning shall leave all surfaces with a dense, uniform, angular anchor pattern of not less than 35 µm as measured in 
conformance with the requirements in ASTM Designation:  D 4417. 

 
The first paragraph of Section 59-2.06, "Hand Cleaning," of the Standard Specifications is amended to read: 
 
• Dirt, loose rust and mill scale, or paint which is not firmly bonded to the surfaces shall be removed in conformance 

with the requirements in Surface Preparation Specification No. 2, "Hand Tool Cleaning," of the "SSPC: The Society for 
Protective Coatings."  Edges of old remaining paint shall be feathered. 

 
The fourth paragraph of Section 59-2.12, "Painting," of the Standard Specifications is amended to read: 
 
• The dry film thickness of the paint will be measured in place with a calibrated Type 2 magnetic film thickness gage 

in conformance with the requirements of specification SSPC-PA2 of the "SSPC: The Society for Protective Coatings." 
 

SECTION 75: MISCELLANEOUS METAL 
 
Issue Date: December 31, 2001 
 
The table in the tenth paragraph of Section 75-1.02, "Miscellaneous Iron and Steel," of the Standard Specifications is 

amended to read: 
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Material Specification 
Steel bars, plates and 
shapes 

ASTM Designation:  A 36/A 36M or A 575, 
A 576 (AISI or M Grades 1016 through 1030 
except Grade 1017) 

Steel fastener components for general applications: 
Bolts and studs ASTM Designation:  A 307 
Headed anchor bolts ASTM Designation:  A 307, Grade B, including 

S1 supplementary requirements 
Nonheaded anchor 
bolts 

ASTM Designation:  A 307, Grade C, including 
S1 supplementary requirements and S1.6 of 
AASHTO Designation:  M 314 supplementary 
requirements 
or AASHTO Designation:  M 314, Grade 36 or 
55, including S1 supplementary requirements 

High-strength bolts 
and studs, threaded 
rods, and nonheaded 
anchor bolts 

ASTM Designation:  A 449, Type 1 

Nuts ASTM Designation:  A 563, including 
Appendix X1* 

Washers ASTM Designation:  F 844 
Components of high-strength steel fastener assemblies for use in structural 
steel joints: 

Bolts ASTM Designation:  A 325, Type 1 
Tension control bolts ASTM Designation:  F 1852, Type 1 
Nuts ASTM Designation:  A 563, including 

Appendix X1* 
Hardened washers ASTM Designation:  F 436, Type 1, Circular, 

including S1 supplementary requirements 
Direct tension 
indicators 

ASTM Designation:  F 959, Type 325, 
zinc-coated 

Stainless steel fasteners (Alloys 304 & 316) for general applications: 
Bolts, screws, studs, 
threaded rods, and 
nonheaded anchor 
bolts 

ASTM Designation:  F 593 or F 738M 

Nuts ASTM Designation:  F 594 or F 836M 
Washers ASTM Designation: A 240/A 240M and  

ANSI B 18.22M 
Carbon-steel castings ASTM Designation:  A 27/A 27M, Grade 65-35 

[450-240], Class 1 
Malleable iron castings ASTM Designation:  A 47, Grade 32510 or 

A 47M, Grade 22010 
Gray iron castings ASTM Designation:  A 48, Class 30B 
Ductile iron castings ASTM Designation: A 536, Grade 65-45-12 
Cast iron pipe Commercial quality 
Steel pipe Commercial quality, welded or extruded 
Other parts for general  
applications 

Commercial quality 

* Zinc-coated nuts that will be tightened beyond snug or wrench tight shall 
be furnished with a dyed dry lubricant conforming to Supplementary 
Requirement S2 in ASTM Designation:  A 563. 
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The table in the eighteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 
is amended to read: 

 
 

Stud Diameter 
(millimeters) 

Sustained Tension 
Test Load 

(kilonewtons) 
29.01-33.00 137.9 
23.01-29.00 79.6 
21.01-23.00 64.1 

* 18.01-21.00 22.2 
15.01-18.00 18.2 
12.01-15.00 14.2 

9.01-12.00 9.34 
6.00-9.00 4.23 

* Maximum stud diameter permitted for mechanical expansion 
anchors. 

 
The table in the nineteenth paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard Specifications 

is amended to read: 
 

 
Stud Diameter 
(millimeters) 

Ultimate 
Tensile Load 
(kilonewtons) 

30.01-33.00 112.1 
27.01-30.00 88.1 
23.01-27.00 71.2 
20.01-23.00 51.6 
16.01-20.00 32.0 
14.01-16.00 29.4 
12.00-14.00 18.7 

 
The table in the twenty-second paragraph of Section 75-1.03, "Miscellaneous Bridge Metal," of the Standard 

Specifications is amended to read: 
 

Installation Torque Values, (newton meters) 
 
 

Stud Diameter 
(millimeters) 

Shell Type 
Mechanical 
Expansion 
Anchors 

Integral Stud Type 
Mechanical 
Expansion 
Anchors 

Resin Capsule 
Anchors 

and 
Cast-in-Place Inserts 

29.01-33.00 — — 540 
23.01-29.00 — — 315 
21.01-23.00 — — 235 
18.01-21.00 110 235 200 
15.01-18.00 45 120 100 
12.01-15.00 30 65 40 
  9.01-12.00 15 35 24 

6.00-9.00 5 10 — 
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SECTION 83: RAILINGS AND BARRIERS 
 
Issue Date: June 13, 2002 
 
The ninth paragraph in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard Specifications is amended to 

read: 
 
• The grades and species of wood posts and blocks shall be No. 1 timbers (also known as No. 1 structural) Douglas fir 

or No. 1 timbers Southern yellow pine.  Wood posts and blocks shall be graded in conformance with the provisions in 
Section 57-2, "Structural Timber," of the Standard Specifications, except allowances for shrinkage after mill cutting shall in 
no case exceed 5 percent of the American Lumber Standards minimum sizes, at the time of installation. 

 
The eleventh paragraph in Section 83-1.02B, "Metal Beam Guard Railing," of the Standard Specifications is amended to 

read: 
 
• Wood posts and blocks shall be pressure treated after fabrication in conformance with the provisions in Section 58, 

"Preservative Treatment of Lumber, Timber and Piling," of the Standard Specifications with creosote, creosote coal tar 
solution, creosote petroleum solution (50-50), pentachlorophenol in hydrocarbon solvent, copper naphthenate, ammoniacal 
copper arsenate, or ammoniacal copper zinc arsenate.  In addition to the preservatives listed above, Southern yellow pine may 
also be pressure treated with chromated copper arsenate.  When other than one of the creosote processes is used, blocks shall 
have a minimum retention of 6.4 Kg/m3, and need not be incised. 

 
SECTION 86: SIGNALS, LIGHTING AND ELECTRICAL SYSTEMS 

 
Issue Date: February 28, 2002 
 
The seventh paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Forms shall be true to line and grade.  Tops of foundations for posts and standards, except special foundations, shall 

be finished to curb or sidewalk grade or as directed by the Engineer.  Forms shall be rigid and securely braced in place.  
Conduit ends and anchor bolts shall be placed in proper position and to proper height, and anchor bolts shall be held in place 
by means of rigid templates.  Anchor bolts shall not be installed more than 1:40 from vertical. 

 
The twelfth paragraph of Section 86-2.03, "Foundations," of the Standard Specifications is amended to read: 
 
• Plumbing of the standards shall be accomplished by adjusting the leveling nuts before placing the mortar or before 

the foundation is finished to final grade.  Shims, or other similar devices shall not be used for plumbing or raking of posts, 
standards or pedestals.  After final adjustments of both top nuts and leveling nuts on anchorage assemblies have been made, 
firm contact shall exist between all bearing surfaces of the anchor bolt nuts, washers, and the base plate. 

 
Section 86-8.01, "Payment," of the Standard Specifications is amended to read by adding the following paragraph after 

the first paragraph: 
 

• If a portion or all of the traffic signal and lighting standards, pursuant to Standard Specification Section 86, "Signals, 
Lighting and Electrical Systems," are fabricated more than 480 air line kilometers from both Sacramento and Los Angeles, 
additional shop inspection expenses will be sustained by the State.  Whereas it is and will be impracticable and extremely 
difficult to ascertain and determine the actual increase in such expenses, it is agreed that payment to the Contractor for 
furnishing such items from each fabrication site located more than 480 air line kilometers from both Sacramento and Los 
Angeles will be reduced $5000; in addition, in the case where a fabrication site is located more than 4800 air line kilometers 
from both Sacramento and Los Angeles, payment will be reduced an additional $3000 per each fabrication site ($8000 total 
per site). 
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SECTION 88: ENGINEERING FABRIC 
 
Issue Date: January 15, 2002 
 
Section 88-1.02, "Pavement Reinforcing Fabric," of the Standard Specifications is amended to read: 
 
• Pavement reinforcing fabric shall be 100 percent polypropylene staple fiber fabric material, needle-punched, 

thermally bonded on one side, and conform to the following: 
 

Specification Requirement 
Weight, grams per square meter 
ASTM Designation:  D 5261 

 
140 

Grab tensile strength 
(25-mm grip), kilonewtons, min. in each direction 
ASTM Designation:  D 4632 

 
 

0.45 
Elongation at break, percent min. 
ASTM Designation:  D 4632  

 
50 

Asphalt retention by fabric, grams per square meter. (Residual Minimum) 
ASTM Designation:  D 6140 

 
900 

Note:  Weight, grab, elongation and asphalt retention are based on Minimum Average 
Roll Value (MARV) 

 
SECTION 90: PORTLAND CEMENT CONCRETE 

 
Issue Date: March 12, 2002 
 
Section 90, "Portland Cement Concrete," of the Standard Specifications is amended to read: 
 

SECTION 90: PORTLAND CEMENT CONCRETE 
90-1 GENERAL 

 
90-1.01   DESCRIPTION 

• Portland cement concrete shall be composed of cementitious material, fine aggregate, coarse aggregate, admixtures 
if used, and water, proportioned and mixed as specified in these specifications. 

• The Contractor shall determine the mix proportions for all concrete except pavement concrete.  The Engineer will 
determine the mix proportions for pavement concrete.  Concrete for which the mix proportions are determined either by the 
Contractor or the Engineer shall conform to the requirements of this Section 90. 

• Unless otherwise specified, cementitious material shall be a combination of cement and mineral admixture.  
Cementitious material shall be either: 

 
1. "Type IP (MS) Modified" cement; or  
2. A combination of "Type II Modified" portland cement and mineral admixture; or 
3. A combination of Type V portland cement and mineral admixture. 
 
• Type III portland cement shall be used only as allowed in the special provisions or with the approval of the 

Engineer. 
• Class 1 concrete shall contain not less than 400 kg of cementitious material per cubic meter. 
• Class 2 concrete shall contain not less than 350 kg of cementitious material per cubic meter. 
• Class 3 concrete shall contain not less than 300 kg of cementitious material per cubic meter. 
• Class 4 concrete shall contain not less than 250 kg of cementitious material per cubic meter. 
• Minor concrete shall contain not less than 325 kg of cementitious material per cubic meter unless otherwise 

specified in these specifications or the special provisions. 
• Unless otherwise designated on the plans or specified in these specifications or the special provisions, the amount of 

cementitious material used per cubic meter of concrete in structures or portions of structures shall conform to the following: 
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Use Cementitious Material Content 
(kg/m3) 

Concrete designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Other portions of structures 

 
400 min., 475 max. 
400 min., 475 max. 
350 min., 475 max. 

Concrete not designated by compressive strength: 
Deck slabs and slab spans of bridges 
Roof sections of exposed top box culverts 
Prestressed members 
Seal courses 
Other portions of structures 

 
400 min. 
400 min. 
400 min. 
400 min. 
350 min. 

Concrete for precast members 350 min., 550 max. 
 
• Whenever the 28-day compressive strength shown on the plans is greater than 25 MPa, the concrete shall be 

designated by compressive strength.  If the plans show a 28-day compressive strength that is 28 MPa or greater, an additional 
14 days will be allowed to obtain the specified strength.  The 28-day compressive strengths shown on the plans that are 
25 MPa or less are shown for design information only and are not a requirement for acceptance of the concrete. 

• Concrete designated by compressive strength shall be proportioned such that the concrete will attain the strength 
shown on the plans or specified in the special provisions. 

• Before using concrete for which the mix proportions have been determined by the Contractor, or in advance of 
revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design. 

• Compliance with cementitious material content requirements will be verified in conformance with procedures 
described in California Test 518 for cement content.  For testing purposes, mineral admixture shall be considered to be 
cement.  Batch proportions shall be adjusted as necessary to produce concrete having the specified cementitious material 
content. 

• If any concrete has a cementitious material, portland cement, or mineral admixture content that is less than the 
minimum required, the concrete shall be removed.  However, if the Engineer determines that the concrete is structurally 
adequate, the concrete may remain in place and the Contractor shall pay to the State $0.55 for each kilogram of cementitious 
material, portland cement, or mineral admixture that is less than the minimum required.  The Department may deduct the 
amount from any moneys due, or that may become due, the Contractor under the contract.  The deductions will not be made 
unless the difference between the contents required and those actually provided exceeds the batching tolerances permitted by 
Section 90-5, "Proportioning."  No deductions will be made based on the results of California Test 518. 

• The requirements of the preceding paragraph shall not apply to minor concrete or commercial quality concrete. 
 

90-2  MATERIALS 
 

90-2.01   CEMENT 
• Unless otherwise specified, cement shall be either "Type IP (MS) Modified" cement,  "Type II Modified" portland 

cement or Type V portland cement. 
• "Type IP (MS) Modified" cement shall conform to the requirements for Type IP (MS) cement in ASTM 

Designation: C 595, and shall be comprised of an intimate and uniform blend of Type II cement and not more than 35 percent 
by mass of mineral admixture.  The type and minimum amount of mineral admixture used in the manufacture of "Type IP 
(MS) Modified" cement shall be in conformance with the provisions in Section 90-4.08, "Required Use of Mineral 
Admixtures." 

• "Type II Modified" portland cement shall conform to the requirements for Type II portland cement in ASTM 
Designation: C 150. 

• In addition, "Type IP (MS) Modified" cement and "Type II Modified" portland cement shall conform to the 
following requirements: 

 
A. The cement shall not contain more than 0.60 percent by mass of alkalies, calculated as the percentage of Na2O plus 

0.658 times the percentage of K2O, when determined by either direct intensity flame photometry or by the atomic 
absorption method.  The instrument and procedure used shall be qualified as to precision and accuracy in 
conformance with the requirements in ASTM Designation: C 114; 

B. The autoclave expansion shall not exceed 0.50 percent; and 
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C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California Test 527, 
shall not expand in water more than 0.010 percent and shall not contract in air more than 0.048 percent, except that 
when cement is to be used for precast prestressed concrete piling, precast prestressed concrete members, or steam 
cured concrete products, the mortar shall not contract in air more than 0.053 percent. 

 
• Type III and Type V portland cements shall conform to the requirements in ASTM Designation:  C 150 and the 

additional requirements listed above for "Type II Modified" portland cement, except that when tested in conformance with 
California Test 527, mortar containing Type III portland cement shall not contract in air more than 0.075 percent. 

• Cement used in the manufacture of cast-in-place concrete for exposed surfaces of like elements of a structure shall 
be from the same cement mill. 

• Cement shall be protected from exposure to moisture until used.  Sacked cement shall be piled to permit access for 
tally, inspection, and identification of each shipment. 

• Adequate facilities shall be provided to assure that cement meeting the provisions specified in this Section 90-2.01 
shall be kept separate from other cement in order to prevent any but the specified cement from entering the work.  Safe and 
suitable facilities for sampling cement shall be provided at the weigh hopper or in the feed line immediately in advance of the 
hopper, in conformance with California Test 125. 

• If cement is used prior to sampling and testing as provided in Section 6-1.07, "Certificates of Compliance," and the 
cement is delivered directly to the site of the work, the Certificate of Compliance shall be signed by the cement manufacturer 
or supplier of the cement.  If the cement is used in ready-mixed concrete or in precast concrete products purchased as such by 
the Contractor, the Certificate of Compliance shall be signed by the manufacturer of the concrete or product. 

• Cement furnished without a Certificate of Compliance shall not be used in the work until the Engineer has had 
sufficient time to make appropriate tests and has approved the cement for use. 

 
90-2.02   AGGREGATES 

• Aggregates shall be free from deleterious coatings, clay balls, roots, bark, sticks, rags, and other extraneous material. 
• Natural aggregates shall be thoroughly and uniformly washed before use. 
• The Contractor, at the Contractor's expense, shall provide safe and suitable facilities, including necessary splitting 

devices for obtaining samples of aggregates, in conformance with California Test 125. 
• Aggregates shall be of such character that it will be possible to produce workable concrete within the limits of water 

content provided in Section 90-6.06, "Amount of Water and Penetration." 
• Aggregates shall have not more than 10 percent loss when tested for soundness in conformance with the 

requirements in California Test 214.  The soundness requirement for fine aggregate will be waived, provided that the 
durability index, Df, of the fine aggregate is 60, or greater, when tested for durability in conformance with California Test 
229. 

• If the results of any one or more of the Cleanness Value, Sand Equivalent, or aggregate grading tests do not meet the 
requirements specified for "Operating Range" but all meet the "Contract Compliance" requirements, the placement of 
concrete shall be suspended at the completion of the current pour until tests or other information indicate that the next 
material to be used in the work will comply with the requirements specified for "Operating Range." 

• If the results of either or both the Cleanness Value and coarse aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete that is represented by the tests shall be removed.  However, if the Engineer 
determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay to the 
State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete represented 
by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may become due, the 
Contractor under the contract. 

• If the results of either or both the Sand Equivalent and fine aggregate grading tests do not meet the requirements 
specified for "Contract Compliance," the concrete which is represented by the tests shall be removed.  However, if the 
Engineer determines that the concrete is structurally adequate, the concrete may remain in place, and the Contractor shall pay 
to the State $4.60 per cubic meter for paving concrete and $7.20 per cubic meter for all other concrete for the concrete 
represented by these tests and left in place.  The Department may deduct the amount from any moneys due, or that may 
become due, the Contractor under the contract. 

• The 2 preceding paragraphs apply individually to the "Contract Compliance" requirements for coarse aggregate and 
fine aggregate.  When both coarse aggregate and fine aggregate do not conform to the "Contract Compliance" requirements, 
both paragraphs shall apply.  The payments specified in those paragraphs shall be in addition to any payments made in 
conformance with the provisions in Section 90-1.01, "Description." 

• No single Cleanness Value, Sand Equivalent or aggregate grading test shall represent more than 250 m3 of concrete 
or one day's pour, whichever is smaller. 

• Aggregates specified for freeze-thaw resistance shall pass the freezing and thawing test, California Test 528. 
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• The Contractor shall notify the Engineer of the proposed source of freeze-thaw resistant concrete aggregates at least 
4 months before intended use.  Should the Contractor later propose a different source of concrete aggregates, the Contractor 
shall again notify the Engineer at least 4 months before intended use.  Blending of fine or coarse aggregates from untested 
sources with acceptable aggregates will not be permitted.  Provisions for the time of submission of samples as provided in 
Section 40-1.015, "Cement Content," are superseded by the foregoing. 

• Concurrently with notification of proposed sources of freeze-thaw resistant concrete aggregates, the Contractor shall 
furnish samples in the quantity ordered by the Engineer.  The samples shall be secured under the direct supervision of the 
Engineer.  Samples from existing stockpiles of processed aggregate shall be taken from washed materials and shall be visibly 
damp.  Samples from materials in place in a material source shall be taken at depths from the existing surface that will ensure 
the presence of the full quantity of ground water.  Excavations for the purpose of securing samples shall be made to the full 
depth of intended source operations.  Samples shall be protected against loss of contained water until they are delivered to the 
Engineer. 

• The Engineer will waive the above freeze-thaw test and the 4-month advance notice, required in this Section, 
provided aggregates are to be obtained from sources that have previously passed this test and test results are currently 
applicable. 

• No extension of contract time will be allowed for the time required to perform the freezing and thawing test. 
• When the source of an aggregate is changed, except for pavement concrete, the Contractor shall adjust the mix 

proportions and submit in writing to the Engineer a copy of the mix design before using the aggregates.  When the source of 
an aggregate is changed for pavement concrete, the Engineer shall be allowed sufficient time to adjust the mix, and the 
aggregates shall not be used until necessary adjustments are made. 

 
90-2.02A   Coarse Aggregate 
• Coarse aggregate shall consist of gravel, crushed gravel, crushed rock, crushed air-cooled iron blast furnace slag or 

combinations thereof.  Crushed air-cooled blast furnace slag shall not be used in reinforced or prestressed concrete. 
• Coarse aggregate shall conform to the following quality requirements: 
 

 
Tests 

California 
Test 

 
Requirements 

Loss in Los Angeles Rattler (after 500 
revolutions) 

211 45% max. 

Cleanness Value   
Operating Range 227 75 min. 
Contract Compliance 227 71 min. 

 
• In lieu of the above Cleanness Value requirements, a Cleanness Value "Operating Range" limit of 71, minimum, and 

a Cleanness Value "Contract Compliance" limit of 68, minimum, will be used to determine the acceptability of the coarse 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 

 
1. coarse aggregate sampled at the completion of processing at the aggregate production plant had a Cleanness Value 

of not less than 82 when tested by California Test 227; and 
2. prequalification tests performed in conformance with the requirements in California Test 549 indicated that the 

aggregate would develop a relative strength of not less than 95 percent and would have a relative shrinkage not 
greater than 105 percent, based on concrete. 

 
90-2.02B   Fine Aggregate 
• Fine aggregate shall consist of natural sand, manufactured sand produced from larger aggregate or a combination 

thereof.  Manufactured sand shall be well graded. 
 
• Fine aggregate shall conform to the following quality requirements: 
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Test 

California 
Test 

 
Requirements 

Organic Impurities 213 Satisfactorya 
Mortar Strengths Relative to Ottawa Sand 515 95%, min. 
Sand Equivalent:   

Operating Range 217 75, min. 
Contract Compliance 217 71, min. 

a  Fine aggregate developing a color darker than the reference standard color 
solution may be accepted if it is determined by the Engineer, from mortar 
strength tests, that a darker color is acceptable. 

 
• In lieu of the above Sand Equivalent requirements, a Sand Equivalent "Operating Range" limit of 71 minimum and a 

Sand Equivalent "Contract Compliance" limit of 68 minimum will be used to determine the acceptability of the fine 
aggregate if the Contractor furnishes a Certificate of Compliance, as provided in Section 6-1.07, "Certificates of 
Compliance," certifying that: 

 
1. fine aggregate sampled at the completion of processing at the aggregate production plant had a Sand Equivalent 

value of not less than 82 when tested by California Test 217; and 
2. prequalification tests performed in conformance with California Test 549 indicated that the aggregate would develop 

a relative strength of not less than 95 percent and would have a relative shrinkage not greater than 105 percent, 
based on concrete. 

 
90-2.03   WATER 

• In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for mixing shall be 
free from oil and shall not contain more than 1000 parts per million of chlorides as Cl, when tested in conformance with 
California Test 422, nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 
417.  In prestressed concrete work, the water for curing, for washing aggregates, and for mixing shall be free from oil and 
shall not contain more than 650 parts per million of chlorides as Cl, when tested in conformance with California Test 422, 
nor more than 1300 parts per million of sulfates as SO4, when tested in conformance with California Test 417.  In no case 
shall the water contain an amount of impurities that will cause either:  1) a change in the setting time of cement of more than 
25 percent when tested in conformance with the requirements in ASTM Designation:  C 191 or ASTM Designation:  C 266 
or 2) a reduction in the compressive strength of mortar at 14 days of more than 5 percent, when tested in conformance with 
the requirements in ASTM Designation:  C 109, when compared to the results obtained with distilled water or deionized 
water, tested in conformance with the requirements in ASTM Designation:  C 109. 

• In non-reinforced concrete work, the water for curing, for washing aggregates and for mixing shall be free from oil 
and shall not contain more than 2000 parts per million of chlorides as Cl, when tested in conformance with California Test 
422, or more than 1500 parts per million of sulfates as SO4, when tested in conformance with California Test 417. 

• In addition to the above provisions, water for curing concrete shall not contain impurities in a sufficient amount to 
cause discoloration of the concrete or produce etching of the surface. 

• Water reclaimed from mixer wash-out operations may be used in mixing concrete.  The water shall not contain 
coloring agents or more than 300 parts per million of alkalis (Na2O + 0.658 K2O) as determined on the filtrate.  The specific 
gravity of the water shall not exceed 1.03 and shall not vary more than ±0.010 during a day's operations. 

 
90-2.04   ADMIXTURE MATERIALS 

• Admixture materials shall conform to the requirements in the following ASTM Designations: 
 
A. Chemical Admixtures—ASTM Designation:  C 494. 
B. Air-entraining Admixtures—ASTM Designation:  C 260. 
C. Calcium Chloride—ASTM Designation:  D 98. 
D. Mineral Admixtures—Coal fly ash; raw or calcined natural pozzolan as specified in ASTM Designation:  C618; 

silica fume conforming to the requirements in ASTM Designation:  C1240, with reduction of mortar expansion of 
80 percent, minimum, using the cement from the proposed mix design. 

 
• Unless otherwise specified in the special provisions, mineral admixtures shall be used in conformance with the 

provisions in Section 90-4.08, "Required Use of Mineral Admixtures." 
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90-3  AGGREGATE GRADINGS 
 

90-3.01   GENERAL 
• Before beginning concrete work, the Contractor shall submit in writing to the Engineer the gradation of the primary 

aggregate nominal sizes that the Contractor proposes to furnish.  If a primary coarse aggregate or the fine aggregate is 
separated into 2 or more sizes, the proposed gradation shall consist of the gradation for each individual size, and the proposed 
proportions of each individual size, combined mathematically to indicate one proposed gradation.  The proposed gradation 
shall meet the grading requirements shown in the table in this section, and shall show the percentage passing each of the sieve 
sizes used in determining the end result. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-3.01 and in Sections 90-3.02, 
"Coarse Aggregate Grading," 90-3.03, "Fine Aggregate Grading," and 90-3.04, "Combined Aggregate Gradings," if, in the 
Engineer's opinion, furnishing the gradation is not necessary for the type or amount of concrete work to be constructed. 

• Gradations proposed by the Contractor shall be within the following percentage passing limits: 
 

Primary Aggregate Nominal Size Sieve Size Limits of Proposed Gradation 

37.5-mm x 19-mm 25-mm 19 - 41 
25-mm x 4.75-mm 19-mm 52 - 85 
25-mm x 4.75-mm 9.5-mm 15 - 38 
12.5-mm x 4.75-mm 9.5-mm 40 - 78  
9.5-mm x 2.36-mm 9.5-mm 50 - 85  
Fine Aggregate 1.18-mm 55 - 75 
Fine Aggregate 600-µm 34 - 46 
Fine Aggregate 300-µm 16 - 29 

 
• Should the Contractor change the source of supply, the Contractor shall submit in writing to the Engineer the new 

gradations before their intended use. 
 

90-3.02   COARSE AGGREGATE GRADING 
• The grading requirements for coarse aggregates are shown in the following table for each size of coarse aggregate: 
 

 Percentage Passing Primary Aggregate Nominal Sizes 
 37.5-mm x 19-mm 25-mm x 4.75-mm 12.5-mm x 4.75-mm 9.5-mm x 2.36-mm 
 Operating Contract Operating Contract Operating Contract Operating Contract 

Sieve Sizes Range Compliance Range Compliance Range Compliance Range Compliance
50-mm 100 100 — — — — — — 
37.5-mm 88-100 85-100 100 100 — — — — 
25-mm x ± 18 X ± 25 88-100 86-100 — — — — 
19-mm 0-17 0-20 X ± 15 X ± 22 100 100 — — 
12.5-mm — — — — 82-100 80-100 100 100 
9.5-mm 0-7 0-9 X ± 15 X ± 22 X ± 15 X ± 22 X ± 15 X ± 20 
4.75-mm — — 0-16 0-18 0-15 0-18 0-25 0-28 
2.36-mm — — 0-6 0-7 0-6 0-7 0-6 0-7 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• Coarse aggregate for the 37.5-mm, maximum, combined aggregate grading as provided in Section 90-3.04, 

"Combined Aggregate Gradings," shall be furnished in 2 or more primary aggregate nominal sizes.  Each primary aggregate 
nominal size may be separated into 2 sizes and stored separately, provided that the combined material conforms to the 
grading requirements for that particular primary aggregate nominal size. 

• When the 25-mm, maximum, combined aggregate grading as provided in Section 90-3.04, "Combined Aggregate 
Gradings," is to be used, the coarse aggregate may be separated into 2 sizes and stored separately, provided that the combined 
material shall conform to the grading requirements for the 25-mm x 4.75-mm primary aggregate nominal size. 

 



Contract No.  08-428144 
25 

90-3.03   FINE AGGREGATE GRADING 
• Fine aggregate shall be graded within the following limits: 
 

 Percentage Passing 
Sieve Sizes Operating Range Contract Compliance 

9.5-mm 100 100 
4.75-mm 95-100 93-100 
2.36-mm 65-95 61-99 
1.18-mm X ± 10 X ± 13 
600-µm X ± 9 X ± 12 
300-µm X ± 6 X ± 9 
150-µm 2-12 1-15 
75-µm 0-8 0-10 

 
• In the above table, the symbol X is the gradation that the Contractor proposes to furnish for the specific sieve size as 

provided in Section 90-3.01, "General." 
• In addition to the above required grading analysis, the distribution of the fine aggregate sizes shall be such that the 

difference between the total percentage passing the 1.18-mm sieve and the total percentage passing the 600-µm sieve shall be 
between 10 and 40, and the difference between the percentage passing the 600-µm and 300-µm sieves shall be between 10 
and 40. 

• Fine aggregate may be separated into 2 or more sizes and stored separately, provided that the combined material 
conforms to the grading requirements specified in this Section 90-3.03. 

 
90-3.04   COMBINED AGGREGATE GRADINGS 

• Combined aggregate grading limits shall be used only for the design of concrete mixes.  Concrete mixes shall be 
designed so that aggregates are combined in proportions that shall produce a mixture within the grading limits for combined 
aggregates as specified herein.  Within these limitations, the relative proportions shall be as ordered by the Engineer, except 
as otherwise provided in Section 90-1.01, "Description." 

• The combined aggregate grading used in portland cement concrete pavement shall be the 37.5-mm, maximum 
grading. 

• The combined aggregate grading used in concrete for structures and other concrete items, except when specified 
otherwise in these specifications or the special provisions, shall be either the 37.5-mm, maximum grading, or the 25-mm, 
maximum grading, at the option of the Contractor. 

 
Grading Limits of Combined Aggregates 

 Percentage Passing 
Sieve Sizes 37.5-mm Max. 25-mm Max. 12.5-mm Max. 9.5-mm Max. 

50-mm 100 — — — 
37.5-mm 90-100 100 — — 
25-mm 50-86 90-100 — — 
19-mm 45-75 55-100 100 — 
12.5-mm  — — 90-100 100 
9.5-mm 38-55 45-75 55-86 50 - 100 
4.75-mm 30-45 35-60 45-63 45 - 63 
2.36-mm 23-38 27-45 35-49 35 - 49 
1.18-mm 17-33 20-35 25-37 25 - 37 
600-µm 10-22 12-25 15-25 15 - 25 
300-µm 4-10 5-15 5-15 5 - 15 
150-µm 1-6 1-8 1-8 1 - 8 
75-µm 0-3 0-4 0-4 0 - 4 

 
• Changes from one grading to another shall not be made during the progress of the work unless permitted by the 

Engineer. 
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90-4  ADMIXTURES 
90-4.01   GENERAL 

• Admixtures used in portland cement concrete shall conform to and be used in conformance with the provisions in 
this Section 90-4 and the special provisions.  Admixtures shall be used when specified or ordered by the Engineer and may be 
used at the Contractor's option as provided herein. 

• Chemical admixtures and air-entraining admixtures containing chlorides as Cl in excess of one percent by mass of 
admixture, as determined by California Test 415, shall not be used in prestressed or reinforced concrete. 

• Calcium chloride shall not be used in concrete containing steel reinforcement or other embedded metals. 
• Mineral admixture used in concrete for exposed surfaces of like elements of a structure shall be from the same 

source and of the same percentage. 
• Admixtures shall be uniform in properties throughout their use in the work.  Should it be found that an admixture as 

furnished is not uniform in properties, its use shall be discontinued. 
• If more than one admixture is used, the admixtures shall be compatible with each other so that the desirable effects 

of all admixtures used will be realized. 
 

90-4.02   MATERIALS 
• Admixture materials shall conform to the provisions in Section 90–2.04, "Admixture Materials." 
 

90-4.03   ADMIXTURE APPROVAL 
• No admixture brand shall be used in the work unless it is on the Department's current list of approved brands for the 

type of admixture involved. 
• Admixture brands will be considered for addition to the approved list if the manufacturer of the admixture submits 

to the Transportation Laboratory a sample of the admixture accompanied by certified test results demonstrating that the 
admixture complies with the requirements in the appropriate ASTM Designation and these specifications.  The sample shall 
be sufficient to permit performance of all required tests.  Approval of admixture brands will be dependent upon a 
determination as to compliance with the requirements, based on the certified test results submitted, together with tests the 
Department may elect to perform. 

• When the Contractor proposes to use an admixture of a brand and type on the current list of approved admixture 
brands, the Contractor shall furnish a Certificate of Compliance from the manufacturer, as provided in Section 6-1.07, 
"Certificates of Compliance," certifying that the admixture furnished is the same as that previously approved.  If a previously 
approved admixture is not accompanied by a Certificate of Compliance, the admixture shall not be used in the work until the 
Engineer has had sufficient time to make the appropriate tests and has approved the admixture for use.  The Engineer may 
take samples for testing at any time, whether or not the admixture has been accompanied by a Certificate of Compliance. 

• If a mineral admixture is delivered directly to the site of the work, the Certificate of Compliance shall be signed by 
the manufacturer or supplier of the mineral admixture.  If the mineral admixture is used in ready-mix concrete or in precast 
concrete products purchased as such by the Contractor, the Certificate of Compliance shall be signed by the manufacturer of 
the concrete or product. 

 
90-4.04   REQUIRED USE OF CHEMICAL ADMIXTURES AND CALCIUM CHLORIDE 

• When the use of a chemical admixture or calcium chloride is specified or ordered by the Engineer, the admixture 
shall be used at the dosage specified or ordered, except that if no dosage is specified or ordered, the admixture shall be used 
at the dosage normally recommended by the manufacturer of the admixture. 

• Calcium chloride shall be dispensed in liquid, flake, or pellet form.  Calcium chloride dispensed in liquid form shall 
conform to the provisions for dispensing liquid admixtures in Section 90-4.10, "Proportioning and Dispensing Liquid 
Admixtures." 

 
90-4.05   OPTIONAL USE OF CHEMICAL ADMIXTURES 

• The Contractor will be permitted to use Type A or F, water-reducing; Type B, retarding; or Type D or G, water-
reducing and retarding admixtures as described in ASTM Designation:  C 494 to conserve cementitious material or to 
facilitate any concrete construction application subject to the following conditions: 

 
A. When a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious material 

content specified or ordered may be reduced by a maximum of 5 percent by mass, except that the resultant 
cementitious material content shall be not less than 300 kilograms per cubic meter; and 

B. When a reduction in cementitious material content is made, the dosage of admixture used shall be the dosage used in 
determining approval of the admixture. 
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• Unless otherwise specified, a Type C accelerating chemical admixture conforming to the requirements in ASTM 
Designation: C 494, may be used in portland cement concrete.  Inclusion in the mix design submitted for approval will not be 
required provided that the admixture is added to counteract changing conditions that contribute to delayed setting of the 
portland cement concrete, and the use or change in dosage of the admixture is approved in writing by the Engineer. 

 
90-4.06   REQUIRED USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment is specified or ordered by the Engineer, the air-entraining admixture shall be used in amounts 
to produce a concrete having the specified air content as determined by California Test 504. 

 
90-4.07   OPTIONAL USE OF AIR-ENTRAINING ADMIXTURES 

• When air-entrainment has not been specified or ordered by the Engineer, the Contractor will be permitted to use an 
air-entraining admixture to facilitate the use of any construction procedure or equipment provided that the average air 
content, as determined by California Test 504, of 3 successive tests does not exceed 4 percent, and no single test value 
exceeds 5.5 percent.  If the Contractor elects to use an air-entraining admixture in concrete for pavement, the Contractor shall 
so indicate at the time the Contractor designates the source of aggregate as provided in Section 40-1.015, "Cement Content." 

 
90-4.08   REQUIRED USE OF MINERAL ADMIXTURES 

• Unless otherwise specified, mineral admixture shall be combined with cement to make cementitious material. 
• The calcium oxide content of mineral admixtures shall not exceed 10 percent and the available alkali, as sodium 

oxide equivalent, shall not exceed 1.5 percent when determined in conformance with the requirements in ASTM Designation:  
C 618. 

• The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the 
minimum cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, 
"Optional Use of Chemical Admixtures," and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content; 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix; 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent, the amount of mineral 
admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be used in 
the mix; 

3. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," is used, the amount of mineral admixture shall not be less than 10 percent by mass of the total 
amount of cementitious material to be used in the mix  

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," specifies a maximum cementitious content in 
kilograms per cubic meter, the total mass of cement and mineral admixture per cubic meter shall not exceed the 
specified maximum cementitious material content. 

 
90-4.09   BLANK 

 
90-4.10   PROPORTIONING AND DISPENSING LIQUID ADMIXTURES 

• Chemical admixtures and air-entraining admixtures shall be dispensed in liquid form.  Dispensers for liquid 
admixtures shall have sufficient capacity to measure at one time the prescribed quantity required for each batch of concrete.  
Each dispenser shall include a graduated measuring unit into which liquid admixtures are measured to within ±5 percent of 
the prescribed quantity for each batch.  Dispensers shall be located and maintained so that the graduations can be accurately 
read from the point at which proportioning operations are controlled to permit a visual check of batching accuracy prior to 
discharge.  Each measuring unit shall be clearly marked for the type and quantity of admixture. 

• Each liquid admixture dispensing system shall be equipped with a sampling device consisting of a valve located in a 
safe and readily accessible position such that a sample of the admixture may be withdrawn slowly by the Engineer. 
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• If more than one liquid admixture is used in the concrete mix, each liquid admixture shall  have a separate 
measuring unit and shall be dispensed by injecting equipment located in such a manner that the admixtures are not mixed at 
high concentrations and do not interfere with the effectiveness of each other.  When air-entraining admixtures are used in 
conjunction with other liquid admixtures, the air-entraining admixture shall be the first to be incorporated into the mix. 

• When automatic proportioning devices are required for concrete pavement, dispensers for liquid admixtures shall 
operate automatically with the batching control equipment.  The dispensers shall be equipped with an automatic warning 
system in good operating condition that will provide a visible or audible signal at the point at which proportioning operations 
are controlled when the quantity of admixture measured for each batch of concrete varies from the preselected dosage by 
more than 5 percent, or when the entire contents of the measuring unit are not emptied from the dispenser into each batch of 
concrete. 

• Unless liquid admixtures are added to premeasured water for the batch, their discharge into the batch shall be 
arranged to flow into the stream of water so that the admixtures are well dispersed throughout the batch, except that 
air-entraining admixtures may be dispensed directly into moist sand in the batching bins provided that adequate control of the 
air content of the concrete can be maintained. 

• Liquid admixtures requiring dosages greater than 2.5 L/m3 shall be considered to be water when determining the 
total amount of free water as specified in Section 90-6.06, "Amount of Water and Penetration." 

• Special admixtures, such as "high range" water reducers that may contribute to a high rate of slump loss, shall be 
measured and dispensed as recommended by the admixture manufacturer and as approved by the Engineer. 

 
90-4.11   STORAGE, PROPORTIONING, AND DISPENSING OF MINERAL ADMIXTURES 

• Mineral admixtures shall be protected from exposure to moisture until used.  Sacked material shall be piled to permit 
access for tally, inspection and identification for each shipment. 

• Adequate facilities shall be provided to assure that mineral admixtures meeting the specified requirements are kept 
separate from other mineral admixtures in order to prevent any but the specified mineral admixtures from entering the work.  
Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper or in the feed line 
immediately in advance of the hopper. 

• Mineral admixtures shall be incorporated into concrete using equipment conforming to the requirements for cement 
weigh hoppers, and charging and discharging mechanisms in ASTM Designation:  C 94, in Section 90-5.03, "Proportioning," 
and in this Section 90-4.11. 

• When concrete is completely mixed in stationary paving mixers, the mineral admixture shall be weighed in a 
separate weigh hopper conforming to the provisions for cement weigh hoppers and charging and discharging mechanisms in 
Section 90-5.03A, "Proportioning for Pavement," and the mineral admixture and cement shall be introduced simultaneously 
into the mixer proportionately with the aggregate.  If the mineral admixture is not weighed in a separate weigh hopper, the 
Contractor shall provide certification that the stationary mixer is capable of mixing the cement, admixture, aggregates and 
water uniformly prior to discharge.  Certification shall contain the following: 

 
A. Test results for 2 compressive strength test cylinders of concrete taken within the first one-third and 2 compressive 

strength test cylinders of concrete taken within the last one-third of the concrete discharged from a single batch from 
the stationary paving mixer.  Strength tests and cylinder preparation will be in conformance with the provisions of 
Section 90-9, "Compressive Strength;" 

B. Calculations demonstrating that the difference in the averages of 2 compressive strengths taken in the first one-third 
is no greater than 7.5 percent different than the averages of 2 compressive strengths taken in the last one-third of the 
concrete discharged from a single batch from the stationary paving mixer.  Strength tests and cylinder preparation 
will be in conformance with the provisions of Section 90-9, "Compressive Strength;" and 

C. The mixer rotation speed and time of mixing prior to discharge that are required to produce a mix that meets the 
requirements above. 

 
90-5  PROPORTIONING 

 
90-5.01   STORAGE OF AGGREGATES 

• Aggregates shall be stored or stockpiled in such a manner that separation of coarse and fine particles of each size 
shall be avoided and also that the various sizes shall not become intermixed before proportioning. 

• Aggregates shall be stored or stockpiled and handled in a manner that shall prevent contamination by foreign 
materials.  In addition, storage of aggregates at batching or mixing facilities that are erected subsequent to the award of the 
contract and that furnish concrete to the project shall conform to the following: 
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A. Intermingling of the different sizes of aggregates shall be positively prevented.  The Contractor shall take the 
necessary measures to prevent intermingling.  The preventive measures may include, but are not necessarily limited 
to, physical separation of stockpiles or construction of bulkheads of adequate length and height; and  

B. Contamination of aggregates by contact with the ground shall be positively prevented.  The Contractor shall take the 
necessary measures to prevent contamination.  The preventive measures shall include, but are not necessarily limited 
to, placing aggregates on wooden platforms or on hardened surfaces consisting of portland cement concrete, asphalt 
concrete, or cement treated material. 

 
• In placing aggregates in storage or in moving the aggregates from storage to the weigh hopper of the batching plant, 

any method that may cause segregation, degradation, or the combining of materials of different gradings that will result in 
any size of aggregate at the weigh hopper failing to meet the grading requirements, shall be discontinued.  Any method of 
handling aggregates that results in excessive breakage of particles shall be discontinued.  The use of suitable devices to 
reduce impact of falling aggregates may be required by the Engineer. 

 
90-5.02   PROPORTIONING DEVICES 

• Weighing, measuring, or metering devices used for proportioning materials shall conform to the requirements in 
Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02.  In addition, automatic weighing systems shall 
comply with the requirements for automatic proportioning devices in Section 90-5.03A, "Proportioning for Pavement." 
Automatic devices shall be automatic to the extent that the only manual operation required for proportioning the aggregates, 
cement, and mineral admixture for one batch of concrete is a single operation of a switch or starter. 

• Proportioning devices shall be tested at the expense of the Contractor as frequently as the Engineer may deem 
necessary to ensure their accuracy. 

• Weighing equipment shall be insulated against vibration or movement of other operating equipment in the plant.  
When the plant is in operation, the mass of each batch of material shall not vary from the mass designated by the Engineer by 
more than the tolerances specified herein. 

• Equipment for cumulative weighing of aggregate shall have a zero tolerance of ±0.5 percent of the designated total 
batch mass of the aggregate.  For systems with individual weigh hoppers for the various sizes of aggregate, the zero tolerance 
shall be ±0.5 percent of the individual batch mass designated for each size of aggregate.  Equipment for cumulative weighing 
of cement and mineral admixtures shall have a zero tolerance of ±0.5 percent of the designated total batch mass of the cement 
and mineral admixture.  Equipment for weighing cement or mineral admixture separately shall have a zero tolerance of 
±0.5 percent of their designated individual batch masses.  Equipment for measuring water shall have a zero tolerance of 
±0.5 percent of its designated mass or volume. 

• The mass indicated for any batch of material shall not vary from the preselected scale setting by more than the 
following: 

 
A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch mass of the aggregate.  

Aggregates weighed individually shall be within 1.5 percent of their respective designated batch masses; and 
B. Cement shall be within 1.0 percent of its designated batch mass.  When weighed individually, mineral admixture 

shall be within 1.0 percent of its designated batch mass.  When mineral admixture and cement are permitted to be 
weighed cumulatively, cement shall be weighed first to within 1.0 percent of its designated batch mass, and the total 
for cement and mineral admixture shall be within 1.0 percent of the sum of their designated batch masses; and 

C. Water shall be within 1.5 percent of its designated mass or volume. 
 
• Each scale graduation shall be approximately 0.001 of the total capacity of the scale.  The capacity of scales for 

weighing cement, mineral admixture, or cement plus mineral admixture and aggregates shall not exceed that of commercially 
available scales having single graduations indicating a mass not exceeding the maximum permissible mass variation above, 
except that no scale shall be required having a capacity of less than 500 kg, with 0.5-kg graduations. 

 
90-5.03   PROPORTIONING 

• Proportioning shall consist of dividing the aggregates into the specified sizes, each stored in a separate bin, and 
combining them with cement, mineral admixture, and water as provided in these specifications.  Aggregates shall be 
proportioned by mass. 

• At the time of batching, aggregates shall have been dried or drained sufficiently to result in a stable moisture content 
such that no visible separation of water from aggregate will take place during transportation from the proportioning plant to 
the point of mixing.  In no event shall the free moisture content of the fine aggregate at the time of batching exceed 8 percent 
of its saturated, surface-dry mass. 
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• Should separate supplies of aggregate material of the same size group, but of different moisture content or specific 
gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals shall be made 
from one supply exclusively and the materials therein completely exhausted before starting upon another. 

• Bulk "Type IP (MS) Modified" cement shall be weighed in an individual hopper and shall be kept separate from the 
aggregates until the ingredients are released for discharge into the mixer. 

• Bulk cement and mineral admixture may be weighed in separate, individual weigh hoppers or may be weighed in the 
same weigh hopper and shall be kept separate from the aggregates until the ingredients are released for discharge into the 
mixer.  If the cement and mineral admixture are weighed cumulatively, the cement shall be weighed first. 

• When cement and mineral admixtures are weighed in separate weigh hoppers, the weigh systems for the 
proportioning of the aggregate, the cement, and the mineral admixture shall be individual and distinct from all other weigh 
systems.  Each weigh system shall be equipped with a hopper, a lever system, and an indicator to constitute an individual and 
independent material weighing device.  The cement and the mineral admixture shall be discharged into the mixer 
simultaneously with the aggregate. 

• The scales and weigh hoppers for bulk weighing cement, mineral admixture, or cement plus mineral admixture shall 
be separate and distinct from the aggregate weighing equipment. 

• For batches with a volume of one cubic meter or more, the batching equipment shall conform to one of the following 
combinations: 

 
A. Separate boxes and separate scale and indicator for weighing each size of aggregate. 
B. Single box and scale indicator for all aggregates. 
C. Single box or separate boxes and automatic weighing mechanism for all aggregates. 
 
• In order to check the accuracy of batch masses, the gross mass and tare mass of batch trucks, truck mixers, truck 

agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.  The equipment shall be 
weighed at the Contractor’s expense on scales designated by the Engineer. 

 
90-5.03A   Proportioning for Pavement 
• Aggregates and bulk cement, mineral admixture, and cement plus mineral admixture for use in pavement shall be 

proportioned by mass by means of automatic proportioning devices of approved type conforming to these specifications. 
• The Contractor shall install and maintain in operating condition an electronically actuated moisture meter that will 

indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched within a sensitivity of 
0.5 percent by mass of the fine aggregate. 

• The batching of cement, mineral admixture, or cement plus mineral admixture and aggregate shall be interlocked so 
that a new batch cannot be started until all weigh hoppers are empty, the proportioning devices are within zero tolerance, and 
the discharge gates are closed.  The interlock shall permit no part of the batch to be discharged until all aggregate hoppers and 
the cement and mineral admixture hoppers or the cement plus mineral admixture hopper are charged with masses that are 
within the tolerances specified in Section 90-5.02, "Proportioning Devices." 

• When interlocks are required for cement and mineral admixture charging mechanisms and cement and mineral 
admixtures are weighed cumulatively, their charging mechanisms shall be interlocked to prevent the introduction of mineral 
admixture until the mass of cement in the cement weigh hopper is within the tolerances specified in Section 90-5.02, 
"Proportioning Devices." 

• The discharge gate on the cement and mineral admixture hoppers or the cement plus mineral admixture hopper shall 
be designed to permit regulating the flow of cement, mineral admixture, or cement plus mineral admixture into the aggregate 
as directed by the Engineer. 

• When separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the flow 
of each size of aggregate as directed by the Engineer. 

• Material discharged from the several bins shall be controlled by gates or by mechanical conveyors.  The means of 
withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not more than one bin can 
discharge at a time, and so that the weigh box cannot be tripped until the required quantity from each of the several bins has 
been deposited therein.  Should a separate weigh box be used for each size of aggregate, all may be operated and discharged 
simultaneously. 

• When the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so that the 
required mass is discharged into the weigh box, after which the gate shall automatically close and lock. 

• The automatic weighing system shall be designed so that all proportions required may be set on the weighing 
controller at the same time. 
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90-6  MIXING AND TRANSPORTING 
 

90-6.01   GENERAL 
• Concrete shall be mixed in mechanically operated mixers, except that when permitted by the Engineer, batches not 

exceeding 0.25 m3 may be mixed by hand methods in conformance with the provisions in Section 90-6.05, "Hand-Mixing." 
• Equipment having components made of aluminum or magnesium alloys that would have contact with plastic 

concrete during mixing, transporting, or pumping of portland cement concrete shall not be used. 
• Concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of undispersed 

cement, mineral admixture, or cement plus mineral admixture. 
• Uniformity of concrete mixtures will be determined by differences in penetration as determined by California 

Test 533, or slump as determined by ASTM Designation: C 143, and by variations in the proportion of coarse aggregate as 
determined by California Test 529. 

• When the mix design specifies a penetration value, the difference in penetration, determined by comparing 
penetration tests on 2 samples of mixed concrete from the same batch or truck mixer load, shall not exceed 10 mm.  When 
the mix design specifies a slump value, the difference in slump, determined by comparing slump tests on 2 samples of mixed 
concrete from the same batch or truck mixer load, shall not exceed the values given in the table below.  Variation in the 
proportion of coarse aggregate will be determined by comparing the results of tests of 2 samples of mixed concrete from the 
same batch or truck mixer load and the difference between the 2 results shall not exceed 100 kg per cubic meter of concrete. 

 
Average Slump Maximum Permissible Difference 

Less than 100-mm 25-mm 
100-mm to 150-mm 38-mm 
Greater than 150-mm to 225-mm 50-mm 

 
• The Contractor, at the Contractor's expense, shall furnish samples of the freshly mixed concrete and provide 

satisfactory facilities for obtaining the samples. 
 

90-6.02   MACHINE MIXING 
• Concrete mixers may be of the revolving drum or the revolving blade type, and the mixing drum or blades shall be 

operated uniformly at the mixing speed recommended by the manufacturer.  Mixers and agitators that have an accumulation 
of hard concrete or mortar shall not be used. 

• The temperature of mixed concrete, immediately before placing, shall be not less than 10°C or more than 32°C.  
Aggregates and water shall be heated or cooled as necessary to produce concrete within these temperature limits.  Neither 
aggregates nor mixing water shall be heated to exceed 65°C.  If ice is used to cool the concrete, discharge of the mixer will 
not be permitted until all ice is melted. 

• The batch shall be so charged into the mixer that some water will enter in advance of cementitious materials and 
aggregates.  All water shall be in the drum by the end of the first one - fourth of the specified mixing time. 

• Cementitious materials shall be batched and charged into the mixer by means that will not result either in loss of 
cementitious materials due to the effect of wind, in accumulation of cementitious materials on surfaces of conveyors or 
hoppers, or in other conditions that reduce or vary the required quantity of cementitious material in the concrete mixture. 

• Paving and stationary mixers shall be operated with an automatic timing device.  The timing device and discharge 
mechanism shall be interlocked so that during normal operation no part of the batch will be discharged until the specified 
mixing time has elapsed. 

• The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the start of 
mixing shall not exceed 30 minutes. 

• The size of batch shall not exceed the manufacturer's guaranteed capacity. 
• When producing concrete for pavement or base, suitable batch counters shall be installed and maintained in good 

operating condition at jobsite batching plants and stationary mixers.  The batch counters shall indicate the exact number of 
batches proportioned and mixed. 

• Concrete shall be mixed and delivered to the jobsite by means of one of the following combinations of operations: 
 
A. Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in truck agitators 

or in non-agitating hauling equipment (central-mixed concrete). 
B. Mixed partially in a stationary mixer, and the mixing completed in a truck mixer (shrink-mixed concrete). 
C. Mixed completely in a truck mixer (transit-mixed concrete). 
D. Mixed completely in a paving mixer. 
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• Agitators may be truck mixers operating at agitating speed or truck agitators.  Each mixer and agitator shall have 
attached thereto in a prominent place a metal plate or plates on which is plainly marked the various uses for which the 
equipment is designed, the manufacturer's guaranteed capacity of the drum or container in terms of the volume of mixed 
concrete and the speed of rotation of the mixing drum or blades. 

• Truck mixers shall be equipped with electrically or mechanically actuated revolution counters by which the number 
of revolutions of the drum or blades may readily be verified. 

• When shrink-mixed concrete is furnished, concrete that has been partially mixed at a central plant shall be 
transferred to a truck mixer and all requirements for transit-mixed concrete shall apply.  No credit in the number of 
revolutions at mixing speed shall be allowed for partial mixing in a central plant. 

 
90-6.03   TRANSPORTING MIXED CONCRETE 

• Mixed concrete may be transported to the delivery point in truck agitators or truck mixers operating at the speed 
designated by the manufacturer of the equipment as agitating speed, or in non-agitating hauling equipment, provided the 
consistency and workability of the mixed concrete upon discharge at the delivery point is suitable for adequate placement and 
consolidation in place, and provided the mixed concrete after hauling to the delivery point conforms to the provisions in 
Section 90-6.01, "General." 

• Truck agitators shall be loaded not to exceed the manufacturer's guaranteed capacity and shall maintain the mixed 
concrete in a thoroughly mixed and uniform mass during hauling. 

• Bodies of non-agitating hauling equipment shall be constructed so that leakage of the concrete mix, or any part 
thereof, will not occur at any time. 

• Concrete hauled in open-top vehicles shall be protected during hauling against rain or against exposure to the sun for 
more than 20 minutes when the ambient temperature exceeds 24°C. 

• No additional mixing water shall be incorporated into the concrete during hauling or after arrival at the delivery 
point, unless authorized by the Engineer.  If the Engineer authorizes additional water to be incorporated into the concrete, the 
drum shall be revolved not less than 30 revolutions at mixing speed after the water is added and before discharge is 
commenced. 

• The rate of discharge of mixed concrete from truck mixer-agitators shall be controlled by the speed of rotation of the 
drum in the discharge direction with the discharge gate fully open. 

• When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be completed 
within 1.5 hours or before 250 revolutions of the drum or blades, whichever occurs first, after the introduction of the cement 
to the aggregates.  Under conditions contributing to quick stiffening of the concrete, or when the temperature of the concrete 
is 30°C or above, the time allowed may be less than 1.5 hours. 

• When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be 
completed within one hour after the addition of the cement to the aggregates.  Under conditions contributing to quick 
stiffening of the concrete, or when the temperature of the concrete is 30°C or above, the time between the introduction of 
cement to the aggregates and discharge shall not exceed 45 minutes. 

• Each load of concrete delivered at the jobsite shall be accompanied by a weighmaster certificate showing the mix 
identification number, non-repeating load number, date and time at which the materials were batched, the total amount of 
water added to the load, and for transit-mixed concrete, the reading of the revolution counter at the time the truck mixer is 
charged with cement.  This weighmaster certificate shall also show the actual scale masses (kilograms) for the ingredients 
batched.  Theoretical or target batch masses shall not be used as a substitute for actual scale masses. 

• Weighmaster certificates shall be provided in printed form, or if approved by the Engineer, the data may be 
submitted in electronic media. Electronic media shall be presented in a tab-delimited format on a 90 mm diskette with a 
capacity of at least 1.4 megabytes.  Captured data, for the ingredients represented by each batch shall be "line feed, carriage 
return" (LFCR) and "one line, separate record" with allowances for sufficient fields to satisfy the amount of data required by 
these specifications. 

• The Contractor may furnish a weighmaster certificate accompanied by a separate certificate that lists the actual 
batch masses or measurements for a load of concrete provided that both certificates are imprinted with the same non-
repeating load number that is unique to the contract and delivered to the jobsite with the load. 

• Weighmaster certificates furnished by the Contractor shall conform to the provisions in Section 9-1.01, 
"Measurement of Quantities." 

 
90-6.04   TIME OR AMOUNT OF MIXING 

• Mixing of concrete in paving or stationary mixers shall continue for the required mixing time after all ingredients, 
except water and admixture, if added with the water, are in the mixing compartment of the mixer before any part of the batch 
is released.  Transfer time in multiple drum mixers shall not be counted as part of the required mixing time. 
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• The required mixing time, in paving or stationary mixers, of concrete used for concrete structures, except minor 
structures, shall be not less than 90 seconds or more than 5 minutes, except that when directed by the Engineer in writing, the 
requirements of the following paragraph shall apply. 

• The required mixing time, in paving or stationary mixers, except as provided in the preceding paragraph, shall be not 
less than 50 seconds or more than 5 minutes. 

• The minimum required revolutions at the mixing speed for transit-mixed concrete shall not be less than that 
recommended by the mixer manufacturer, but in no case shall the number of revolutions be less than that required to 
consistently produce concrete conforming to the provisions for uniformity in Section 90-6.01, "General." 

 
90-6.05   HAND-MIXING 

• Hand-mixed concrete shall be made in batches of not more than 0.25 m3 and shall be mixed on a watertight, level 
platform.  The proper amount of coarse aggregate shall be measured in measuring boxes and spread on the platform and the 
fine aggregate shall be spread on this layer, the 2 layers being not more than 0.3 meters in total depth.  On this mixture shall 
be spread the dry cement and mineral admixture and the whole mass turned no fewer than 2 times dry; then sufficient clean 
water shall be added, evenly distributed, and the whole mass again turned no fewer than 3 times, not including placing in the 
carriers or forms. 

 
90-6.06   AMOUNT OF WATER AND PENETRATION 

• The amount of water used in concrete mixes shall be regulated so that the penetration of the concrete as determined 
by California Test 533 or the slump of the concrete as determined by ASTM Designation: C 143 is within the "Nominal" 
values shown in the following table.  When the penetration or slump of the concrete is found to exceed the nominal values 
listed, the mixture of subsequent batches shall be adjusted to reduce the penetration or slump to a value within the nominal 
range shown.  Batches of concrete with a penetration or slump exceeding the maximum values listed shall not be used in the 
work.  When Type F or Type G chemical admixtures are added to the mix, the penetration requirements shall not apply and 
the slump shall not exceed 225 mm after the chemical admixtures are added. 

 
Type of Work Nominal Maximum 

 Penetration Slump Penetration Slump 
 (mm) (mm) (mm) (mm) 

Concrete Pavement 0-25 — 40 — 
Non-reinforced concrete facilities 0-35 — 50 — 
Reinforced concrete structures     

Sections over 300-mm thick 0-35 — 65 — 
Sections 300-mm thick or less 0-50 — 75 — 

Concrete placed under water — 150-200 — 225 
Cast-in-place concrete piles 65-90 130-180 100 200 

 
• The amount of free water used in concrete shall not exceed 183 kg/m3, plus 20 kg for each required 100 kg of 

cementitious material in excess of 325 kg/m3. 
• The term free water is defined as the total water in the mixture minus the water absorbed by the aggregates in 

reaching a saturated surface-dry condition. 
• Where there are adverse or difficult conditions that affect the placing of concrete, the above specified penetration 

and free water content limitations may be exceeded providing the Contractor is granted permission by the Engineer in writing 
to increase the cementitious material content per cubic meter of concrete.  The increase in water and cementitious material 
shall be at a ratio not to exceed 30 kg of water per added 100 kg of cementitious material per cubic meter.  The cost of 
additional cementitious material and water added under these conditions shall be at the Contractor’s expense and no 
additional compensation will be allowed therefor. 

• The equipment for supplying water to the mixer shall be constructed and arranged so that the amount of water added 
can be measured accurately.  Any method of discharging water into the mixer for a batch shall be accurate within 1.5 percent 
of the quantity of water required to be added to the mix for any position of the mixer.  Tanks used to measure water shall be 
designed so that water cannot enter while water is being discharged into the mixer and discharge into the mixer shall be made 
rapidly in one operation without dribbling.  All equipment shall be arranged so as to permit checking the amount of water 
delivered by discharging into measured containers. 
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90-7  CURING CONCRETE 
 

90-7.01   METHODS OF CURING 
• Newly placed concrete shall be cured by the methods specified in this Section 90-7.01 and the special provisions. 
 
90-7.01A   Water Method 
• The concrete shall be kept continuously wet by the application of water for a minimum curing period of 7 days after 

the concrete has been placed. 
• When a curing medium consisting of cotton mats, rugs, carpets, or earth or sand blankets is to be used to retain the 

moisture, the entire surface of the concrete shall be kept damp by applying water with a nozzle that so atomizes the flow that 
a mist and not a spray is formed, until the surface of the concrete is covered with the curing medium.  The moisture from the 
nozzle shall not be applied under pressure directly upon the concrete and shall not be allowed to accumulate on the concrete 
in a quantity sufficient to cause a flow or wash the surface.  At the expiration of the curing period, the concrete surfaces shall 
be cleared of all curing mediums. 

• When concrete bridge decks and flat slabs are to be cured without the use of a curing medium, the entire surface of 
the bridge deck or slab shall be kept damp by the application of water with an atomizing nozzle as specified in the preceding 
paragraph, until the concrete has set, after which the entire surface of the concrete shall be sprinkled continuously with water 
for a period of not less than 7 days. 

 
90-7.01B   Curing Compound Method 
• Surfaces of the concrete that are exposed to the air shall be sprayed uniformly with a curing compound. 
• Curing compounds to be used shall be as follows: 
 
1. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B, except 

the resin type shall be poly-alpha-methylstyrene. 
2. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class B. 
3. Pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 2, Class A. 
4. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class B. 
5. Non-pigmented curing compound conforming to the requirements in ASTM Designation:  C 309, Type 1, Class A. 
6. Non-pigmented curing compound with fugitive dye conforming to the requirements in ASTM Designation:  C 309, 

Type 1-D, Class A. 
 
• The infrared scan for the dried vehicle from curing compound (1) shall match the infrared scan on file at the 

Transportation Laboratory. 
• The loss of water for each type of curing compound, when tested in conformance with the requirements in California 

Test 534, shall not be more than 0.15-kg/m2 in 24 hours or more than 0.45-kg/m2 in 72 hours. 
• The curing compound to be used will be specified elsewhere in these specifications or in the special provisions. 
• When the use of curing compound is required or permitted elsewhere in these specifications or in the special 

provisions and no specific kind is specified, any of the curing compounds listed above may be used. 
• Curing compound shall be applied at a nominal rate of 3.7 m2/L, unless otherwise specified. 
• At any point, the application rate shall be within ±1.2 m2/L of the nominal rate specified, and the average application 

rate shall be within ±0.5 m2/L of the nominal rate specified when tested in conformance with the requirements in California 
Test 535.  Runs, sags, thin areas, skips, or holidays in the applied curing compound shall be evidence that the application is 
not satisfactory. 

• Curing compounds shall be applied using power operated spray equipment.  The power operated spraying 
equipment shall be equipped with an operational pressure gage and a means of controlling the pressure.  Hand spraying of 
small and irregular areas that are not reasonably accessible to mechanical spraying equipment, in the opinion of the Engineer, 
may be permitted. 

• The curing compound shall be applied to the concrete following the surface finishing operation, immediately before 
the moisture sheen disappears from the surface, but before any drying shrinkage or craze cracks begin to appear.  In the event 
of any drying or cracking of the surface, application of water with an atomizing nozzle as specified in Section 90-7.01A, 
"Water Method," shall be started immediately and shall be continued until application of the compound is resumed or started; 
however, the compound shall not be applied over any resulting freestanding water.  Should the film of compound be 
damaged from any cause before the expiration of 7 days after the concrete is placed in the case of structures and 72 hours in 
the case of pavement, the damaged portion shall be repaired immediately with additional compound. 
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• At the time of use, compounds containing pigments shall be in a thoroughly mixed condition with the pigment 
uniformly dispersed throughout the vehicle.  A paddle shall be used to loosen all settled pigment from the bottom of the 
container, and a power driven agitator shall be used to disperse the pigment uniformly throughout the vehicle. 

• Agitation shall not introduce air or other foreign substance into the curing compound. 
• The manufacturer shall include in the curing compound the necessary additives for control of sagging, pigment 

settling, leveling, de-emulsification, or other requisite qualities of a satisfactory working material.  Pigmented curing 
compounds shall be manufactured so that the pigment does not settle badly, does not cake or thicken in the container, and 
does not become granular or curdled.  Settlement of pigment shall be a thoroughly wetted, soft, mushy mass permitting the 
complete and easy vertical penetration of a paddle.  Settled pigment shall be easily redispersed, with minimum resistance to 
the sideways manual motion of the paddle across the bottom of the container, to form a smooth uniform product of the proper 
consistency. 

• Curing compounds shall remain sprayable at temperatures above 4°C and shall not be diluted or altered after 
manufacture. 

• The curing compound shall be packaged in clean 210-L barrels or round 19-L containers or shall be supplied from a 
suitable storage tank located at the jobsite.  The containers shall comply with "Title 49, Code of Federal Regulations, 
Hazardous Materials Regulations."  The 210-L barrels shall have removable lids and airtight fasteners.  The 19-L containers 
shall be round and have standard full open head and bail.  Lids with bungholes shall not be permitted.  On-site storage tanks 
shall be kept clean and free of contaminants.  Each tank shall have a permanent system designed to completely redisperse 
settled material without introducing air or other foreign substances. 

• Steel containers and lids shall be lined with a coating that will prevent destructive action by the compound or 
chemical agents in the air space above the compound.  The coating shall not come off the container or lid as skins.  
Containers shall be filled in a manner that will prevent skinning.  Plastic containers shall not react with the compound. 

• Each container shall be labeled with the manufacturer's name, kind of curing compound, batch number, volume, date 
of manufacture, and volatile organic compound (VOC) content.  The label shall also warn that the curing compound 
containing pigment shall be well stirred before use.  Precautions concerning the handling and the application of curing 
compound shall be shown on the label of the curing compound containers in conformance with the Construction Safety 
Orders and General Industry Safety Orders of the State of California. 

• Containers of curing compound shall be labeled to indicate that the contents fully comply with the rules and 
regulations concerning air pollution control in the State of California. 

• When the curing compound is shipped in tanks or tank trucks, a shipping invoice shall accompany each load.  The 
invoice shall contain the same information as that required herein for container labels. 

• Curing compound will be sampled by the Engineer at the source of supply or at the jobsite or at both locations. 
• Curing compound shall be formulated so as to maintain the specified properties for a minimum of one year.  The 

Engineer may require additional testing before use to determine compliance with these specifications if the compound has not 
been used within one year or whenever the Engineer has reason to believe the compound is no longer satisfactory. 

• Tests will be conducted in conformance with the latest ASTM test methods and methods in use by the 
Transportation Laboratory. 

 
90-7.01C   Waterproof Membrane Method 
• The exposed finished surfaces of concrete shall be sprayed with water, using a nozzle that so atomizes the flow that 

a mist and not a spray is formed, until the concrete has set, after which the curing membrane shall be placed.  The curing 
membrane shall remain in place for a period of not less than 72 hours. 

• Sheeting material for curing concrete shall conform to the requirements in AASHTO Designation: M 171 for white 
reflective materials. 

• The sheeting material shall be fabricated into sheets of such width as to provide a complete cover for the entire 
concrete surface.  Joints in the sheets shall be securely cemented together in such a manner as to provide a waterproof joint.  
The joint seams shall have a minimum lap of 100 mm. 

• The sheets shall be securely weighted down by placing a bank of earth on the edges of the sheets or by other means 
satisfactory to the Engineer. 

• Should any portion of the sheets be broken or damaged before the expiration of 72 hours after being placed, the 
broken or damaged portions shall be immediately repaired with new sheets properly cemented into place. 

• Sections of membrane that have lost their waterproof qualities or have been damaged to such an extent as to render 
them unfit for curing the concrete shall not be used. 

 
90-7.01D   Forms-In-Place Method 
• Formed surfaces of concrete may be cured by retaining the forms in place.  The forms shall remain in place for a 

minimum period of 7 days after the concrete has been placed, except that for members over 0.5-m in least dimension the 
forms shall remain in place for a minimum period of 5 days. 
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• Joints in the forms and the joints between the end of forms and concrete shall be kept moisture tight during the 
curing period.  Cracks in the forms and cracks between the forms and the concrete shall be resealed by methods subject to the 
approval of the Engineer. 

 
90-7.02   CURING PAVEMENT 

• The entire exposed area of the pavement, including edges, shall be cured by the waterproof membrane method, or 
curing compound method using curing compound (1) or (2) as the Contractor may elect.  Should the side forms be removed 
before the expiration of 72 hours following the start of curing, the exposed pavement edges shall also be cured.  If the 
pavement is cured by means of the curing compound method, the sawcut and all portions of the curing compound that have 
been disturbed by sawing operations shall be restored by spraying with additional curing compound. 

• Curing shall commence as soon as the finishing process provided in Section 40-1.10, "Final Finishing," has been 
completed.  The method selected shall conform to the provisions in Section 90-7.01, "Methods of Curing." 

• When the curing compound method is used, the compound shall be applied to the entire pavement surface by 
mechanical sprayers.  Spraying equipment shall be of the fully atomizing type equipped with a tank agitator that provides for 
continual agitation of the curing compound during the time of application.  The spray shall be adequately protected against 
wind, and the nozzles shall be so oriented or moved mechanically transversely as to result in the minimum specified rate of 
coverage being applied uniformly on exposed faces.  Hand spraying of small and irregular areas, and areas inaccessible to 
mechanical spraying equipment, in the opinion of the Engineer, will be permitted.  When the ambient air temperature is 
above 15°C, the Contractor shall fog the surface of the concrete with a fine spray of water as specified in Section 90-7.01A, 
"Water Method."  The surface of the pavement shall be kept moist between the hours of 10:00 a.m. and 4:30 p.m. on the day 
the concrete is placed.  However, the fogging done after the curing compound has been applied shall not begin until the 
compound has set sufficiently to prevent displacement.  Fogging shall be discontinued if ordered in writing by the Engineer. 

 
90-7.03   CURING STRUCTURES 

• Newly placed concrete for cast-in-place structures, other than highway bridge decks, shall be cured by the water 
method, the forms-in-place method, or, as permitted herein, by the curing compound method, in conformance with the 
provisions in Section 90-7.01, "Methods of Curing." 

• The curing compound method using a pigmented curing compound may be used on concrete surfaces of 
construction joints, surfaces that are to be buried underground, and surfaces where only Ordinary Surface Finish is to be 
applied and on which a uniform color is not required and that will not be visible from a public traveled way.  If the 
Contractor elects to use the curing compound method on the bottom slab of box girder spans, the curing compound shall be 
curing compound (1). 

• The top surface of highway bridge decks shall be cured by both the curing compound method and  the water method.  
The curing compound shall be curing compound (1). 

• Concrete surfaces of minor structures, as defined in Section 51-1.02, "Minor Structures," shall be cured by the water 
method, the forms-in-place method or the curing compound method. 

• When deemed necessary by the Engineer during periods of hot weather, water shall be applied to concrete surfaces 
being cured by the curing compound method or by the forms-in-place method, until the Engineer determines that a cooling 
effect is no longer required.  Application of water for this purpose will be paid for as extra work as provided in Section 
4-1.03D, "Extra Work." 

 
90-7.04   CURING PRECAST CONCRETE MEMBERS 

• Precast concrete members shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing."  Curing shall be provided for the minimum time specified for each method or until the concrete reaches 
its design strength, whichever is less.  Steam curing may also be used for precast members and shall conform to the following 
provisions: 

 
A. After placement of the concrete, members shall be held for a minimum 4-hour presteaming period.  If the ambient 

air temperature is below 10°C, steam shall be applied during the presteaming period to hold the air surrounding the 
member at a temperature between 10°C and 32°C. 

B. To prevent moisture loss on exposed surfaces during the presteaming period, members shall be covered as soon as 
possible after casting or the exposed surfaces shall be kept wet by fog spray or wet blankets. 

C. Enclosures for steam curing shall allow free circulation of steam about the member and shall be constructed to 
contain the live steam with a minimum moisture loss.  The use of tarpaulins or similar flexible covers will be 
permitted, provided they are kept in good repair and secured in such a manner as to prevent the loss of steam and 
moisture. 
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D. Steam at the jets shall be at low pressure and in a saturated condition.  Steam jets shall not impinge directly on the 
concrete, test cylinders, or forms.  During application of the steam, the temperature rise within the enclosure shall 
not exceed 22°C per hour.  The curing temperature throughout the enclosure shall not exceed 65°C and shall be 
maintained at a constant level for a sufficient time necessary to develop the required transfer strength.  Control 
cylinders shall be covered to prevent moisture loss and shall be placed in a location where temperature is 
representative of the average temperature of the enclosure. 

E. Temperature recording devices that will provide an accurate, continuous, permanent record of the curing 
temperature shall be provided.  A minimum of one temperature recording device per 60 m of continuous bed length 
will be required for checking temperature. 

F. Members in pretension beds shall be detensioned immediately after the termination of steam curing while the 
concrete and forms are still warm, or the temperature under the enclosure shall be maintained above 15°C until the 
stress is transferred to the concrete. 

G. Curing of precast concrete will be considered completed after termination of the steam curing cycle. 
 

90-7.05   CURING PRECAST PRESTRESSED CONCRETE PILES 
• Newly placed concrete for precast prestressed concrete piles shall be cured in conformance with the provisions in 

Section 90-7.04, "Curing Precast Concrete Members," except that piles with a class designation ending in C (corrosion 
resistant) shall be cured as follows: 

 
A. Piles shall be either steam cured or water cured.  If water curing is used, the piles shall be kept continuously wet by 

the application of water in conformance with the provisions in Section 90-7.01A, "Water Method." 
B. If steam curing is used, the steam curing provisions in Section 90-7.04, "Curing Precast Concrete Members," shall 

apply except that the piles shall be kept continuously wet for their entire length for a period of not less than 3 days, 
including the holding and steam curing periods. 

 
90-7.06   CURING SLOPE PROTECTION 

• Concrete slope protection shall be cured in conformance with any of the methods specified in Section 90-7.01, 
"Methods of Curing." 

• Concreted-rock slope protection shall be cured in conformance with any of the methods specified in Section 
90-7.01, "Methods of Curing," or with a blanket of earth kept wet for 72 hours, or by sprinkling with a fine spray of water 
every 2 hours during the daytime for a period of 3 days. 

 
90-7.07   CURING MISCELLANEOUS CONCRETE WORK 

• Exposed surfaces of curbs shall be cured by pigmented curing compounds as specified in Section 90-7.01B, "Curing 
Compound Method." 

• Concrete sidewalks, gutter depressions, island paving, curb ramps, driveways, and other miscellaneous concrete 
areas shall be cured in conformance with any of the methods specified in Section 90-7.01, "Methods of Curing." 

• Shotcrete shall be cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the 
methods provided in Section 90-7.01, "Methods of Curing." 

• Mortar and grout shall be cured by keeping the surface damp for 3 days. 
• After placing, the exposed surfaces of sign structure foundations, including pedestal portions, if constructed, shall be 

cured for at least 72 hours by spraying with water, or by a moist earth blanket, or by any of the methods provided in Section 
90-7.01, "Methods of Curing." 

 
90-8  PROTECTING CONCRETE 

 
90-8.01   GENERAL 

• In addition to the provisions in Section 7-1.16, "Contractor's Responsibility for the Work and Materials," the 
Contractor shall protect concrete as provided in this Section 90-8. 

• Concrete shall not be placed on frozen or ice-coated ground or subgrade nor on ice-coated forms, reinforcing steel, 
structural steel, conduits, precast members, or construction joints. 

• Under rainy conditions, placing of concrete shall be stopped before the quantity of surface water is sufficient to 
damage surface mortar or cause a flow or wash of the concrete surface, unless the Contractor provides adequate protection 
against damage. 

• Concrete that has been frozen or damaged by other causes, as determined by the Engineer, shall be removed and 
replaced by the Contractor at the Contractor's expense. 
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90-8.02   PROTECTING CONCRETE STRUCTURES 
• Structure concrete and shotcrete used as structure concrete shall be maintained at a temperature of not less than 7°C 

for 72 hours after placing and at not less than 4°C for an additional 4 days.  When required by the Engineer, the Contractor 
shall submit a written outline of the proposed methods for protecting the concrete. 

 
90-8.03   PROTECTING CONCRETE PAVEMENT 

• Pavement concrete shall be maintained at a temperature of not less than 4°C for 72 hours.  When required by the 
Engineer, the Contractor shall submit a written outline of the proposed methods for protecting the concrete. 

• Except as provided in Section 7-1.08, "Public Convenience," the Contractor shall protect concrete pavement against 
construction and other activities that abrade, scar, discolor, reduce texture depth, lower coefficient of friction, or otherwise 
damage the surface.  Stockpiling, drifting, or excessive spillage of soil, gravel, petroleum products, and concrete or asphalt 
mixes on the surface of concrete pavement is prohibited unless otherwise specified in these specifications, the special 
provisions or permitted by the Engineer. 

• When ordered by the Engineer or shown on the plans or specified in the special provisions, pavement crossings shall 
be constructed for the convenience of public traffic.  The material and work necessary for the construction of the crossings, 
and their subsequent removal and disposal, will be paid for at the contract unit prices for the items of work involved and if 
there are no contract items for the work involved, payment for pavement crossings will be made by extra work as provided in 
Section 4-1.03D, "Extra Work.".  Where public traffic will be required to cross over the new pavement, Type III portland 
cement may be used in concrete, if permitted in writing by the Engineer.  The pavement may be opened to traffic as soon as 
the concrete has developed a modulus of rupture of 3.8 MPa.  The modulus of rupture will be determined by California 
Test 523. 

• No traffic or Contractor's equipment, except as hereinafter provided, will be permitted on the pavement before a 
period of 10 days has elapsed after the concrete has been placed, nor before the concrete has developed a modulus of rupture 
of at least 3.8 MPa.  Concrete that fails to attain a modulus of rupture of 3.8 MPa within 10 days shall not be opened to traffic 
until directed by the Engineer. 

• Equipment for sawing weakened plane joints will be permitted on the pavement as specified in Section 40-1.08B, 
"Weakened Plane Joints." 

• When requested in writing by the Contractor, the tracks on one side of paving equipment will be permitted on the 
pavement after a modulus of rupture of 2.4 MPa has been attained, provided that: 

 
A. Unit pressure exerted on the pavement by the paver shall not exceed 135 kPa; 
B. Tracks with cleats, grousers, or similar protuberances shall be modified or shall travel on planks or equivalent 

protective material, so that the pavement is not damaged; and 
C. No part of the track shall be closer than 0.3-m from the edge of pavement. 
 
• In case of visible cracking of, or other damage to the pavement, operation of the paving equipment on the pavement 

shall be immediately discontinued. 
• Damage to the pavement resulting from early use of pavement by the Contractor's equipment as provided above 

shall be repaired by the Contractor at the Contractor's expense. 
• The State will furnish the molds and machines for testing the concrete for modulus of rupture, and the Contractor, at 

the Contractor's expense, shall furnish the material and whatever labor the Engineer may require. 
 

90-9  COMPRESSIVE STRENGTH 
 

90-9.01   GENERAL 
• Concrete compressive strength requirements consist of a minimum strength that shall be attained before various 

loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at the age of 
28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths required are specified in 
these specifications or the special provisions or are shown on the plans. 

• The compressive strength of concrete will be determined from test cylinders that have been fabricated from concrete 
sampled in conformance with the requirements of California Test 539.  Test cylinders will be molded and initially field cured 
in conformance with California Test 540.  Test cylinders will be cured and tested after receipt at the testing laboratory in 
conformance with the requirements of California Test 521.  A strength test shall consist of the average strength of 2 cylinders 
fabricated from material taken from a single load of concrete, except that, if any cylinder should show evidence of improper 
sampling, molding, or testing, that cylinder shall be discarded and the strength test shall consist of the strength of the 
remaining cylinder. 
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• When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete 
structure or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1 of 
California Test 540.  The compressive strength of concrete determined for these purposes will be evaluated on the basis of 
individual tests. 

• When concrete is designated by 28-day compressive strength rather than by cementitious material content, the 
concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from cylinders 
cured in conformance with Method 1 of California Test 540.  If the result of a single compressive strength test at the 
maximum age specified or allowed is below the specified strength but is 95 percent or more of the specified strength, the 
Contractor shall, at the Contractor’s expense, make corrective changes, subject to approval of the Engineer, in the mix 
proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the State $14 for 
each in-place cubic meter of concrete represented by the deficient test.  If the result of a single compressive strength test at 
the maximum age specified or allowed is below 95 percent of the specified strength, but is 85 percent or more of the 
specified strength, the Contractor shall make the corrective changes specified above, and shall pay to the State $20 for each in 
place cubic meter of concrete represented by the deficient test.  In addition, such corrective changes shall be made when the 
compressive strength of concrete tested at 7 days indicates, in the judgment of the Engineer, that the concrete will not attain 
the required compressive strength at the maximum age specified or allowed.  Concrete represented by a single test that 
indicates a compressive strength of less than 85 percent of the specified 28-day compressive strength will be rejected in 
conformance with the provisions in Section 6-1.04, "Defective Materials." 

• If the test result indicates that the compressive strength at the maximum curing age specified or allowed is below the 
specified strength, but is 85 percent or more of the specified strength, payments to the State as required above shall be made, 
unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer that the strength 
of the concrete placed in the work meets or exceeds the specified 28-day compressive strength.  If the test result indicates a 
compressive strength at the maximum curing age specified or allowed below 85 percent, the concrete represented by that test 
will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer 
that the strength and quality of the concrete placed in the work are acceptable.  If the evidence consists of tests made on cores 
taken from the work, the cores shall be obtained and tested in conformance with the requirements in ASTM Designation: 
C 42. 

• No single compressive strength test shall represent more than 250 m3. 
• When a precast concrete member is steam cured, the compressive strength of the concrete will be determined from 

test cylinders that have been handled and stored in conformance with Method 3 of California Test 540.  The compressive 
strength of steam cured concrete will be evaluated on the basis of individual tests representing specific portions of 
production.  When the concrete is designated by 28-day compressive strength rather than by cementitious material content, 
the concrete shall be considered to be acceptable whenever its compressive strength reaches the specified 28-day compressive 
strength provided that strength is reached in not more than the maximum number of days specified or allowed after the 
member is cast. 

• When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing 
equipment, and procedures proposed for use will be required prior to placement of the concrete.  Prequalification shall be 
accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.  Prequalification data 
shall be based on the use of materials, mix proportions, mixing equipment, procedures, and size of batch proposed for use in 
the work. 

• Certified test data, in order to be acceptable, shall indicate that not less than 90 percent of at least 20 consecutive 
tests exceed the specified strength at the maximum number of cure days specified or allowed, and none of those tests are less 
than 95 percent of specified strength.  Strength tests included in the data shall be the most recent tests made on concrete of 
the proposed mix design and all shall have been made within one year of the proposed use of the concrete. 

• Trial batch test reports, in order to be acceptable, shall indicate that the average compressive strength of 
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed) after 
molding shall be at least 4 MPa greater than the specified 28-day compressive strength, and no individual cylinder shall have 
a strength less than the specified strength at the maximum age specified or allowed.  Data contained in the report shall be 
from trial batches that were produced within one year of the proposed use of specified strength concrete in the project.  
Whenever air-entrainment is required, the air content of trial batches shall be equal to or greater than the air content specified 
for the concrete without reduction due to tolerances. 

• Tests shall be performed in conformance with either the appropriate California Test methods or the comparable 
ASTM test methods.  Equipment employed in testing shall be in good condition and shall be properly calibrated.  If the tests 
are performed during the life of the contract, the Engineer shall be notified sufficiently in advance of performing the tests in 
order to witness the test procedures. 
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• The certified test data and trial batch test reports shall include the following information: 
 
A. Date of mixing. 
B. Mixing equipment and procedures used. 
C. The size of batch in cubic meters and the mass, type, and source of all ingredients used. 
D. Penetration of the concrete. 
E. The air content of the concrete if an air-entraining admixture is used. 
F. The age at time of testing and strength of all concrete cylinders tested. 
 
• Certified test data and trial batch test reports shall be signed by an official of the firm that performed the tests. 
• When approved by the Engineer, concrete from trial batches may be used in the work at locations where concrete of 

a lower quality is required and the concrete will be paid for as the type or class of concrete required at that location. 
• After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for use, 

additional prequalification by testing of trial batches will be required prior to making changes that, in the judgment of the 
Engineer, could result in a strength of concrete below that specified. 

• The Contractor’s attention is directed to the time required to test trial batches and the Contractor shall be responsible 
for production of trial batches at a sufficiently early date so that the progress of the work is not delayed. 

• When precast concrete members are manufactured at the plant of an established manufacturer of precast concrete 
members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and prequalification of 
the materials, mix proportions, mixing equipment, and procedures will not be required. 

 
90-10  MINOR CONCRETE 

 
90-10.01   GENERAL 

• Concrete for minor structures, slope paving, curbs, sidewalks and other concrete work, when designated as minor 
concrete on the plans, in the specifications, or in the contract item, shall conform to the provisions specified herein. 

• The Engineer, at the Engineer's discretion, will inspect and test the facilities, materials and methods for producing 
the concrete to ensure that minor concrete of the quality suitable for use in the work is obtained. 

 
90-10.02   MATERIALS 

• Minor concrete shall conform to the following requirements: 
 
90-10.02A   Cementitious Material 
• Cementitious material shall conform to the provisions in Section 90-1.01, "Description." 
 
90-10.02B   Aggregate 
• Aggregate shall be clean and free from deleterious coatings, clay balls, roots, and other extraneous materials. 
• The Contractor shall submit to the Engineer for approval, a grading of the combined aggregate proposed for use in 

the minor concrete.  After acceptance of the grading, aggregate furnished for minor concrete shall conform to that grading, 
unless a change is authorized in writing by the Engineer. 

• The Engineer may require the Contractor to furnish periodic test reports of the aggregate grading furnished.  The 
maximum size of aggregate used shall be at the option of the Contractor, but in no case shall the maximum size be larger than 
37.5 mm or smaller than 19 mm. 

• The Engineer may waive, in writing, the gradation requirements in this Section 90-10.02B, if, in the Engineer's 
opinion, the furnishing of the gradation is not necessary for the type or amount of concrete work to be constructed. 

 
90-10.02C   Water 
• Water used for washing, mixing, and curing shall be free from oil, salts, and other impurities that would discolor or 

etch the surface or have an adverse affect on the quality of the concrete. 
 
90-10.02D   Admixtures 
• The use of admixtures shall conform to the provisions in Section 90-4, "Admixtures." 
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90-10.03   PRODUCTION 
• Cementitious material, water, aggregate, and admixtures shall be stored, proportioned, mixed, transported, and 

discharged in conformance with recognized standards of good practice that will result in concrete that is thoroughly and 
uniformly mixed, that is suitable for the use intended, and that conforms to requirements specified herein. Recognized 
standards of good practice are outlined in various industry publications such as are issued by American Concrete Institute, 
AASHTO, or the Department. 

• The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01, 
"Description." 

• The amount of water used shall result in a consistency of concrete conforming to the provisions in Section 90-6.06, 
"Amount of Water and Penetration."  Additional mixing water shall not be incorporated into the concrete during hauling or 
after arrival at the delivery point, unless authorized by the Engineer. 

• Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still plastic and 
before stiffening occurs.  An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or more than 
250 revolutions of the drum or blades, after the introduction of the cementitious material to the aggregates, or a temperature 
of concrete of more than 32°C will be considered conditions contributing to the quick stiffening of concrete.  The Contractor 
shall take whatever action is necessary to eliminate quick stiffening, except that the addition of water will not be permitted. 

• The required mixing time in stationary mixers shall be not less than 50 seconds or more than 5 minutes. 
• The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that 

recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly mixed 
concrete. 

• Each load of ready-mixed concrete shall be accompanied by a weighmaster certificate that shall be delivered to the 
Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer.  The weighmaster certificate 
shall be clearly marked with the date and time of day when the load left the batching plant and, if hauled in truck mixers or 
agitators, the time the mixing cycle started. 

• A Certificate of Compliance conforming to the provisions in Section 6–1.07, "Certificates of Compliance," shall be 
furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract, stating that 
minor concrete to be furnished meets contract requirements, including minimum cementitious material content specified. 

 
90-10.04   CURING MINOR CONCRETE 

• Curing minor concrete shall conform to the provisions in Section 90-7, "Curing Concrete." 
 

90-10.05   PROTECTING MINOR CONCRETE 
• Protecting minor concrete shall conform to the provisions in Section 90-8, "Protecting Concrete," except the 

concrete shall be maintained at a temperature of not less than 4°C for 72 hours after placing. 
 

90-10.06   MEASUREMENT AND PAYMENT 
• Minor concrete will be measured and paid for in conformance with the provisions specified in the various sections 

of these specifications covering concrete construction when minor concrete is specified in the specifications, shown on the 
plans, or indicated by contract item in the Engineer's Estimate. 

 
90-11   MEASUREMENT AND PAYMENT 

 
90-11.01   MEASUREMENT 

• Portland cement concrete will be measured in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• When it is provided that concrete will be measured at the mixer, the volume in cubic meters shall be computed as 
the total mass of the batch in kilograms divided by the density of the concrete in kilograms per cubic meter.  The total mass 
of the batch shall be calculated as the sum of all materials, including water, entering the batch.  The density of the concrete 
will be determined in conformance with the requirements in California Test 518. 

 
90-11.02   PAYMENT 

• Portland cement concrete will be paid for in conformance with the provisions specified in the various sections of 
these specifications covering construction requiring concrete. 

• Full compensation for furnishing and incorporating admixtures required by these specifications or the special 
provisions will be considered as included in the contract prices paid for the concrete involved and no additional compensation 
will be allowed therefor. 
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• Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is not 
required by these specifications or the special provisions, furnishing the admixtures and adding them to the concrete will be 
paid for as extra work as provided in Section 4-1.03D, "Extra Work." 

• Should the Contractor use admixtures in conformance with the provisions in Section 90-4.05, "Optional Use of 
Chemical Admixtures," or Section 90-4.07, "Optional Use of Air-entraining Admixtures," or should the Contractor request 
and obtain permission to use other admixtures for the Contractor’s benefit, the Contractor shall furnish those admixtures and 
incorporate them into the concrete at the Contractor’s expense and no additional compensation will be allowed therefor. 

 

END OF AMENDMENTS 
 

SECTION 2.  PROPOSAL REQUIREMENTS AND CONDITIONS 
2-1.01  GENERAL 

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard 
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the 
preparation of the proposal form and the submission of the bid. 

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of 
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the name and address of 
each DVBE subcontractor to be used for credit in meeting the goal, and to whom the bidder proposes to directly subcontract 
portions of the work.  The list of subcontractors shall also set forth the portion of work that will be performed by each 
subcontractor listed.  A sheet for listing the subcontractors is included in the Proposal. 

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard 
Specifications will be found following the signature page of the Proposal. 

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing 
the Proposal shall also constitute signature of the Noncollusion Affidavit. 

Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of 
Transportation, District 8 Construction, MS 1104, 464 West 4th Street, 6th Floor, San Bernardino, Ca  92401-1400, so that 
the request is received by the Department by close of business on the fourth day, not including Saturdays, Sundays and legal 
holidays, following bid opening. 

 
2-1.01.2  TRIBAL EMPLOYMENT RIGHTS ORDINANCE (TERO) REQUIREMENTS  

Portions of this project are located within the outer boundaries of Torres-Martinez Desert Cahuilla Indian Reservation 
and are subject to the conditions and requirements of the Tribal Employment Rights Ordinance (TERO) Ordinance No. 
TMORD-001-97 of the Torres-Martinez Desert Cahuilla Indian Tribe approved on April 16, 1997, and Addendum No. 1 of 
said Ordinance dated September 22, 1998.  The following Property Sections in their entirety are Torres-Martinez Desert 
Cahuilla Indian Reservation and therefore are subject to the TERO. 

 
Section Township Range 

24 7S 8E 
25 7S 8E 
6 8S 9E 

18 8S 9E 
30 8S 9E 

 
The outer boundaries of the Torres-Martinez Desert Cahuilla Indian Reservation are designated on the maps available at 

the Office of the District Director of Transportation, District 08, 464 West Fourth Street, San Bernardino, California  
92401-1400. 

Bidder shall be fully informed with respect to the requirements of the TERO; particular attention is directed to the 
following items: 

 
a.  The Ordinance requires, among other things, employment preference for Indians.  See Section 2 of the TERO. 
 
b.  The Ordinance requires, among other things, preference for Indian owned firms that qualify as sub-contractors.  See 

Section 3 of the TERO. 
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c.  A fee of $5,000.00 shall be paid to the Indian Training Trust Fund, for the establishment of a tribal training program, 
as compliance with Section 4.2 of the TERO.  Payment shall be made to the Torres-Martinez Desert Cahuilla Indian 
Tribe within 45 calendar days after the contract approval. 

 
d.  Each bidder shall include as part of its bid submittal a draft (not executed) Indian Preference Plan Permit (IPPP) 

consisting of: 
 

1.  Draft Forms No. 1 TERO PERMIT with the following items completed: 
 
A.  Contractor’s name on page 1. 
B.  Item 6, Sub-contractors and their particular contract activities. 
C.  Item 7, identification of project. 
 

2.  Form No. 2 LABOR FORCE PROJECTION with all items completed.  The bidder must submit a completed 
Form No. 2 for itself as the contractor; in addition each of the bidder’s sub-contractors must submit a completed 
Form No. 2 LABOR FORCE PROJECTION, as part of the contractor’s bid submittal. 
 

The Indian Preference Plan Permit forms are included in the Handout to Contractors as an attachment to Exhibit "D". 
 
e.  After bid opening, the lowest responsible bidder shall submit to the Department of Transportation in accordance with 

Section 3-1.01, General, of these Special Provisions, the following: 
 
A fully executed Indian Preference Plan Permit signed by the Torres-Martinez TERO Commission, consisting 
of the following: 
 
1.  Fully executed Form No. 1 TERO PERMIT. 
2. Fully completed Form No. 2 LABOR FORCE PROJECTION for the contractor and each of its 

sub-contractors. 
 
The bidder’s IPPP shall establish that TERO requirements will be met or that good faith effort to meet the requirements 

has been made. 
 
f.  TERO FEES  -  In lieu of the Tribal Employment Rights Ordinance Fee, the Business Activity Permit Fee, and the 

Construction Permit Fee, as described in Section 7 of the TERO, the Contractor shall pay a Fee of 3.233% of the 
total bid amount.  Fifty percent (50%) of the Fee shall be paid to the Torres-Martinez Tribe within five calendar days 
after contract approval.  The remaining fifty percent (50%) shall be paid within forty-five calendar days after 
contract approval.   

 
 All extra work, as described in Section 4-1.03D of the Standard Specifications, performed within the outer 

boundaries of the Torres-Martinez Desert Cahuilla Indian Reservation, shall be subject to the fees as described in 
Section 7 of the TERO.  Such fees shall be paid by the contractor within thirty calendar days after receipt of 
payment, from the State, for said extra work.   

 
 The State will reimburse the Contractor for the amount of all TERO fees by extra work, as provided in Section 

4-1.03D of the Standard Specifications, except that the mark-ups specified in Section 9-1.03, "Force Account 
Payment," of the Standard Specifications, will not be paid to the Contractor. 

 
Information regarding the TERO and permit is available at the Office of the District Director of Transportation, 

District 08, 464 West Fourth Street, San Bernardino, California 92401-1400, or Office of TERO Chairperson, 
66-725 Martinez Road, Thermal, California 92274, (Telephone:  (760) 397-8144) or at the Department of Transportation, 
Plans and Bid Documents, Room 0200, Transportation Building, 1120 N Street, P. O. Box 942874, Sacramento, California  
94274-0001.  (Telephone:  (916)-654-4490 or 654-4492). 

The Contractor's attention is directed to Section 140(d) of Title 23, U.S.C. which is implemented by Section 2-1.01.2, 
"Tribal Employment Rights Ordinance (TERO) Requirements," of these special provisions. 
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2-1.02  DISABLED VETERAN BUSINESS ENTERPRISE (DVBE) 
Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for 

Disabled Veteran Business Enterprise (DVBE) in contracts. 
It is the policy of the Department that Disabled Veteran Business Enterprise (DVBE) shall have the maximum 

opportunity to participate in the performance of contracts financed solely with state funds.  The Contractor shall ensure that 
DVBEs have the maximum opportunity to participate in the performance of this contract and shall take all necessary and 
reasonable steps for this assurance.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in 
the award and performance of subcontracts.  Failure to carry out the requirements of this paragraph shall constitute a breach 
of contract and may result in termination of this contract or other remedy the Department may deem appropriate. 

Bidder's attention is directed to the following: 
 
A. "Disabled Veteran Business Enterprise" (DVBE) means a business concern certified as a DVBE by the Office of 

Small Business Certification and Resources, Department of General Services. 
B. A DVBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor, 

or vendor of material or supplies. 
C. Credit for DVBE prime contractors will be 100 percent. 
D. A DVBE joint venture partner must be responsible for specific contract items of work, or portions thereof.  

Responsibility means actually performing, managing and supervising the work with its own forces.  The DVBE joint 
venture partner must share in the ownership, control, management responsibilities, risks and profits of the joint 
venture.  The DVBE  joint venturer must submit the joint venture agreement with the Caltrans Bidder DVBE 
Information form required in Section 2-1.04, "Submission of DVBE Information," elsewhere in these special 
provisions. 

E. A DVBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct 
element of the work and must carry out its responsibility by actually performing, managing and supervising the 
work. 

F. Credit for DVBE vendors of materials or supplies is limited to 60 percent of the amount to be paid to the vendor for 
the material unless the vendor manufactures or substantially alters the goods. 

G. Credit for trucking by DVBEs will be as follows: 
 

1. One hundred percent of the amount to be paid when a DVBE trucker will perform the trucking with his/her own 
trucks, tractors and employees. 

2. Twenty percent of the amount to be paid to DVBE trucking brokers who do not have a "certified roster." 
3. One hundred percent of the amount to be paid to DVBE trucking brokers who have signed agreements that all 

trucking will be performed by DVBE truckers if credit is toward the DVBE goal, a "certified roster" showing 
that all trucks are owned by DVBEs, and a signed statement on the "certified roster" that indicates that 100 
percent of revenue paid by the broker will be paid to the DVBEs listed on the "certified roster." 

4. Twenty percent of the amount to be paid to trucking brokers who are not a DVBE but who have signed 
agreements with DVBE truckers assuring that at least 20 percent of the trucking will be performed by DVBE 
truckers if credit is toward the DVBE goal, a "certified roster" showing that at least 20 percent of the number of 
trucks are owned by DVBE truckers, and a signed statement on the "certified roster" that indicates that at least 
20 percent of the revenue paid by the broker will be paid to the DVBEs listed on the "certified roster." 

 
 The "certified roster" referred to herein shall conform to the requirements in Section 2-1.04, "Submission Of DVBE 

Information," elsewhere in these special provisions. 
H. DVBEs and DVBE joint venture partners must be certified DVBEs as determined by the Department of General 

Services, Office of Small Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA  
95814, on the date bids for the project are opened before credit may be allowed toward the DVBE goal.  It is the 
Contractor's responsibility to verify that DVBEs are certified. 

I. Noncompliance by the Contractor with these requirements constitutes a breach of this contract and may result in 
termination of the contract or other appropriate remedy for a breach of this contract. 

 
2-1.03  DVBE GOAL FOR THIS PROJECT 

The Department has established the following goal for Disabled Veteran Business Enterprise (DVBE) participation for 
this project: 

 
Disabled Veteran Business Enterprise (DVBE): 3 percent. 
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It is the bidder's responsibility to make a sufficient portion of the work available to subcontractors and suppliers and to 
select those portions of the work or material needs consistent with the available DVBE subcontractors and suppliers, so as to 
assure meeting the goal for DVBE participation. 

The Office of Small Business Certification and Resources, Department of General Services, may be contacted at 
(916) 322-5060 or visit their internet web site at http://www.osmb.dgs.ca.gov/ for program information and certification 
status.  The Department's Business Enterprise Program may also be contacted at (916) 227-9599 or the internet web site at 
http://www.dot.ca.gov/hq/bep/. 

 
2-1.04  SUBMISSION OF DVBE INFORMATION 

The required DVBE information shall be submitted on the "CALTRANS BIDDER - DVBE INFORMATION" form 
included in the Proposal.  If this information is not submitted with the bid, the DVBE information forms shall be removed 
from the documents prior to submitting the bid. 

It is the bidder's responsibility to make enough work available to DVBEs and to select those portions of the work or 
material needs consistent with the available DVBEs to meet the goal for DVBE participation or to provide information to 
establish that, prior to bidding, the bidder made adequate good faith efforts to do so. 

If the DVBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low 
bidder and the third low bidder shall submit the DVBE information to the Department of Transportation, 1120 N Street, 
Room 0200, MS #26, Sacramento, California 95814 so the information is received by the Department no later than 4:00 p.m. 
on the fourth day, not including Saturdays, Sundays and legal holidays, following bid opening.  DVBE information sent by 
U.S. Postal Service certified mail with return receipt and certificate of mailing and mailed on or before the third day, not 
including Saturdays, Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth 
day following bid opening.  Failure to submit the required DVBE information by the time specified will be grounds for 
finding the bid or proposal nonresponsive.  Other bidders need not submit DVBE information unless requested to do so by 
the Department. 

The bidder's DVBE information shall establish that good faith efforts to meet the DVBE goal have been made.  To 
establish good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good 
faith efforts to meet the goal were made. 

Bidders are cautioned that even though their submittal indicates they will meet the stated DVBE goal, their submittal 
should also include their adequate good faith efforts information along with their DVBE goal information to protect their 
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met. 

The bidder's DVBE information shall include the names of DVBE firms that will participate, with a complete description 
of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation from the 
DVBE that it is participating in the contract.  A copy of the DVBE's quote will serve as written confirmation that the DVBE 
is participating in the contract.  When 100 percent of a contract item of work is not to be performed or furnished by a DVBE, 
a description of the exact portion of that work to be performed or furnished by that DVBE shall be included in the DVBE 
information, including the planned location of that work.  The work that a DVBE prime contractor has committed to 
performing with its own forces as well as the work that it has committed to be performed by DVBE subcontractors, suppliers 
and trucking companies will count toward the goal. 

If credit for trucking by a DVBE trucking broker is shown on the bidder's information as 100 percent of the revenue to 
be paid by the broker is to be paid to DVBE truckers, a "certified roster" of the broker's trucks to be used must be included.  
The "certified roster" must indicate that all the trucks are owned by certified DVBEs and must show the DVBE truck 
numbers, owner's name, Public Utilities Commission Cal-T numbers, and the DVBE certification numbers.  The roster must 
indicate that all revenue paid by the broker will be paid to DVBEs listed on the "certified roster". 

If credit for trucking by a trucking broker who is not a DVBE is shown in the bidder's information, a "certified roster" of 
the broker's trucks to be used must be included.  The "certified roster" must indicate that at least 20 percent of the broker's 
trucks are owned by certified DVBEs and must show the DVBE truck numbers, owner's name, Public Utilities Commission 
Cal-T numbers, and the DVBE certification number.  The roster must indicate that at least 20 percent of the revenue paid by 
the broker will be paid to DVBEs listed on the "certified roster". 

A bidder shall be deemed to have made good faith efforts upon submittal, within time limits specified by the 
Department, of documentary evidence that all of the following actions were taken: 

 
A. Contact was made with the Office of Small Business Certification and Resources (OSBCR), Department of General 

Services or their web site at http://www.osmb.dgs.ca.gov/ to identify Disabled Veteran Business Enterprises. 
B. Advertising was published in trade media and media focusing on Disabled Veteran Business Enterprises, unless time 

limits imposed by the Department do not permit that advertising. 
C. Invitations to bid were submitted to potential Disabled Veteran Business Enterprise contractors. 
D. Available Disabled Veteran Business Enterprises were considered. 
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2-1.05  SMALL BUSINESS PREFERENCE 
Attention is directed to "Award and Execution of Contract" of these special provisions. 
Attention is also directed to the Small Business Procurement and Contract Act, Government Code Section 14835, et seq 

and Title 2, California Code of Regulations, Section 1896, et seq. 
Bidders who wish to be classified as a Small Business under the provisions of those laws and regulations, shall be 

certified as Small Business by the Department of General Services, Office of Small Business Certification and Resources, 
1531 "I" Street, Second Floor, Sacramento, CA  95814. 

To request Small Business Preference, bidders shall fill out and sign the Request for Small Business Preference form in 
the Proposal and shall attach a copy of their Office of Small Business Certification and Resources (OSBCR) small business 
certification letter to the form.  The bidder's signature on the Request for Small Business Preference certifies, under penalty 
of perjury, that the bidder is certified as Small Business at the time of bid opening and further certifies, under penalty of 
perjury, that under the following conditions, at least 50 percent of the subcontractors to be utilized on the project are either 
certified Small Business or have applied for Small Business certification by bid opening date and are subsequently granted 
Small Business certification. 

The conditions requiring the aforementioned 50 percent level of subcontracting by Small Business subcontractors apply 
if: 

 
A. The lowest responsible bid for the project exceeds $100,000; and 
B. The project work to be performed requires a Class A or a Class B contractor's license; and 
C. Two or more subcontractors will be used. 
 
If the above conditions apply and Small Business Preference is granted in the award of the contract, the 50 percent Small 

Business subcontractor utilization level shall be maintained throughout the life of the contract. 
 

2-1.06  CALIFORNIA COMPANY PREFERENCE 
Attention is directed to "Award and Execution of Contract" of these special provisions. 
In conformance with the requirements of Section 6107 of the Public Contract Code, a "California company" will be 

granted a reciprocal preference for bid comparison purposes as against a nonresident contractor from any state that gives or 
requires a preference to be given contractors from that state on its public entity construction contracts. 

A "California company" means a sole proprietorship, partnership, joint venture, corporation, or other business entity that 
was a licensed California contractor on the date when bids for the public contract were opened and meets one of the 
following: 

 
A. Has its principal place of business in California. 
B. Has its principal place of business in a state in which there is no local contractor preference on construction 

contracts. 
C. Has its principal place of business in a state in which there is a local contractor construction preference and the 

contractor has paid not less than $5000 in sales or use taxes to California for construction related activity for each of 
the five years immediately preceding the submission of the bid. 

 
To carry out the "California company" reciprocal preference requirements of Section 6107 of the Public Contract Code, 

all bidders shall fill out and sign the California Company Preference form in the Proposal.  The bidder's signature on the 
California Company Preference form certifies, under penalty of perjury, that the bidder is or is not a "California company" 
and if not, the amount of the preference applied by the state of the nonresident Contractor. 

A nonresident Contractor shall disclose any and all bid preferences provided to the nonresident Contractor by the state or 
country in which the nonresident Contractor has its principal place of business. 

Proposals without the California Company Preference form filled out and signed may be rejected. 
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SECTION 3.  AWARD AND EXECUTION OF CONTRACT 
The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard 

Specifications and these special provisions for the requirements and conditions concerning award and execution of contract. 
The apparent successful bidder (low bidder) shall submit an executed and approved copy of the Indian Preference Plan 

Permit (IPPP) to the Department of Transportation, 1120 N Street, Room 200,  MS #26, Sacramento, California  95814, so 
the IPPP is received by the Department no later than the close of business on Friday of the second week following bid 
opening, unless a later time is authorized by the Department.  The IPPP sent by certified mail and postmarked on or before 
Wednesday of the second week following bid opening will be accepted even if it is received after Friday of the second week 
following bid opening.  Failure to submit the required IPPP by the time specified will be grounds for finding the bid or 
proposal non-responsive.  Other bidders need not submit the IPPP unless requested to do so by the Department.  When such 
request is made, the IPPP of such bidder shall be submitted within five working days, unless a later time is authorized by the 
Department. 

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder.  The 
purpose of the form is to facilitate the collection of taxpayer identification data.  The form shall be completed and returned to 
the Department by the successful bidder with the executed contract and contract bonds.  For the purposes of the form, payee 
shall be deemed to mean the successful bidder.  The form is not to be completed for subcontractors or suppliers.  Failure to 
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 20 
percent of payments due the contractor and penalties of up to $20,000.  This retention of payments for failure to complete the 
"Payee Data Record" form is in addition to any other retention of payments due the Contractor. 

Attention is also directed to "Small Business Preference" of these special provisions.  Any bidder who is certified as a 
Small Business by the Department of General Services, Office of Small Business Certification and Resources will be allowed 
a preference in the award of this contract, if it be awarded, under the following conditions: 

 
A. The apparent low bidder is not certified as a Small Business, or has not filled out and signed the Request for Small 

Business Preference included with the bid documents and attached a copy of their Office of Small Business 
Certification and Resources (OSBCR) small business certification letter to the form; and 

B. The bidder filled out and signed the Request for Small Business Preference form included with the bid documents 
and attached a copy of their Office of Small Business Certification and Resources (OSBCR) small business 
certification letter to the form. 

 
The small business preference will be a reduction in the bid submitted by the small business contractor, for bid 

comparison purposes, by an amount equal to 5 percent of the amount bid by the apparent low bidder, the amount not to 
exceed $50,000.  If this reduction results in the small business contractor becoming the low bidder, then the contract will be 
awarded to the small business contractor on the basis of the actual bid of the small business contractor notwithstanding the 
reduced bid price used for bid comparison purposes. 

Attention is also directed to "California Company Preference" of these special provisions. 
The amount of the California company reciprocal preference shall be equal to the amount of the preference applied by 

the state of the nonresident contractor with the lowest responsive bid, except where the "California company" is eligible for a 
California Small Business Preference, in which case the preference applied shall be the greater of the two, but not both. 

If the bidder submitting the lowest responsive bid is not a "California company" and with the benefit of the reciprocal 
preference, a "California company's" responsive bid is equal to or less than the original lowest responsive bid, the "California 
company" will be awarded the contract at its submitted bid price except as provided below. 

Small business bidders shall have precedence over nonsmall business bidders in that the application of the "California 
company" preference for which nonsmall business bidders may be eligible shall not result in the denial of the award to a 
small business bidder. 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES 

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," 
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions. 

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or 
the attorney appointed and authorized to represent the Department of Transportation. 

This work shall be diligently prosecuted to completion before the expiration of 100 WORKING DAYS beginning on 
the fifteenth calendar day after approval of the contract. 

The Contractor shall pay to the State of California the sum of $3600 per day, for each and every calendar day's delay in 
finishing the work in excess of the number of working days prescribed above. 
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SECTION 5.  GENERAL 
 

SECTION 5-1.  MISCELLANEOUS 
 

5-1.01  PLANS AND WORKING DRAWINGS 
When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings 

shall be submitted to:  Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street, Sacramento, CA 
95816, Telephone 916 227-8252. 

 
5-1.011  EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK 

Attention is directed to "Differing Site Conditions" of these special provisions regarding physical conditions at the site 
which may differ from those indicated in "Materials Information," log of test borings or other geotechnical information 
obtained by the Department's investigation of site conditions. 

 
5-1.012  DIFFERING SITE CONDITIONS 

Attention is directed to Section 5-1.116, "Differing Site Conditions," of the Standard Specifications. 
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from 

those indicated in the "Materials Information," log of test borings, other geotechnical data obtained by the Department's 
investigation of subsurface conditions, or an examination of the conditions above ground at the site, the party discovering 
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed 
and before the affected work is performed. 

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an 
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of 
Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications and as specified herein; otherwise the decision of 
the Engineer shall be deemed to have been accepted by the Contractor as correct.  The notice of potential claim shall set forth 
in what respects the Contractor's position differs from the Engineer's determination and provide any additional information 
obtained by the Contractor, including but not limited to additional geotechnical data.  The notice of potential claim shall be 
accompanied by the Contractor's certification that the following were made in preparation of the bid:  a review of the 
contract, a review of the "Materials Information,"  a review of the log of test borings and other records of geotechnical data to 
the extent they were made available to bidders prior to the opening of bids, and an examination of the conditions above 
ground at the site.  Supplementary information, obtained by the Contractor subsequent to the filing of the notice of potential 
claim, shall be submitted to the Engineer in an expeditious manner. 

 
5-1.013  LINES AND GRADES 

Attention is directed to Section 5-1.07, "Lines and Grades," of the Standard Specifications. 
Stakes or marks will be set by the Engineer in conformance with the requirements in Chapter 12, "Construction 

Surveys," of the Department's Surveys Manual. 
 

5-1.015  LABORATORY 
When a reference is made in the specifications to the "Laboratory," the reference shall mean Division of Engineering 

Services - Materials Engineering and Testing Services and Division of Engineering Services - Geotechnical Services of the 
Department of Transportation, or established laboratories of the various Districts of the Department, or other laboratories 
authorized by the Department to test materials and work involved in the contract.  When a reference is made in the 
specifications to the "Transportation Laboratory," the reference shall mean Division of Engineering Services - Materials 
Engineering and Testing Services and Division of Engineering Services - Geotechnical Services, located at 5900 Folsom 
Boulevard, Sacramento, CA 95819, Telephone (916) 227-7000. 

 
5-1.017  CONTRACT BONDS 

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions. 
The payment bond shall be in a sum not less than one hundred percent of the total amount payable by the terms of the 

contract. 
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5-1.019  COST REDUCTION INCENTIVE 
Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications. 
Prior to preparing a written cost reduction proposal, the Contractor shall request a meeting with the Engineer to discuss 

the proposal in concept.  Items of discussion will also include permit issues, impact on other projects, impact on the project 
schedule, peer reviews, overall merit of the proposal, and review times required by the Department and other agencies. 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in contract time, 50 percent of that contract time reduction shall be credited to the State by reducing the contract 
working days, not including plant establishment.  Attention is directed to "Beginning of Work, Time of Completion and 
Liquidated Damages" of these special provisions regarding the working days. 

If a cost reduction proposal submitted by the Contractor, and subsequently approved by the Engineer, provides for a 
reduction in traffic congestion or avoids traffic congestion during construction, 60 percent of the estimated net savings in 
construction costs attributable to the cost reduction proposal will be paid to the Contractor.  In addition to the requirements in 
Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications, the Contractor shall provide detailed comparisons 
of the traffic handling between the existing contract and the proposed change, and estimates of the traffic volumes and 
congestion. 

 
5-1.02  LABOR NONDISCRIMINATION 

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of 
Regulations. 

 
NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM  

(GOV. CODE, SECTION 12990) 
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination," of 
the Standard Specifications, which is applicable to all nonexempt State contracts and subcontracts, and to the "Standard 
California Nondiscrimination Construction Contract Specifications" set forth therein.  The specifications are applicable to all 
nonexempt State construction contracts and subcontracts of $5000 or more. 

 
5-1.022  PAYMENT OF WITHHELD FUNDS 

Payment of withheld funds shall conform to Section 9-1.065, "Payment of Withheld Funds," of the Standard 
Specifications and these special provisions. 

Funds withheld from progress payments to ensure performance of the contract that are eligible for payment into escrow 
or to an escrow agent pursuant to Section 10263 of the California Public Contract Code do not include funds withheld or 
deducted from payment due to failure of the Contractor to fulfill a contract requirement. 

 
5-1.03  INTEREST ON PAYMENTS 

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and 
claim payments as follows: 

 
A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue interest 30 days after 

the Engineer prepares the payment estimate. 
B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following 

receipt of a properly submitted and undisputed extra work bill.  To be properly submitted, the bill must be submitted 
within 7 days of the performance of the extra work and in conformance with the provisions in Section 9-1.03C, 
"Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications.  An undisputed extra work bill 
not submitted within 7 days of performance of the extra work will begin to accrue interest 30 days after the 
preparation of the second pay estimate following submittal of the bill. 

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and extra 
work payments shall be 10 percent per annum. 

D. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent 
per annum.  Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in 
sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or dispute. 

 
The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of 

Civil Code Section 3289. 
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5-1.031  FINAL PAYMENT AND CLAIMS 
Attention is directed to Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications. 
If the Contractor files a timely written statement of claims in response to the proposed final estimate, the District that 

administers the contract will submit a claim position letter to the Contractor by hand delivery or deposit in the U.S. mail 
within 135 days of acceptance of the contract.  The claim position letter will delineate the District's position on the 
Contractor's claims.  If the Contractor disagrees with the claim position letter, the Contractor shall submit a written 
notification of its disagreement to be received by the District not later than 15 days after the Contractor's receipt of the claim 
position letter.  The written notification of disagreement shall set forth the basis for the Contractor's disagreement and be 
submitted to the office designated in the claim position letter.  The Contractor's failure to provide a timely, written 
notification of disagreement shall constitute the Contractor's acceptance and agreement with the determinations provided in 
the claim position letter and with final payment pursuant to the claim position letter. 

If the Contractor files a timely notification of disagreement with the District claim position letter, the board of review 
designated by the District Director to review claims that remain in dispute will meet with the Contractor within 45 days after 
receipt by the District of the notification of disagreement.  Attendance by the Contractor at the board of review meeting shall 
be mandatory. 

If the District fails to submit a claim position letter to the Contractor within 135 days after the acceptance of the contract 
and the Contractor has claims that remain in dispute, the Contractor may request a meeting with the board of review 
designated by the District Director to review claims that remain in dispute.  The Contractor's request for a meeting shall 
identify the claims that remain in dispute.  If the Contractor files a request for a meeting, the board of review will meet with 
the Contractor within 45 days after the District receives the request for the meeting.  Attendance by the Contractor at the 
District Director's board of review meeting shall be mandatory. 

Failure of the Contractor to file a timely written statement of claims in response to the proposed final estimate, or to file 
a timely notification of disagreement with the District claim position letter, or to attend the District Director's board of review 
meeting shall constitute a failure to pursue diligently and exhaust the administrative procedures in the contract and shall be a 
bar to arbitration in conformance with the requirements in Section 10240.2 of the California Public Contract Code. 

 
5-1.04  PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.09, 
"Public Safety," of the Standard Specifications and these special provisions. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle 
or storage area when the following conditions exist: 

 
A. Excavations.—The near edge of the excavation is 3.6 m or less from the edge of the lane, except: 
 

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by 
traffic or the public. 

2. Excavations less than 0.3-m deep. 
3. Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in 

diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal). 
6. Excavations protected by existing barrier or railing. 
 

B. Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together 
with a protective system, such as a sign structure together with protective railing, and the Contractor elects to install 
the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with 
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace 
such railing complete in place during the same day. 

C. Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise prohibited 
by the provisions of the Standard Specifications and these special provisions. 

 
The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public 

Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of 4.6 m from the 
edge of the traffic lane open to public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the traffic lane.  If the 4.6-m 
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum 
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 
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Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of the 
Standard Specifications.  Temporary railing (Type K), conforming to the details shown on 1999 Standard Plan T3, may be 
used.  Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan B11-30 may be 
used, provided the fabrication date is printed on the required Certificate of Compliance. 

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these 
special provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is 
operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the 
Standard Specifications and these special provisions: 

 
Approach Speed of Public Traffic (Posted Limit) 

 (Kilometers Per Hour) 
Work Areas 

Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane 
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane 

 
The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing 

or barrier. 
When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or delineators 

shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an existing lane to 
less than 3 m without written approval from the Engineer. 

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones 
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way.  The 
spacing of the cones or delineators shall be not more than the spacing used for the lane closure. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians. 
Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing 

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid 
for the various items of work involved and no additional compensation will be allowed therefor. 

 
5-1.05  TESTING 

Testing of materials and work shall conform to the provisions in Section 6-3, "Testing," of the Standard Specifications 
and these special provisions. 

Whenever the provisions of Section 6-3.01, "General," of the Standard Specifications refer to tests or testing, it shall 
mean tests to assure the quality and to determine the acceptability of the materials and work. 

The Engineer will deduct the costs for testing of materials and work found to be unacceptable, as determined by the tests 
performed by the Department, and the costs for testing of material sources identified by the Contractor which are not used for 
the work, from moneys due or to become due to the Contractor.  The amount deducted will be determined by the Engineer. 

 
5-1.06  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and 
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as 
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered 
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe.  The Contractor shall 
immediately cease work in the affected area and report the condition to the Engineer in writing. 

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances 
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed by 
separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and 
the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

 
5-1.07  YEAR 2000 COMPLIANCE 

This contract is subject to Year 2000 Compliance for automated devices in the State of California. 
Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have or 

create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999.  The year 2000 is 
recognized and processed as a leap year.  The product shall operate accurately in the manner in which the product was 
intended for date operation without requiring manual intervention. 
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The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in conformance with the 
provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices furnished 
for the project. 

 
5-1.08  SUBCONTRACTOR AND DVBE RECORDS 

The Contractor shall maintain records of all subcontracts entered into with certified DVBE subcontractors and records of 
materials purchased from certified DVBE suppliers.  The records shall show the name and business address of each DVBE 
subcontractor or vendor and the total dollar amount actually paid each DVBE subcontractor or vendor. 

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (S) and certified 
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer. 

 
5-1.086  PERFORMANCE OF DVBE SUBCONTRACTORS AND SUPPLIERS 

The DVBEs listed by the Contractor in response to the provisions in Section 2-1.04, "Submission of DVBE 
Information," and Section 3, "Award and Execution of Contract," of these special provisions, which are determined by the 
Department to be certified DVBEs, shall perform the work and supply the materials for which they are listed, unless the 
Contractor has received prior written authorization to perform the work with other forces or to obtain the materials from other 
sources. 

Authorization to utilize other forces or sources of materials may be requested for the following reasons: 
 
A. The listed DVBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract, 

when the written contract, based upon the general terms, conditions, plans and specifications for the project, or on 
the terms of the subcontractor's or supplier's written bid, is presented by the Contractor. 

B. The listed DVBE becomes bankrupt or insolvent. 
C. The listed DVBE fails or refuses to perform the subcontract or furnish the listed materials. 
D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DVBE subcontractor 

fails or refuses to meet the bond requirements of the Contractor. 
E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance 

with the plans and specifications or the subcontractor is substantially delaying or disrupting the progress of the 
work. 

F. The listed DVBE subcontractor is not licensed pursuant to the Contractor's License Law. 
G. It would be in the best interest of the State. 
 
The Contractor shall not be entitled to payment for the work or material unless it is performed or supplied by the listed 

DVBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer. 
 

5-1.09  SUBCONTRACTING 
Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, Section 2, 

"Proposal Requirements and Conditions," Section 2-1.04, "Submission of DVBE Information," and Section 3, "Award and 
Execution of Contract," of these special provisions and these special provisions. 

Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list 
of contractors ineligible to perform work as a subcontractor on a public works project.  This list of debarred contractors is 
available from the Department of Industrial Relations web site at: 

 
 http://www.dir.ca.gov/DLSE/Debar.html. 
 
The DVBE information furnished under Section 3-1.01A, "DVBE Information," of these special provisions is in addition 

to the subcontractor information required to be furnished in Section 8-1.01, "Subcontracting," and Section 2-1.054, "Required 
Listing of Proposed Subcontractors," of the Standard Specifications. 

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for 
Disabled Veteran Business Enterprise (DVBE) participation in highway contracts that are State funded.  As a part of this 
requirement: 

 
A. No substitution of a DVBE subcontractor shall be made at any time without the written consent of the Department, 

and 
B. If a DVBE subcontractor is unable to perform successfully and is to be replaced, the Contractor shall make good 

faith efforts to replace the original DVBE subcontractor with another DVBE subcontractor. 
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The provisions in Section 2-1.02, "Disabled Veteran Business Enterprise (DVBE)," of these special provisions that 
DVBEs shall be certified on the date bids are opened does not apply to DVBE substitutions after award of the contract. 

 
5-1.10  PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS 

Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of 
the Business and Professions Code concerning prompt payment to subcontractors. 

 
5-1.103  RECORDS 

The Contractor shall maintain cost accounting records for the contract pertaining to, and in such a manner as to provide a 
clear distinction between, the following six categories of costs of work during the life of the contract: 

 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Section 4-1.03C, "Changes in Character of Work," of the 

Standard Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.03D, "Extra Work," of the Standard Specifications. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance with the provisions in Section 

9-1.04, "Notice of Potential Claim," of the Standard Specifications. 
F. Indirect costs of overhead. 
 
Cost accounting records shall include the information specified for daily extra work reports in Section 9-1.03C, 

"Records," of the Standard Specifications.  The requirements for furnishing the Engineer completed daily extra work reports 
shall only apply to work paid for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other contracts, during the life of the 
contract, and for a period of not less than 3 years after the date of acceptance of the contract.  If the Contractor intends to file 
claims against the Department, the Contractor shall keep the cost accounting records specified above until complete 
resolution of all claims has been reached. 

 
5-1.11  PARTNERING 

The State will promote the formation of a "Partnering" relationship with the Contractor in order to effectively complete 
the contract to the benefit of both parties.  The purpose of this relationship is to maintain a cooperative communication and to 
mutually resolve conflicts at the lowest responsible management level. 

The Contractor may request the formation of a "Partnering" relationship by submitting a request in writing to the 
Engineer after approval of the contract.  If the Contractor's request for "Partnering" is approved by the Engineer, scheduling 
of a "Partnering Workshop," selecting the "Partnering" facilitator and workshop site, and other administrative details shall be 
as agreed to by both parties.  If agreed to by the parties, additional "Partnering Workshops" will be conducted as needed 
throughout the life of the contract. 

The costs involved in providing the "Partnering Workshop" facilitator and workshop site will be borne equally by the 
State and the Contractor.  The division of cost will be made by determining the cost in providing the "Partnering Workshop" 
facilitator and workshop site in conformance with the provisions in Section 9-1.03B, "Work Performed by Special Forces or 
Other Special Services," of the Standard Specifications, and paying to the Contractor one-half of that cost, except no markups 
will be allowed. 

All other costs associated with "Partnering Workshops" will be borne separately by the party incurring the costs, such as 
wages and travel expenses, and no additional compensation will be allowed therefor. 

The establishment of a "Partnering" relationship will not change or modify the terms and conditions of the contract and 
will not relieve either party of the legal requirements of the contract. 

 
5-1.12 ENDANGERED SPECIES PROTECTION 

The Contractor shall be fully informed of the laws, rules, regulations, and conditions regarding the desert tortoise, as 
specified in these special provisions, and shall conduct all work operations accordingly. 

 
APPLICABLE LAWS (Tortoise) 
The laws applicable to protection of the desert tortoise are: the Federal Endangered Species Act of 1973 (16 U.S.C. 

1531-1543) and the California Endangered Species Act. 
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TORTOISE HABITAT 
This project is within or near identified Desert Tortoise (Gopherus agassizii) range/habitat.  The Desert Tortoise is under 

the protection of both the Federal Endangered Species Act and the State Endangered Species Act.  The range/habitat includes 
areas within the Department's right of way. 

 
VIOLATIONS AND LEGAL CONSEQUENCES (Tortoise) 
Section 9 of the Federal Endangered Species Act prohibits the "Take" of listed species without special exemption.  

"Take" is defined as harassing, harming, pursuing, hunting, shooting, wounding, killing, capturing, collecting, or attempting 
to engage in any such activity.  Penalties for any of the above listed actions include: (1) Possible fines up to $50,000, or 
(2) Possible imprisonment up to one year, or both. 

 
TRAINING PROGRAM REQUIREMENTS (Tortoise) 
The Contractor shall be responsible for providing information and training to all employees, subcontractors, and the 

Contractor's representatives on the project site in connection with the Contractor's work activities.  This includes laborers, 
tradesmen, material suppliers, equipment maintenance personnel, supervisors, foremen, office personnel, food vendors, and 
all other non-State personnel. 

 
TORTOISE TRAINING BROCHURE 
A Departmental information brochure entitled "Protection of the Desert Tortoise During Limited Scope Projects" has 

been prepared to assist the Contractor in fulfilling the training requirements.  A copy of this brochure is included in the bid 
package and is available from the Engineer, or the Office of the District Director of Transportation, located at 464 West 
Fourth Street, San Bernardino, California, for the Contractor to reproduce and distribute. 

 
TORTOISE REPORTING 
The Contractor shall report immediately all sightings of, or encounters with, any tortoise within the project limits to the 

Engineer or to the Departmental biological coordinator specified by the Engineer.  If a tortoise enters the work area or is 
unearthed during excavation operations, that work shall immediately cease until the animal(s) is/are removed to safety.  In no 
case shall any unauthorized person handle or otherwise move or disturb a tortoise. 

 
TORTOISE HANDLING 
Tortoises shall be purposefully handled or moved only by a qualified biologist approved by the United States Forest and 

Wildlife Service (USFWS) and the California Department of Fish and Game (CDFG) and acting on behalf of these agencies 
or the State as authorized agents for the Federal Highway Administration.  Tortoise handling shall be accomplished only in 
conformance with the procedures established by the USFWS and the CDFG. 

 
TORTOISE MONITOR 
The Department will retain, and have available, the services of a qualified biologist as specified in these special 

provisions for a pre-construction sweep of the project site, on-site monitoring, if required, and all tortoise handling that may 
be required.  The Contractor shall submit to the Engineer in writing a request for the biological pre-construction sweep at 
least 10 days prior to the performance of any work activities.  The Engineer will forward the request to the Chief of 
Biological Studies, District 8. 

 
LITTER CONTROL PROGRAM 
A litter (trash) control program shall be placed in effect on the project by the Contractor.  Closeable trash containers shall 

be provided in appropriate locations, as approved by the Engineer, for the use of project personnel.  These trash containers 
shall be kept closed at all times and routinely serviced to remove trash from the job site.  The Contractor shall require that all 
personnel use these containers for disposal of food scraps, wrappers. cans, bottles, and related items, and that any employee 
not using the trash containers shall secure such items and remove them from the job site at the end of their work shift.  These 
requirements shall also apply to any food vendor allowed on the job site. 

 
PRE-CONSTRUCTION ACTIVITIES 
A pre-construction tortoise sweep of the project site shall be performed by a qualified biologist, to verify that there are 

no tortoise or occupied burrows in the project work area.  Any pre-sweep construction or other activity within the tortoise 
habitat area shall only be done in the presence of the qualified biologist.  The biologist shall accompany any crew or person 
involved in that activity and shall have the authority to direct movements to avoid harm to a tortoise or burrow.  This 
includes, but is not limited to, fencing, core drilling, sampling, material drops, or any movement of equipment.  All potential 
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hazards to a tortoise, as determined by the Engineer, resulting from operations of the Contractor shall be removed or made 
safe prior to leaving the area. 

 
CONSTRUCTION ACTIVITY IN HABITAT AREA 
All construction activity shall be confined within the identified work area.  At no time shall equipment or personnel be 

allowed outside the identified work area.  Construction activity includes, but is not limited to, temporary haul or access roads 
unless otherwise approved by the Engineer, the USFWS, and the CDFG.  Approval may also be required from the Bureau of 
Land Management (BLM), the United States Forest Service (USFS), or the National Park Service (NPS), if applicable. 

 
TIME EXTENSION 
If suspension of a work activity is ordered by the Engineer due to an encounter with a tortoise, and if, in the opinion of 

the Engineer, the Contractor's current controlling operation is delayed or interfered with by reason of the suspension, the 
delay will be considered a right of way delay as specified in Section 8-1.09, "Right of Way Delays," of the Standard 
Specifications. 

 
PAYMENT 
Full compensation for conforming to the provisions of this section, not otherwise provided for, shall be considered as 

included in the contract prices paid for the various contract items of work involved sand no additional compensation will be 
allowed therefor. 

 
5-1.13  COMPENSATION ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS 

The provisions of this section shall apply only to the following contract item: 
 

ITEM CODE ITEM 
390155  ASPHALT CONCRETE (TYPE A) 

 
The compensation payable for asphalt concrete will be increased or decreased in conformance with the provisions of this 

section for paving asphalt price fluctuations exceeding 10 percent (Iu/Ib is greater than 1.10 or less than 0.90) which occur 
during performance of the work. 

The adjustment in compensation will be determined in conformance with the following formulae when the item of 
asphalt concrete is included in a monthly estimate: 

 
A. Total monthly adjustment = AQ 
B. For an increase in paving asphalt price index exceeding 10 percent: 
 

 A = 0.90 (1.1023) (Iu/Ib - 1.10) Ib 
 

C. For a decrease in paving asphalt price index exceeding 10 percent: 
 

 A = 0.90 (1.1023) (Iu/Ib - 0.90) Ib 
 

D. Where: 
 

A = Adjustment in dollars per tonne of paving asphalt used to produce asphalt concrete rounded to the nearest $0.01. 
Iu = The California Statewide Paving Asphalt Price Index which is in effect on the first business day of the month 

within the pay period in which the quantity subject to adjustment was included in the estimate. 
Ib = The California Statewide Paving Asphalt Price Index for the month in which the bid opening for the project 

occurred. 
Q = Quantity in tonnes of paving asphalt that was used in producing the quantity of asphalt concrete shown under 

"This Estimate" on the monthly estimate using the amount of asphalt determined by the Engineer. 
 

The adjustment in compensation will also be subject to the following: 
 
A. The compensation adjustments provided herein will be shown separately on payment estimates.  The Contractor 

shall be liable to the State for decreased compensation adjustments and the Department may deduct the amount 
thereof from moneys due or that may become due the Contractor. 
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B. Compensation adjustments made under this section will be taken into account in making adjustments in 
conformance with the provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard 
Specifications. 

C. In the event of an overrun of contract time, adjustment in compensation for paving asphalt included in estimates 
during the overrun period will be determined using the California Statewide Paving Asphalt Price Index in effect on 
the first business day of the month within the pay period in which the overrun began. 

 
The California Statewide Paving Asphalt Price Index is determined each month on the first business day of the month by 

the Department using the median of posted prices in effect as posted by Chevron, Mobil, and Unocal for the Buena Vista, 
Huntington Beach, Kern River, Long Beach, Midway Sunset, and Wilmington fields. 

In the event that the companies discontinue posting their prices for a field, the Department will determine an index from 
the remaining posted prices.  The Department reserves the right to include in the index determination the posted prices of 
additional fields. 

 
5-1.14  AREAS FOR CONTRACTOR'S USE 

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the Standard 
Specifications and these special provisions. 

The highway right of way shall be used only for purposes that are necessary to perform the required work.  The 
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary 
to perform the required work. 

No State-owned parcels adjacent to the right of way are available for the exclusive use of the Contractor within the 
contract limits.  The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of 
equipment or materials, or for other purposes. 

No area is available within the contract limits for the exclusive use of the Contractor.  However, temporary storage of 
equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State 
maintenance forces and to other contract requirements.  Use of the Contractor's work areas and other State-owned property 
shall be at the Contractor's own risk, and the State shall not be held liable for damage to or loss of materials or equipment 
located within such areas. 

The Contractor shall remove equipment, materials, and rubbish from the work areas and other State-owned property 
which the Contractor occupies.  The Contractor shall leave the areas in a presentable condition in conformance with the 
provisions in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications. 

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of equipment or 
materials or for other purposes, if sufficient area is not available to the Contractor within the contract limits, or at the sites 
designated on the plans outside the contract limits. 

 
5-1.15  PAYMENTS 

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard 
Specifications and these special provisions. 

The Contractor's attention is directed to the provisions in Section 2-1.01.2, "Tribal Employment Rights Office; TERO 
Requirements", of these special provisions concerning the requirements of this contract for obtaining TERO permits and fees. 

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments," of the Standard 
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum 
value of the contract item of work which will be recognized for progress payment purposes: 

 
A. Clearing and Grubbing  $5,000  
B. Develop Water Supply  $12,000 
 
After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard 

Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment 
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the 
contract. 

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered 
for inclusion in the payment as materials furnished but not incorporated in the work: 

 
A. Piling 
B. Bar Reinforcing Steel 
C. Metal Beam Guard railing 
D. Terminal System  
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5-1.16  RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND GAME 

A portion of this project is located within the jurisdiction of the California Department of Fish and Game.  An agreement 
regarding a stream or lake has been entered into by the Department of Transportation and the Department of Fish and Game.  
The Contractor shall be fully informed of the requirements of this agreement as well as rules, regulations, and conditions that 
may govern the Contractor's operations in these areas and shall conduct the work accordingly. 

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 
26, 1120 N Street, Room 200, Sacramento, CA  95814, Telephone 916-654-4490, and are available for inspection at the 
office of the District Director of Transportation at 464 W. 4th Street, San Bernardino, CA. 92401-1400. 

It is unlawful for any person to divert, obstruct or change the natural flow of the bed, channel or bank of a stream, river 
or lake without first notifying the Department of Fish and Game, unless the project or activity is noticed and constructed in 
conformance with conditions imposed under Fish and Game Code Section 1601. 

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12, 
"Indemnification and Insurance," of the Standard Specifications. 

Modifications to the agreement between the Department of Transportation and the Department of Fish and Game which 
are proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the Department of Fish and 
Game for their consideration. 

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work 
shall be performed which is inconsistent with the original agreement or proposed modification until the Departments take 
action on the proposed modifications.  Compensation for delay will be determined in conformance with the provisions in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract. 
Modifications to any agreement between the Department of Transportation and the Department of Fish and Game will be 

fully binding on the Contractor.  The provisions of this section shall be made a part of every subcontract executed pursuant to 
this contract. 

 
5-1.17  RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD 

 The location of the project is within an area controlled by the Regional Water Quality Control Board.  Regional Water 
Quality Control Board  No. 401 permit has been issued covering work to be performed under this contract.  The Contractor 
shall be fully informed of rules, regulations, and conditions that may govern the Contractor's operations in the areas and shall 
conduct the work accordingly. 

 Copies of the order may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26, 
1120 N Street, Room 200, Sacramento, CA 95814, Telephone 916-654-4490, and are available for inspection at the office of 
the District Director of Transportation at 464 West 4th Street, San Bernardino CA. 92401-1400. 

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance," 
of the Standard Specifications. 

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications.  Days when the 
Contractor's operations are restricted by the requirements of this section shall not be considered to be nonworking days 
whether or not the controlling operation is delayed. 

 
5-1.18  BORROW, DISPOSAL AND MATERIAL SITES 

The operation of a borrow or disposal site used by the Contractor to produce or dispose of material for this project shall 
comply with the requirements in the Standard Specifications and these special provisions.  Provisions for water pollution, air 
pollution, and sound control that apply within the limits of the contract shall apply to borrow or disposal sites utilized by the 
Contractor. 

Temporary haul roads shall be surfaced or watered and otherwise maintained so that no dust nuisance is created, in 
conformance with the provisions in Section 10, "Dust Control," of the Standard Specifications.  Operations at the site shall be 
confined to as small an area as is practicable.  Vegetation, desert crust, and other natural features outside the operating area 
shall be protected from damage by the Contractor's operations. 

The number of working days allowed for this project includes time to remove equipment, if required, and to restore the 
borrow site to its natural condition.  No additional time will be allowed therefor. 

If the Contractor obtains the necessary permits for borrow, disposal or material sites from the city or county having 
jurisdiction or from the appropriate pollution control boards and such permits contain requirements which conflict with the 
requirements in the second, third and fourth paragraphs of this section, the requirements of the permits shall govern over the 
conflicting requirements of this section. 

Full compensation for complying with the requirements for borrow, disposal, and material sites in this section shall be 
considered as included in the prices paid for the contract items of work which require the use of the sites and no additional 
compensation will be allowed therefor. 
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SECTION 6.  (BLANK) 

 
SECTION 7.  (BLANK) 

 
SECTION 8.  MATERIALS 

 
SECTION 8-1.  MISCELLANEOUS 

 
8-1.01  SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS 

Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.  
When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State, 
materials and products in the United States Standard Measures which are of equal quality and of the required properties and 
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the 
following provisions: 

 
A. Materials and products shown on the plans or in the special provisions as being equivalent may be substituted for the 

metric materials and products specified or detailed on the plans. 
B. Before other non-metric materials and products will be considered for use, the Contractor shall furnish, at the 

Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are 
equal to or better than the materials and products specified or detailed on the plans.  The burden of proof as to the 
quality and suitability of substitutions shall be upon the Contractor and the Contractor shall furnish necessary 
information as required by the Engineer.  The Engineer will be the sole judge as to the quality and suitability of the 
substituted materials and products and the Engineer's decision will be final. 

C. When the Contractor elects to substitute non-metric materials and products, including materials and products shown 
on the plans or in the special provisions as being equivalent, the list of sources of material specified in Section 6-
1.01, "Source of Supply and Quality of Materials," of the Standard Specification shall include a list of substitutions 
to be made and contract items involved.  In addition, for a change in design or details, the Contractor shall submit 
plans and working drawings in conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," 
of the Standard Specifications.  The plans and working drawings shall be submitted at least 7 days before the 
Contractor intends to begin the work involved. 

 
Unless otherwise specified, the following substitutions of materials and products will be allowed: 
 

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL FASTENERS 
 ASTM Designation:  A 325M 

METRIC SIZE SHOWN ON THE PLANS 
mm x thread pitch 

SIZE TO BE SUBSTITUTED  
inch 

M16 x 2 5/8 
M20 x 2.5 3/4 
M22 x 2.5 7/8 
M24 x 3 1 
M27 x 3 1-1/8 

M30 x 3.5 1-1/4 
M36 x 4 1-1/2 

 



Contract No.  08-428144 
59 

SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT 
ASTM Designation:  A 82 

METRIC SIZE SHOWN ON THE PLANS 
mm

2
 

SIZE TO BE SUBSTITUTED 
inch

2
 x 100 

MW9 W1.4 
MW10 W1.6 
MW13 W2.0 
MW15 W2.3 
MW19 W2.9 
MW20 W3.1 
MW22 W3.5 
MW25 W3.9, except W3.5 in piles only 
MW26 W4.0 
MW30 W4.7 
MW32 W5.0 
MW35 W5.4 
MW40 W6.2 
MW45 W6.5 
MW50 W7.8 
MW55 W8.5, except W8.0 in piles only 
MW60 W9.3 
MW70 W10.9, except W11.0 in piles only 
MW80 W12.4 
MW90 W14.0 

MW100 W15.5 
 

SUBSTITUTION TABLE FOR BAR REINFORCEMENT 
METRIC BAR DESIGNATION 

NUMBER1 SHOWN ON THE PLANS 
BAR DESIGNATION 

NUMBER2 TO BE SUBSTITUTED 
10 3 
13 4 
16 5 
19 6 
22 7 
25 8 
29 9 
32 10 
36 11 
43 14 
57 18 

1Bar designation numbers approximate the number of millimeters of the nominal diameter of the 
bars. 
2Bar numbers are based on the number of eighths of an inch included in the nominal diameter of 
the bars. 
No adjustment will be required in spacing or total number of reinforcing bars due to a difference 
in minimum yield strength between metric and non-metric bars. 

 



Contract No.  08-428144 
60 

SUBSTITUTION TABLE FOR SIZES OF: 
(1) STEEL FASTENERS FOR GENERAL APPLICATIONS (ASTM Designation:  A 307 or AASHTO 
Designation:  M 314, Grade 36 or 55), and  
(2) HIGH STRENGTH STEEL FASTENERS (ASTM Designation:  A 325 or A 449) 

METRIC SIZE SHOWN ON THE PLANS 
mm 

SIZE TO BE SUBSTITUTED 
inch 

6 or 6.35 1/4 
8 or 7.94 5/16 

10 or 9.52 3/8 
11 or 11.11 7/16 
13 or 12.70 1/2 
14 or 14.29 9/16 
16 or 15.88 5/8 
19 or 19.05 3/4 
22 or 22.22 7/8 

24, 25, or 25.40 1 
29 or 28.58 1-1/8 
32 or 31.75 1-1/4 
35 or 34.93 1-3/8 
38 or 38.10 1-1/2 
44 or 44.45 1-3/4 
51 or 50.80 2 
57 or 57.15 2-1/4 
64 or 63.50 2-1/2 
70 or 69.85 2-3/4 
76 or 76.20 3 
83 or 82.55 3-1/4 
89 or 88.90 3-1/2 
95 or 95.25 3-3/4 

102 or 101.60 4 
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SUBSTITUTION TABLE FOR NOMINAL THICKNESS OF SHEET METAL 
UNCOATED HOT AND COLD ROLLED SHEETS HOT-DIPPED ZINC COATED SHEETS 

(GALVANIZED) 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

GAGE TO BE 
SUBSTITUTED 

inch 

METRIC THICKNESS 
SHOWN ON THE PLANS 

mm 

GAGE TO BE 
SUBSTITUTED 

inch 
7.94 0.3125 4.270 0.1681 
6.07 0.2391 3.891 0.1532 
5.69 0.2242 3.510 0.1382 
5.31 0.2092 3.132 0.1233 
4.94 0.1943 2.753 0.1084 
4.55 0.1793 2.372 0.0934 
4.18 0.1644 1.994 0.0785 
3.80 0.1495 1.803 0.0710 
3.42 0.1345 1.613 0.0635 
3.04 0.1196 1.461 0.0575 
2.66 0.1046 1.311 0.0516 
2.28 0.0897 1.158 0.0456 
1.90 0.0747 1.006 or 1.016 0.0396 
1.71 0.0673 0.930 0.0366 
1.52 0.0598 0.853 0.0336 
1.37 0.0538 0.777 0.0306 
1.21 0.0478 0.701 0.0276 
1.06 0.0418 0.627 0.0247 
0.91 0.0359 0.551 0.0217 
0.84 0.0329 0.513 0.0202 
0.76 0.0299 0.475 0.0187 
0.68 0.0269 -------- -------- 
0.61 0.0239 -------- -------- 
0.53 0.0209 -------- -------- 
0.45 0.0179 -------- -------- 
0.42 0.0164 -------- -------- 
0.38 0.0149 -------- -------- 
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SUBSTITUTION TABLE FOR WIRE 
METRIC THICKNESS 

SHOWN ON THE PLANS 
mm 

WIRE THICKNESS 
TO BE SUBSTITUTED 

inch 

 
GAGE NO. 

6.20 0.244 3 
5.72 0.225 4 
5.26 0.207 5 
4.88 0.192 6 
4.50 0.177 7 
4.11 0.162 8 
3.76 0.148 9 
3.43 0.135 10 
3.05 0.120 11 
2.69 0.106 12 
2.34 0.092 13 
2.03 0.080 14 
1.83 0.072 15 
1.57 0.062 16 
1.37 0.054 17 
1.22 0.048 18 
1.04 0.041 19 
0.89 0.035 20 

 
SUBSTITUTION TABLE FOR PIPE PILES 

METRIC SIZE 
SHOWN ON THE PLANS 

mm x mm 

SIZE 
TO BE SUBSTITUTED 

inch x inch 
PP 360 x 4.55 NPS 14 x 0.179 
PP 360 x 6.35 NPS 14 x 0.250 
PP 360 x 9.53 NPS 14 x 0.375 

PP 360 x 11.12 NPS 14 x 0.438 
PP 406 x 12.70 NPS 16 x 0.500 

PP 460 x T NPS 18 x T" 
PP 508 x T NPS 20 x T" 
PP 559 x T NPS 22 x T" 
PP 610 x T NPS 24 x T" 
PP 660 x T NPS 26 x T" 
PP 711 x T NPS 28 x T" 
PP 762 x T NPS 30 x T" 
PP 813 x T NPS 32 x T" 
PP 864 x T NPS 34 x T" 
PP 914 x T NPS 36 x T" 
PP 965 x T NPS 38 x T" 

PP 1016 x T NPS 40 x T" 
PP 1067 x T NPS 42 x T" 
PP 1118 x T NPS 44 x T" 
PP 1219 x T NPS 48 x T" 
PP 1524 x T NPS 60 x T" 

The thickness in millimeters (T) represents an exact conversion 
of the thickness in inches (T"). 
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SUBSTITUTION TABLE FOR STRUCTURAL TIMBER AND LUMBER  
METRIC MINIMUM 

 DRESSED DRY, 
SHOWN ON THE PLANS 

mm x mm 

METRIC MINIMUM  
DRESSED GREEN,  

SHOWN ON THE PLANS 
mm x mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
inch x inch 

19x89 20x90 1x4 
38x89 40x90 2x4 
64x89 65x90 3x4 
89x89 90x90 4x4 

140x140 143x143 6x6 
140x184 143x190 6x8 
184x184 190x190 8x8 
235x235 241x241 10x10 
286x286 292x292 12x12 

 
SUBSTITUTION TABLE FOR NAILS AND SPIKES 

METRIC COMMON NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC BOX NAIL, 
SHOWN ON THE PLANS 

 
Length, mm 

Diameter, mm 

METRIC SPIKE, 
SHOWN ON THE 

PLANS 
Length, mm 

Diameter, mm 

SIZE 
TO BE 

SUBSTITUTED 
Penny-weight 

50.80 
2.87 

50.80 
2.51 

______ 6d 

63.50 
3.33 

63.50 
2.87 

______ 8d 

76.20 
3.76 

76.20 
3.25 

76.20 
4.88 

10d 

82.55 
3.76 

82.55 
3.25 

82.55 
4.88 

12d 

88.90 
4.11 

88.90 
3.43 

88.90 
5.26 

16d 

101.60 
4.88 

101.60 
3.76 

101.60 
5.72 

20d 

114.30 
5.26 

114.30 
3.76 

114.30 
6.20 

30d 

127.00 
5.72 

127.00 
4.11 

127.00 
6.68 

40d 

______ ______ 139.70 
7.19 

50d 

______ ______ 152.40 
7.19 

60d 
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SUBSTITUTION TABLE FOR IRRIGATION 
COMPONENTS  

METRIC 
WATER METERS, TRUCK 
LOADING STANDPIPES, 
VALVES, BACKFLOW 
PREVENTERS, FLOW 

SENSORS, WYE 
STRAINERS, FILTER 

ASSEMBLY UNITS, PIPE 
SUPPLY LINES, AND PIPE 

IRRIGATION SUPPLY 
LINES 

SHOWN ON THE PLANS 
DIAMETER NOMINAL (DN) 

mm 

NOMINAL  
SIZE 

TO BE SUBSTITUTED 
 
 
 
 
 
 
 
 
 
 

inch 
15 1/2 
20 3/4 
25 1 
32 1-1/4 
40 1-1/2 
50 2 
65 2-1/2 
75 3 

100 4 
150 6 
200 8 
250 10 
300 12 
350 14 
400 16 

 
Unless otherwise specified, substitutions of United States Standard Measures standard structural shapes corresponding to 

the metric designations shown on the plans and in conformance with the requirements in ASTM Designation:  A 6/A 6M, 
Annex 2, will be allowed. 

 
8-1.02  PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Prequalified and Tested Signing and Delineation Materials.  The 
Engineer shall not be precluded from sampling and testing products on the list of Prequalified and Tested Signing and 
Delineation Materials. 

The manufacturer of products on the list of Prequalified and Tested Signing and Delineation Materials shall furnish the 
Engineer a Certificate of Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of 
the Standard Specifications for each type of traffic product supplied. 

For those categories of materials included in the list of Prequalified and Tested Signing and Delineation Materials, only 
those products shown within the listing may be used in the work.  Other categories of products, not included in the list of 
Prequalified and Tested Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 

Materials and products may be added to the list of Prequalified and Tested Signing and Delineation Materials if the 
manufacturer submits a New Product Information Form to the New Product Coordinator at the Transportation Laboratory.  
Upon a Departmental request for samples, sufficient samples shall be submitted to permit performance of required tests.  
Approval of materials or products will depend upon compliance with the specifications and tests the Department may elect to 
perform. 
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PAVEMENT MARKERS, PERMANENT TYPE 
Retroreflective With Abrasion Resistant Surface (ARS) 

A. Apex, Model 921AR (100 mm x 100 mm) 
B. Avery Dennison (formerly Stimsonite), Models C88 (100 mm x 100 mm), 911 (100 mm x 100 mm) and 953 

(70 mm x 114 mm) 
C. Ray-O-Lite, Model "AA" ARS (100 mm x 100 mm) 
D. 3M Series 290 (89 mm x 100 mm) 
 

Retroreflective With Abrasion Resistant Surface (ARS) 
(for recessed applications only) 

A. Avery Dennison (formerly Stimsonite), Model 948 (58 mm x 119 mm) 
B. Avery Dennison (formerly Stimsonite), Model 944SB (51 mm x 100 mm)* 
C. Ray-O-Lite, Model 2002 (58 mm x 117 mm) 
D. Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)* 

*For use only in 114 mm wide (older) recessed slots 
 

Non-Reflective For Use With Epoxy Adhesive, 100 mm Round 
A. Apex Universal (Ceramic) 
 

Non-Reflective For Use With Bitumen Adhesive, 100 mm Round 
A. Alpine Products, "D-Dot" and "ANR" (ABS) 
B. Apex Universal (Ceramic) 
C. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene) 
D. Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS) 
E. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS) 
F. Interstate Sales, "Diamond Back" (ABS) and (Polypropylene) 
G. Novabrite Models Adot-w (White) Adot-y (Yellow), (ABS) 
H. Road Creations, Model RCB4NR (Acrylic) 
I. Zumar Industries, "Titan TM40A" (ABS) 
 
PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary Markers For Long Term Day/Night Use (6 months or less) 
A. Apex Universal, Model 924 (100 mm x 100 mm) 
B. Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm  x 100 mm) 
C. Road Creations, Model R41C (100 mm x 100 mm) 
D. Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm) 
 

Temporary Markers For Short Term Day/Night Use (14 days or less) 
(For seal coat or chip seal applications, clear protective covers are required) 

A. Apex Universal, Model 932 
B. Bunzl Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat) 
C. Hi-Way Safety, Inc., Model 1280/1281 
 
STRIPING AND PAVEMENT MARKING MATERIAL 

Permanent Traffic Striping and Pavement Marking Tape 
A. Advanced Traffic Marking, Series 300 and 400 
B. Brite-Line, Series 1000 
C. Brite-Line, "DeltaLine XRP" 
D. Swarco Industries, "Director 35" (For transverse application only) 
E. Swarco Industries, "Director 60" 
F. 3M, "Stamark" Series 380 and 5730 
G. 3M, "Stamark" Series 420 (For transverse application only) 
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Temporary (Removable) Striping and Pavement Marking Tape (6 months or less) 
A. Advanced Traffic Marking, Series 200 
B. Brite-Line, Series 100 
C. Garlock Rubber Technologies, Series 2000 
D. P.B. Laminations, Aztec, Grade 102 
E. Swarco Industries, "Director-2" 
F. Trelleborg Industri, R140 Series 
G. 3M, Series 620 "CR", and Series A750 
H. 3M, Series A145, Removable Black Line Mask 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
I. Advanced Traffic Marking Black "Hide-A-Line" 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
J. Brite-Line "BTR" Black Removable Tape 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
K. Trelleborg Industri, RB-140 

(Black Tape: for use only on Asphalt Concrete Surfaces) 
 

Preformed Thermoplastic (Heated in place) 
A. Avery Dennison, "Hotape" 
B. Flint Trading, "Premark" and "Premark 20/20 Flex" 
 

Ceramic Surfacing Laminate, 150 mm x 150 mm 
A. Safeline Industries/Highway Ceramics, Inc. 
 
CLASS 1 DELINEATORS 

One Piece Driveable Flexible Type, 1700 mm 
A. Bunzl Extrusion, "Flexi-Guide Models 400 and 566" 
B. Carsonite, Curve-Flex CFRM-400 
C. Carsonite, Roadmarker CRM-375 
D. FlexStake, Model 654 TM 
E. GreenLine Models HWD1-66 and CGD1-66 
F. J. Miller Industries, Model JMI-375 (with soil anchor) 
 

Special Use Flexible Type, 1700 mm 
A. Bunzl Extrusion, Model FG 560 (with 450 mm U-Channel base) 
B. Carsonite, "Survivor" (with 450 mm U-Channel base) 
C. Carsonite, Roadmarker CRM-375 (with 450 mm U-Channel base) 
D. FlexStake, Model 604 
E. GreenLine Models HWDU and CGD (with 450 mm U-Channel base) 
F. Safe-Hit with 200 mm pavement anchor (SH248-GP1) 
G. Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3) 
 

Surface Mount Flexible Type, 1200 mm 
A. Bent Manufacturing Company, Masterflex Model MF-180EX-48 
B. Carsonite, "Super Duck II" 
C. FlexStake, Surface Mount, Models 704 and 754 TM 
 
CHANNELIZERS 

Surface Mount Type, 900 mm 
A. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) and MF-180-36 (Flat) 
B. Bunzl Extrusion, Flex-Guide Models FG300LD and FG300UR 
C. Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336) 
D. Carsonite, "Super Duck II" Model SDCF203601MB "The Channelizer" 
E. FlexStake, Surface Mount, Models 703 and 753 TM 
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F. GreenLine, Model SMD-36 
G. Hi-Way Safety, Inc. "Channel Guide Channelizer" Model CGC36 
H. Repo, Models 300 and 400 
I. Safe-Hit, Guide Post, Model SH236SMA 
J. The Line Connection, "Dura-Post" Model DP36-3 (Permanent) 
K. The Line Connection, "Dura-Post" Model DP36-3C (Temporary) 
 
CONICAL DELINEATORS, 1070 mm 
(For 700 mm Traffic Cones, see Standard Specifications) 
A. Bent Manufacturing Company "T-Top" 
B. Plastic Safety Systems "Navigator-42" 
C. Radiator Specialty Company "Enforcer" 
D. Roadmaker Company "Stacker" 
E. TrafFix Devices "Grabber" 
 
OBJECT MARKERS 

Type "K", 450 mm 
A. Carsonite, Model SMD 615 
B. FlexStake, Model 701 KM 
C. Repo, Models 300 and 400 
D. Safe-Hit, Model SH718SMA 
E. The Line Connection, Model DP21-4K 
 

Type "K-4" / "Q" Object Markers, 600 mm 
A. Bent Manufacturing "Masterflex" Model MF-360-24 
B. Bunzl Extrusion, Model FG324PE 
C. Carsonite, Super Duck II 
D. FlexStake, Model 701KM 
E. Repo, Models 300 and 400 
F. Safe-Hit, Models SH8 24SMA_WA and SH8 24GP3_WA 
G. The Line Connection, Model DP21-4Q 
 
CONCRETE BARRIER MARKERS AND  
TEMPORARY RAILING (TYPE K) REFLECTORS 

Impactable Type 
A. ARTUK, "FB" 
B. Bunzl Extrusion, Model PCBM-12 
C. Duraflex Corp., "Flexx 2020" and "Electriflexx" 
D. Hi-Way Safety, Inc., Model GMKRM100 
E. Sun-Lab Technology, "Safety Guide Light Model TM-5" 
 

Non-Impactable Type 
A. ARTUK, JD Series 
B. Vega Molded Products, Models GBM and JD 
 
THRIE BEAM BARRIER MARKERS 
(For use to the left of traffic) 
A. Bunzl Extrusion, "Mini" (75 mm x 254 mm) 
B. Duraflex Corp., "Railrider" 
 
CONCRETE BARRIER DELINEATORS, 400 mm 
(For use to the right of traffic) 
A. Bunzl Extrusion, Model PCBM T-16 
B. Safe-Hit, Model SH216RBM 
C. Sun-Lab Technology, "Safety Guide Light, Model TM16," 75 mm x 300 mm 
 



Contract No.  08-428144 
68 

CONCRETE BARRIER-MOUNTED MINI-DRUM  (260 mm x 360 mm x 570 mm) 
A. Stinson Equipment Company "SaddleMarker" 
 
SOUND WALL DELINEATOR 
(Applied vertically.  Place top of 75 mm x 300 mm reflective element at 1200 mm above roadway) 
A. Bunzl Extrusion, PCBM S-36 
B. Sun-Lab Technology, "Safety Guide Light, Model SM12," 75 mm x 300 mm 
 
GUARD RAILING DELINEATOR 
(Place top of reflective element at 1200 mm above plane of roadway) 

Wood Post Type, 686 mm 
A. Bunzl Extrusion, FG 427 and FG 527 
B. Carsonite, Model 427 
C. FlexStake, Model 102 GR 
D. GreenLine GRD 27 
E. J. Miller Model JMI-375G 
F. Safe-Hit, Model SH227GRD 
 

Steel Post Type 
A. Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket 
 
RETROREFLECTIVE SHEETING 

Channelizers, Barrier Markers, and Delineators 
A. Avery Dennison T-6500 Series (Formerly Stimsonite, Series 6200) (For rigid substrate devices only) 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, PC-1000 Metalized Polycarbonate 
D. Reflexite, AC-1000 Acrylic 
E. Reflexite, AP-1000 Metalized Polyester 
F. Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating 
G. 3M, High Intensity 
 

Traffic Cones, 330 mm Sleeves 
A. Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent) 
 

Traffic Cones, 100 mm and 150 mm Sleeves 
A. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
B. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight" 
C. 3M Series 3840 
 

Barrels and Drums 
A. Avery Dennison W-6100 
B. Nippon Carbide, Flexible Ultralite Grade (ULG) II 
C. Reflexite, “Conformalight”, "Super High Intensity" or "High Impact Drum Sheeting" 
D. 3M Series 3810 
 

Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. American Decal, Adcolite 
B. Avery Dennison, T-1500 and T-1600 series 
C. 3M Engineer Grade, Series 3170 
 

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite Type II 
C. Nikkalite 1800 Series 
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Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 
A. Avery Dennison, T-2500 Series 
B. Kiwalite, Type II 
C. Nikkalite 1800 Series 
 

Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element) 
A. Avery Dennison, T-5500 Series 
B. Nippon Carbide, Nikkalite Brand Ultralite Grade II 
C. 3M Series 3870 
 

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-6500 Series (Formerly Stimsonite Series 6200) 
 

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive 
A. Reflexite "Vinyl" (Orange) 
B. Reflexite "SuperBright" (Fluorescent orange) 
C. Reflexite "Marathon" (Fluorescent orange) 
D. 3M Series RS34 (Orange) and RS20 (Fluorescent orange) 
 

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. 3M LDP Series 3970 
 

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic Element) 
A. Avery Dennison, T-7500 Series 
 
SPECIALTY SIGNS 
A. All Sign Products, STOP Sign (All Plastic), 750 mm 
B. Relexite "Endurance" Work Zone Sign 
 
SIGN SUBSTRATE 

Fiberglass Reinforced Plastic (FRP) 
A. Fiber-Brite 
B. Sequentia, "Polyplate" 
 

Aluminum 
  

8-1.03  STATE-FURNISHED MATERIALS 
Attention is directed to Section 6-1.02, "State-Furnished Materials," of the Standard Specifications and these special 

provisions. 
The following materials will be furnished to the Contractor: 
 
A. Sign panels for roadside signs. 
 

8-1.04  SLAG AGGREGATE 
Air-cooled iron blast furnace slag shall not be used to produce aggregate for: 
 
A. Structure backfill material. 
B. Pervious backfill material. 
C. Permeable material. 
D. Reinforced or prestressed portland cement concrete component or structure. 
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Aggregate produced from slag resulting from a steel-making process shall not be used for a highway construction project 
except for the following items: 

 
A. Imported Borrow. 
B. Aggregate Subbase. 
C. Class 2 Aggregate Base. 
D. Asphalt Concrete. 
 
Steel slag to be used to produce aggregate for aggregate subbase and Class 2 aggregate base shall be crushed so that 100 

percent of the material will pass a 19-mm sieve and then shall be control aged for a period of at least 3 months under 
conditions that will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
mass of the aggregate. 

A supplier of steel slag aggregate shall provide separate stockpiles for controlled aging of the slag.  An individual 
stockpile shall contain not less than 9075 tonnes nor more than 45 350 tonnes of slag.  The material in each individual 
stockpile shall be assigned a unique lot number and each stockpile shall be identified with a permanent system of signs.  The 
supplier shall maintain a permanent record of the dates on which stockpiles are completed and controlled aging begun, of the 
dates when controlled aging was completed, and of the dates tests were made and the results of these tests.  Moisture tests 
shall be made at least once each week.  No credit for aging will be given for the time period covered by tests which show a 
moisture content of 6 percent or less.  The stockpiles and records shall be available to the Engineer during normal working 
hours for inspection, check testing and review. 

The supplier shall notify the Transportation Laboratory, 5900 Folsom Boulevard, Sacramento, California 95819, when 
each stockpile is completed and controlled aging begun.  No more aggregate shall be added to the stockpile unless a new 
aging period is initiated.  A further notification shall be sent when controlled aging is completed. 

The supplier shall provide a Certificate of Compliance in conformance with the provisions in Section 6-1.07, 
"Certificates of Compliance," of the Standard Specifications.  Each stockpile or portion of a stockpile that is used in the work 
will be considered a lot.  The Certificates of Compliance shall state that the steel slag aggregate has been aged in a stockpile 
for at least 3 months at a moisture content in excess of 6 percent of the dry mass of the aggregate. 

Steel slag used for imported borrow shall be weathered for at least 3 months.  Prior to the use of steel slag as imported 
borrow, the supplier shall furnish a Certificate of Compliance in conformance with the provisions in Section 6-1.07, 
"Certificates of Compliance," of the Standard Specifications.  The Certificate of Compliance shall state that the steel slag has 
been weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for use as aggregate subbase or Class 2 aggregate base shall be 
accompanied by a delivery tag for each load which will identify the lot of material by stockpile number, where the slag was 
aged, and the date that the stockpile was completed and controlled aging begun. 

Air-cooled iron blast furnace slag or natural aggregate may be blended in proper combinations with steel slag aggregate 
to produce the specified gradings, for those items for which steel slag aggregate is permitted, unless otherwise provided. 

Aggregate containing slag shall meet the applicable quality requirements for the items in which the aggregate is used. 
The combined slag aggregate shall conform to the specified grading for the item in which it is used.  The grading will be 

determined by California Test 202, modified by California Test 105 when there is a difference in specific gravity of 0.2 or 
more between the coarse and fine portion of the aggregate or between blends of different aggregates. 

No aggregate produced from slag shall be placed within 0.3-m, measured in any direction, of a non-cathodically 
protected pipe or structure unless the aggregate is incorporated in portland cement concrete pavement, in asphalt concrete, or 
in treated base. 

When slag is used as aggregate in asphalt concrete, the Kc factor requirements, as determined by California Test 303, 
will not apply. 

When slag aggregate is used for imported borrow, a layer of not less than 0.46 mm of topsoil, measured after 
compaction, shall be placed over the slag aggregate in areas where highway planting is to be performed.  In other areas, slag 
aggregate used for embankment construction shall not be placed within 0.46-m of finished slope lines, measured normal to 
the plane of the slope.  Full compensation for furnishing and placing topsoil and cover, as provided herein, shall be 
considered as included in the contract price paid per tonne for imported borrow and no additional compensation will be 
allowed therefor. 

Slag aggregate used for embankment construction shall not be placed within 0.46-m of finished slope lines, measured 
normal to the plane of the slope. 

If steel slag aggregates are used to make asphalt concrete, there shall be no other aggregates used in the mixture, except 
that up to 50 percent of the material passing the 4.75-mm sieve may consist of iron blast furnace slag aggregates or natural 
aggregates, or a combination thereof.  If iron blast furnace aggregates or natural aggregates or a combination thereof are used 
in the mix, each type of aggregate shall be fed to the drier at a uniform rate.  The rate of feed of each type of aggregate shall 
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be maintained within 10 percent of the amount set.  Adequate means shall be provided for controlling and checking the 
accuracy of the feeder. 

In addition to the requirements of Section 39-3.01, "Storage," of the Standard Specifications, steel slag aggregate shall be 
stored separately from iron blast furnace slag aggregate and each type of slag aggregate shall also be stored separately from 
natural aggregate. 

Asphalt concrete produced from more than one of the following shall not be placed in the same layer: steel slag 
aggregates, iron blast furnace slag aggregates, natural aggregates or any combination thereof.  Once a type of aggregate or 
aggregates is selected, it shall not be changed without prior approval by the Engineer. 

If steel slag aggregates are used to produce asphalt concrete, and if the specific gravity of a compacted stabilometer test 
specimen is in excess of 2.40, the quantity of asphalt concrete to be paid for will be reduced.  The stabilometer test specimen 
will be fabricated in conformance with the procedures in California Test 304 and the specific gravity of the specimen will be 
determined in conformance with Method C of California Test 308.  The pay quantity of asphalt concrete will be determined 
by multiplying the quantity of asphalt concrete placed in the work by 2.40 and dividing the result by the specific gravity of 
the compacted stabilometer test specimen.  Such reduction in quantity will be determined and applied as often as is necessary 
to ensure accurate results as determined by the Engineer. 

 
8-1.05  ENGINEERING FABRICS 

Engineering fabrics shall conform to the provisions in Section 88, "Engineering Fabrics," of the Standard Specifications 
and these special provisions. 

Filter fabric for this project shall be ultraviolet (UV) ray protected. 
 

SECTION 8-2.  CONCRETE 
 

8-2.01  PORTLAND CEMENT CONCRETE 
Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard 

Specifications and these special provisions. 
References to Section 90-2.01, "Portland Cement," of the Standard Specifications shall mean Section 90-2.01, "Cement," 

of the Standard Specifications. 
Mineral admixture shall be combined with cement in conformance with the provisions in Section 90-4.08, "Required Use 

of Mineral Admixtures," of the Standard Specifications for the concrete materials specified in Section 56-2, "Roadside 
Signs," of the Standard Specifications. 

The requirements of Section 90-4.08, "Required Use of Mineral Admixture," of the Standard Specifications shall not 
apply to Section 19-3.025C, "Soil Cement Bedding," of the Standard Specifications. 

The Department maintains a list of sources of fine and coarse aggregate that have been approved for use with a reduced 
amount of mineral admixture in the total amount of cementitious material to be used.  A source of aggregate will be 
considered for addition to the approved list if the producer of the aggregate submits to the Transportation Laboratory certified 
test results from a qualified testing laboratory that verify the aggregate complies with the requirements.  Prior to starting the 
testing, the aggregate test shall be registered with the Department.  A registration number can be obtained by calling (916) 
227-7228.  The registration number shall be used as the identification for the aggregate sample in correspondence with the 
Department.  Upon request, a split of the tested sample shall be provided to the Department.  Approval of aggregate will 
depend upon compliance with the specifications, based on the certified test results submitted, together with any replicate 
testing the Department may elect to perform.  Approval will expire 3 years from the date the most recent registered and 
evaluated sample was collected from the aggregate source. 

Qualified testing laboratories shall conform to the following requirements: 
 
A. Laboratories performing ASTM Designation: C 1293 shall participate in the Cement and Concrete Reference 

Laboratory (CCRL) Concrete Proficiency Sample Program and shall have received a score of 3 or better on all tests 
of the previous 2 sets of concrete samples. 

B. Laboratories performing ASTM Designation: C 1260 shall participate in the Cement and Concrete Reference 
Laboratory (CCRL) Pozzolan Proficiency Sample Program and shall have received a score of 3 or better on the 
shrinkage and soundness tests of the previous 2 sets of pozzolan samples. 

 
Aggregates on the list shall conform to one of the following requirements: 
 
A. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: 

C 1293, the average expansion at one year shall be less than or equal to 0.040 percent; or  
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B. When the aggregate is tested in conformance with the requirements in California Test 554 and ASTM Designation: 
C 1260, the average of the expansion at 16 days shall be less than or equal to 0.15 percent. 

 
The amounts of cement and mineral admixture used in cementitious material shall be sufficient to satisfy the minimum 

cementitious material content requirements specified in Section 90-1.01, "Description," or Section 90-4.05, "Optional Use of 
Chemical Admixtures," of the Standard Specifications and shall conform to the following: 

 
A. The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum cementitious 

material content. 
B. The minimum amount of mineral admixture to be combined with cement shall be determined using one of the 

following criteria: 
 

1. When the calcium oxide content of a mineral admixture is equal to or less than 2 percent by mass, the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

2. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass, and any of the 
aggregates used are not listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 25 percent by mass of the total amount of cementitious material to be 
used in the mix. 

3. When the calcium oxide content of a mineral admixture is greater than 2 percent by mass and the fine and 
coarse aggregates are listed on the approved list as specified in these special provisions, then the amount of 
mineral admixture shall not be less than 15 percent by mass of the total amount of cementitious material to be 
used in the mix. 

4. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used, the amount of mineral admixture shall not be less than 
10 percent by mass of the total amount of cementitious material to be used in the mix. 

5. When a mineral admixture that conforms to the provisions for silica fume in Section 90-2.04, "Admixture 
Materials," of the Standard Specifications is used and the fine and coarse aggregates are listed on the approved 
list as specified in these special provisions, then the amount of mineral admixture shall not be less than 
7 percent by mass of the total amount of cementitious material to be used in the mix. 

 
C. The total amount of mineral admixture shall not exceed 35 percent by mass of the total amount of cementitious 

material to be used in the mix.  Where Section 90-1.01, "Description," of the Standard Specifications specifies a 
maximum cementitious content in kilograms per cubic meter, the total mass of cement and mineral admixture per 
cubic meter shall not exceed the specified maximum cementitious material content. 

 
The Contractor will be permitted to use Type III portland cement for concrete used in the manufacture of precast 

concrete members. 
 

SECTION 8-3.  WELDING 
 

8-3.01  WELDING 
 
GENERAL 
Flux core welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be used to 

perform welding for this project. 
Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans, or in these 

special provisions, the year of adoption for these codes shall be as listed: 
 

AWS Code Year of Adoption 
D1.1 2000 
D1.4 1998 
D1.5 1995 

D1.5 (metric only) 1996 
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Requirements of the AWS welding codes shall apply unless specified otherwise in the Standard Specifications, on the 
plans, or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations 
ANSI/AWS or ANSI/AASHTO/AWS. 

Sections 6.1.2 through 6.1.4.3 of AWS D 1.1, Sections 7.1.1 and 7.1.2 of AWS D 1.4, and Sections 6.1.1.1 through 
6.1.3.3 of AWS D 1.5 are replaced with the following: 

 
Quality Control (QC) shall be the responsibility of the Contractor.  As a minimum, the Contractor shall perform 

inspection and testing of each weld joint prior to welding, during welding, and after welding as specified in this section and 
as necessary to ensure that materials and workmanship conform to the requirements of the contract documents. 

The QC Inspector shall be the duly designated person who acts for and on behalf of the Contractor for inspection, testing, 
and quality related matters for all welding. 

Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person who acts for 
and on behalf of the Engineer. 

The QC Inspector shall be responsible for quality control acceptance or rejection of materials and workmanship, and 
shall be currently certified as an AWS Certified Welding Inspector (CWI) in conformance with the requirements in 
AWS QC1, "Standard and Guide for Qualification of Welding Inspectors." 

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently certified as an 
AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS QC1, "Standard and 
Guide for Qualification of Welding Inspectors," or has equivalent qualifications.  The QC Inspector shall monitor the 
Assistant QC Inspector's work, and shall be responsible for signing all reports. 

When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector. 
Section 6.14.6, "Personnel Qualification," of AWS D 1.1, Section 7.7.6, "Personnel Qualification," of AWS D 1.4, and 

Section 6.1.3.4, "Personnel Qualification," of AWS D 1.5 are replaced with the following: 
 
Personnel performing nondestructive testing (NDT) shall be qualified and certified in conformance with the requirements 

of the American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A and the Written 
Practice of the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the guidelines of the ASNT 
Recommended Practice No. SNT-TC-1A.  Only individuals who are 1) certified as an NDT Level II, or 2) Level III 
technicians who hold a current ASNT Level III certificate in that discipline and are authorized and certified to perform the 
work of Level II technicians, shall perform NDT, review the results, and prepare the written reports. 

 
Section 6.5.4, "Scope of Examination," of AWS D 1.1 and Section 7.5.4 of AWS D 1.4 are replaced with the following: 
 
The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, and the 

performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved welding procedure specification (WPS) are met. 

 
Section 6.5.4 of AWS D 1.5 is replaced with the following: 
 
The QC Inspector shall inspect and approve each joint preparation, assembly practice, welding technique, and the 

performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this code 
and the approved WPS are met. The QC Inspector shall examine the work to make certain that it meets the requirements of 
Sections 3 and 9.21.  The size and contour of all welds shall be measured using suitable gages.  Visual inspection for cracks 
in welds and base metal, and for other discontinuities should be aided by strong light magnifiers, or such other devices as 
may be helpful.  Acceptance criteria different from those specified in this code may be used when approved by the Engineer. 

 
Section 6.6.5, "Nonspecified Nondestructive Testing Other Than Visual," of AWS D 1.1, Section 6.6.5 of AWS D 1.4 

and Section 6.6.5 of AWS D 1.5 shall not apply. 
For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection or 

NDT specified in the AWS welding codes, in the Standard Specifications, or in these special provisions.  Additional NDT 
required by the Engineer, will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard 
Specifications.  Should any welding deficiencies be discovered by this additional NDT, the cost of the testing will not be paid 
for as extra work but shall be at the Contractor's expense. 

Required repair work to correct welding deficiencies, whether discovered by the required visual inspection or NDT, or 
by additional NDT directed by the Engineer, and any associated delays or expenses caused to the Contractor by performing 
these repairs, shall be at the Contractor's expense. 

The Engineer shall have the authority to verify the qualifications or certifications of any welder, QC Inspector, or NDT 
personnel to specified levels by retests or other means. 
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A sufficient number of QC Inspectors shall be provided to ensure continuous inspection when any welding is being 
performed.  Continuous inspection, as a minimum, shall include (1) having QC Inspectors continually present on the shop 
floor or project site when any welding operation is being performed, and (2) having a QC Inspector within such close 
proximity of all welding operations so that inspections by the QC Inspector of each operation, at each welding location, shall 
not lapse for a period exceeding 30 minutes. 

Inspection and approval of all joint preparations, assembly practices, welding techniques, and the performance of each 
welder, welding operator, and tack welder shall be documented by the QC Inspector on a daily basis for each day that 
welding is performed.  The QC Inspector shall confirm and document compliance with the requirements of the AWS code 
criteria and the requirements of these special provisions on all weld joints before welding, during welding, and after the 
completion of each weld. 

When joint details that are not prequalified by the applicable AWS codes are proposed for use in the work, welders using 
these details shall perform a qualification test plate using the approved WPS variables and the joint detail to be used in 
production.  The test plate shall be the maximum thickness to be used in production.  The test plate shall be mechanically or 
radiographically tested as directed by the Engineer.  Mechanical and radiographic testing and acceptance criteria shall be as 
specified in the applicable AWS codes. 

The period of effectiveness for a welder's or welding operator's qualification shall be a maximum of 3 years for the same 
weld process, welding position, and weld type.  A valid qualification at the beginning of work on a contract will be 
acceptable for the entire period of the contract, as long as the welder's work remains satisfactory. 

 
WELDING QUALITY CONTROL 
Welding quality control shall conform to the requirements in the AWS welding codes, the Standard Specifications, and 

these special provisions. 
Unless otherwise specified, welding quality control shall apply when any work is welded in conformance with the 

provisions in Section 49, "Piling," Section 52, "Reinforcement," Section 55, "Steel Structures," Section 56-1, "Overhead Sign 
Structures," Section 75-1.035, "Bridge Joint Restrainer Units," or Section 86-2.04, "Standards, Steel Pedestals and Posts," of 
the Standard Specifications. 

The welding of fracture critical members (FCMs) shall conform to the provisions specified in the Fracture Control Plan 
(FCP) and herein. 

The Contractor shall designate in writing a welding Quality Control Manager (QCM).  The QCM shall be responsible 
directly to the Contractor for the quality of welding, including materials and workmanship, performed by the Contractor and 
subcontractors. 

The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, and approving all 
correspondence, required submittals, and reports to and from the Engineer. 

The QCM shall not be employed or compensated by any subcontractor, or by other persons or entities hired by 
subcontractors, who will provide other services or materials for the project.  The QCM may be an employee of the 
Contractor. 

Welding inspection personnel or NDT firms to be used in the work shall not be employed or compensated by any 
subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or materials for the 
project, except for the following conditions: 

 
A. The welding is performed at a permanent fabrication or manufacturing facility which is certified under the AISC 

Quality Certification Program, Category Cbr, Major Steel Bridges. 
B. The welding is performed at a permanent fabrication or manufacturing facility which is certified under the AISC 

Quality Certification Program, Category Sbd, Conventional Steel Building Structures.  This condition shall apply 
only for work welded in conformance with the provisions in Section 56-1, "Overhead Sign Structures" or 
Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard Specifications. 

C. The welding is performed on pipe pile material at a permanent pipe manufacturing facility where an automatic 
welding process or seamless pipe operation is used in conformance with the requirements in the applicable welding 
code as specified elsewhere in these special provisions. 

 
For welding performed at such facilities, the inspection personnel or NDT firms may be employed or compensated by 

the facility performing the welding. 
Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a pre-welding meeting between the 

Engineer, Contractor, and any entity performing welding for this project, shall be held to discuss the requirements for the 
WQCP. 

The Contractor shall submit to the Engineer, in conformance with the provisions in Section 5-1.02, "Plans and Working 
Drawings," of the Standard Specifications, 3 copies of a separate WQCP for each item of work for which welding is to be 
performed. 
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The Contractor shall allow the Engineer 2 weeks to review the WQCP submittal after a complete plan has been received.  
Except for work that is welded in conformance with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard 
Specifications, and for pipe piling produced at a permanent manufacturing facility as specified above, no welding shall be 
performed until the WQCP is approved in writing by the Engineer.  Materials welded in conformance with Section 86-2.04, 
"Standards, Steel Pedestals and Posts," of the Standard Specifications, and pipe piling produced at such permanent 
manufacturing facilities, shall not be incorporated into the work until the WQCP is approved in writing by the Engineer.  In 
the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion 
of the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be 
compensated for any resulting loss, and an extension of time will be granted, in the same manner as provided for in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

An amended WQCP or any addendum to the approved WQCP shall be submitted to, and approved in writing by the 
Engineer, for proposed revisions to the approved WQCP.  An amended WQCP or addendum will be required for revisions to 
the WQCP, including but not limited to a revised WPS, additional welders, changes in NDT firms or procedures, QC, or 
NDT personnel, or updated systems for tracking and identifying welds.  The Engineer shall have 3 working days  to complete 
the review of the amended WQCP or addendum.  Work affected by the proposed revisions shall not be performed until the 
amended WQCP or addendum has been approved.  In the event the Engineer fails to complete the review within the time 
allowed, and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the 
Engineer's delay in completing the review, the Contractor will be compensated for any resulting loss, and an extension of 
time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays," of the Standard 
Specifications. 

Each WQCP shall include the applicable portions of the following, as determined by the Engineer: 
 
A. The name of the welding firm and any required NDT inspection personnel or firms. 
B. A manual prepared by the NDT inspection personnel or firm that shall include equipment, testing procedures, code 

of safe practices, the Written Practice of the NDT inspection personnel or firm, and the names, qualifications, and 
documentation of certifications for all personnel to be used. 

C. The name of the QCM and the names, qualifications, and documentation of certifications for all QC Inspectors and 
Assistant QC Inspectors to be used. 

D. An organizational chart showing all QC personnel and their assigned QC responsibilities. 
E. The methods and frequencies for performing all required quality control procedures, including QC inspection forms 

to be used, as required by the specifications including: 
 

1. all visual inspections. 
2. all NDT including radiographic geometry, penetrameter and shim selection, film quality, film processing, 

radiograph identification and marking system, and film interpretation and reports. 
3. calibration procedures and calibration frequency for all NDT equipment. 
 

F. A system for the identification and tracking of all welds, NDT, and any required repairs, and a procedure for the 
reinspection of repaired welds.  The system shall have provisions for 1) permanently identifying each weld and the 
person who performed the weld, 2) placing all identification and tracking information on each radiograph, 3) a 
method of reporting nonconforming welds to the Engineer, and 4) a method of documentation of repairs and 
reinspection of nonconforming welds. 

G. Standard procedures for performing noncritical repair welds.  Noncritical repair welds are defined as welds to 
deposit additional weld beads or layers to compensate for insufficient weld size and to fill limited excavations that 
were performed to remove unacceptable edge or surface discontinuities, rollover or undercut.  The depth of these 
excavations shall not exceed 65 percent of the specified weld size. 

H. The WPS, including documentation of all supporting Procedure Qualification Record (PQR) tests performed, and 
the name of the testing laboratory who performed the tests, to verify the acceptability of the WPS.  The submitted 
WPS shall be within the allowable period of effectiveness. 

I. Documentation of all certifications for welders for each weld process and position that will be used.  Certifications 
shall list the electrodes used, test position, base metal and thickness, tests performed, and the witnessing authority.  
All certifications shall be within the allowable period of effectiveness. 

J. One authorized copy or original code book for each of all AWS welding codes and the FCP which are applicable to 
the welding to be performed.  These codes and the FCP shall become the permanent property of the Department. 

K. Forms to be used for Certificates of Compliance, daily production logs, and daily reports. 
 
After final approval of the WQCP, amended WQCP, or addendum, the Contractor shall submit 7 copies to the Engineer 

of the approved documents. 
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It is expressly understood that the Engineer's approval of the Contractor's WQCP shall not relieve the Contractor of any 
responsibility under the contract for the successful completion of the work in conformance with the requirements of the plans 
and specifications.  The Engineer's  approval shall not constitute a waiver of any requirement of the plans and specifications 
nor relieve the Contractor of any obligation thereunder; and defective work, materials, and equipment may be rejected 
notwithstanding approval of the WQCP. 

A daily production log for welding shall be kept by the QCM for each day that welding is performed.  The log shall 
clearly indicate the locations of all welding, except partial penetration longitudinal seam welds performed in conformance 
with Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard Specifications.  The log shall include the 
welders' names, amount of welding performed, any problems or deficiencies discovered, and any testing or repair work 
performed, at each location.  The daily report from each QC Inspector shall also be included in the log. 

The following items shall be included in a Welding Report that is to be submitted to the Engineer within 7 days 
following the performance of any welding.  For work welded in conformance with Section 86-2.04, "Standards, Steel 
Pedestals and Posts," of the Standard Specifications, and for piling produced at a permanent manufacturing facility, the 
following items shall be included in a Welding Report that is to be submitted to the Engineer 48 hours prior to furnishing a 
Certificate of Compliance for the material: 

 
A. Reports of all visual weld inspections and NDT. 
B. Radiographs and radiographic reports, and other required NDT reports. 
C. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests and corrected all 

rejectable deficiencies, and all repaired welds have been reexamined by the required NDT and found acceptable. 
D. Daily production log. 
 
Radiographic envelopes shall have clearly written on the outside of the envelope the following information:  name of the 

QCM, name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part description, 
and all included weld numbers or a report number, as detailed in the WQCP.  In addition, all innerleaves shall have clearly 
written on them the part description and all included weld numbers, as detailed in the WQCP. 

Reports regarding NDT, including radiographs, shall be signed by both the NDT technician and the person that 
performed the review, and then submitted directly to the QCM for review and signature prior to submittal to the Engineer.  
Corresponding names shall be clearly printed or typewritten next to all signatures. 

The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP.  Unless 
otherwise specified, the Engineer shall be allowed 7 working days to review the report and respond in writing after a 
complete Welding Report has been received.  Prior to receiving notification from the Engineer of the Contractor's 
conformance with the WQCP, the Contractor may encase in concrete or cover welds for which a Welding Report has been 
submitted.  However, should the Contractor elect to encase or cover those welds prior to receiving notification from the 
Engineer, it is expressly understood that the Contractor shall not be relieved of the responsibility for incorporating material in 
the work that conforms to the requirements of the plans and specifications.  Material not conforming to these requirements 
will be subject to rejection.  Should the Contractor elect to wait to encase or cover welds pending notification by the 
Engineer, and in the event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the 
Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay in completing the review, 
the Contractor will be compensated for any resulting loss, and an extension of time will be granted, in the same manner as 
provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The QC Inspector shall provide reports to the QCM on a daily basis for each day that welding is performed. 
Except for noncritical weld repairs, the Engineer shall be notified immediately in writing when welding problems, 

deficiencies, base metal repairs, or any other type of repairs not submitted in the WQCP are discovered and also of the 
proposed repair procedures to correct them.  The Contractor shall allow the Engineer one week to review these procedures. 
No remedial work shall begin until the repair procedures are approved in writing by the Engineer.  In the event the Engineer 
fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of the work is delayed 
or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be compensated for any 
resulting loss, and an extension of time will be granted, in the same manner as provided for in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 

The QCM shall sign and furnish to the Engineer, a Certificate of Compliance in conformance with the provisions in 
Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for each item of work for which welding was 
performed.  The certificate shall state that all of the materials and workmanship incorporated in the work, and all required 
tests and inspections of this work, have been performed in conformance with the details shown on the plans, the Standard 
Specifications, and these special provisions. 
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PAYMENT 
Full compensation for conforming to the requirements of this section shall be considered as included in the contract 

prices paid for the various items of work involved and no additional compensation will be allowed therefor. 
 

SECTION 9.  DESCRIPTION OF BRIDGE WORK 
 
The work to be done consists, in general, of constructing the following structures as shown on the plans, and briefly 

described as follows: 
 

KINGS STORMWATER CHANNEL (FRONTAGE ROAD 4) 
(Bridge #56C-0512) 

 
A two-span, cast-in-place, reinforced concrete slab structure. 
 

KINGS STORMWATER CHANNEL (FRONTAGE ROAD 3) 
(Bridge #56C-0513) 

 
A two-span, cast-in-place, reinforced concrete slab structure. 
 

SECTION 10.  CONSTRUCTION DETAILS 
 

SECTION 10-1.  GENERAL 
 

10-1.01  ORDER OF WORK 
Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and 

these special provisions. 
Attention is directed to "Endangered Species" of these special provisions regarding performing a pre-construction 

tortoise sweep. 
Application of erosion control may require several move-in/move-outs of erosion control equipment.  Attention is 

directed to "Move-In/Move-out (Erosion Control)" of these special provisions. 
 

10-1.02  WATER POLLUTION CONTROL 
Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard 

Specifications and these special provisions. 
This project lies within the boundaries of the Colorado Regional Water Quality Control Board (RWQCB). 
The State Water Resources Control Board (SWRCB) has issued a permit to the Department which governs storm water 

and non-storm water discharges from its properties, facilities and activities.  The Department's Permit is entitled:  "Order No. 
99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System (NPDES) Permit, Storm Water 
Permit and Waste Discharge Requirements (WDRs) for the State of California, Department of Transportation Properties, 
Facilities, and Activities."  Copies of the Department's Permit are available for review from the SWRCB, Storm Water Permit 
Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, California 95812-1977, Telephone:  (916) 341-5254, and may also be 
obtained from the SWRCB Internet website at:  http://www.swrcb.ca.gov/stormwtr/caltrans.html. 

The Department's Permit references and incorporates by reference the current Statewide General Permit issued by the 
SWRCB entitled "Order No. 99-08-DWQ, National Pollutant Discharge Elimination System (NPDES) General Permit No. 
CAS000002, Waste Discharge Requirements (WDRs) for Discharges of Storm Water Associated with Construction 
Activity," which regulates discharges of storm water and non-storm water from construction activities disturbing 2 or more 
hectares of soil in a common plan of development.  Sampling and analysis requirements as specified in SWRCB Resolution 
No. 2001-46 are added to the Statewide General Permit.  Copies of the Statewide General Permit and modifications thereto 
are available for review from the SWRCB, Storm Water Permit Unit, 1001 "I" Street, P.O. Box 1977, Sacramento, California 
95812-1977, Telephone:  (916) 341-5254 and may also be obtained from the SWRCB Internet website at:  
http://www.swrcb.ca.gov/stormwtr/construction.html. 

The NPDES permit that regulate this project, as referenced above, are hereafter collectively referred to as the "Permits." 
This project shall conform to the Permits and modifications thereto.  The Contractor shall maintain copies of the Permits 

at the project site and shall make the Permits available during construction. 
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The Permits require the preparation of a Storm Water Pollution Prevention Plan (SWPPP).  The SWPPP shall be 
prepared in conformance with the requirements of the Permits, the Department's "Storm Water Pollution Prevention Plan 
(SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual," and the Department's "Construction Site Best 
Management Practices (BMPs) Manual," including addenda issued up to and including the date of advertisement of the 
project.  These manuals are hereinafter referred to, respectively, as the "Preparation Manual" and the "Construction Site 
BMPs Manual," and collectively, as the "Manuals."  Copies of the Manuals may be obtained from the Department of 
Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California 
95815, Telephone:  (916) 445-3520, and may also be obtained from the Department's Internet website at: 
http://www.dot.ca.gov/hq/construc/stormwater.html. 

The Contractor shall know and fully comply with applicable provisions of the Permits and all modifications thereto, the 
Manuals, and Federal, State, and local regulations and requirements that govern the Contractor's operations and storm water 
and non-storm water discharges from both the project site and areas of disturbance outside the project limits during 
construction.  Attention is directed to Sections 7-1.01, "Laws to be Observed," and 7-1.12, "Indemnification and Insurance," 
of the Standard Specifications. 

The Permits shall apply to storm water and certain permitted non-storm water discharges from areas outside the project 
site which are directly related to construction activities for this contract including, but not limited to, asphalt batch plants, 
material borrow areas, concrete plants, staging areas, storage yards and access roads.  The Contractor shall comply with the 
Permits and the Manuals for those areas and shall implement, inspect and maintain the required water pollution control 
practices.  Installing, inspecting and maintaining water pollution control practices on areas outside the highway right of way 
not specifically arranged and provided for by the Department for the execution of this contract, will not be paid for. 

The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the 
Contractor's failure to comply with the provisions in this section "Water Pollution Control" including, but not limited to, 
compliance with the applicable provisions of the Permits, the Manuals, and Federal, State and local regulations and 
requirements as set forth therein. 

Penalties as used in this section, "Water Pollution Control," shall include fines, penalties and damages, whether 
proposed, assessed, or levied against the Department or the Contractor, including those levied under the Federal Clean Water 
Act and the State Porter-Cologne Water Quality Control Act, by governmental agencies or as a result of citizen suits.  
Penalties shall also include payments made or costs incurred in settlement for alleged violations of the Permits, the Manuals, 
or applicable laws, regulations, or requirements.  Costs incurred could include sums spent instead of penalties, in mitigation 
or to remediate or correct violations. 

 
RETENTION OF FUNDS 
Notwithstanding any other remedies authorized by law, the Department may retain money due the Contractor under the 

contract, in an amount determined by the Department, up to and including the entire amount of Penalties proposed, assessed, 
or levied as a result of the Contractor's violation of the Permits, the Manuals, or Federal or State law, regulations or 
requirements.  Funds may be retained by the Department until final disposition has been made as to the Penalties.  The 
Contractor shall remain liable for the full amount of Penalties until such time as they are finally resolved with the entity 
seeking the Penalties. 

Retention of funds for failure to conform to the provisions in this section, "Water Pollution Control," shall be in addition 
to the other retention amounts required by the contract.  The amounts retained for the Contractor's failure to conform to 
provisions in this section will be released for payment on the next monthly estimate for partial payment following the date 
when an approved SWPPP has been implemented and maintained, and when water pollution has been adequately controlled, 
as determined by the Engineer. 

When a regulatory agency identifies a failure to comply with the Permits and modifications thereto, the Manuals, or 
other Federal, State or local requirements, the Department may retain money due the Contractor, subject to the following: 

 
A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial 

payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from 
payments made after acceptance of the contract may be made without prior notice to the Contractor. 

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not 
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the 
Standard Specifications. 

C. If the Department has retained funds, and it is subsequently determined that the State is not subject to the entire 
amount of the Costs and Liabilities assessed or proposed in connection with the matter for which the retention was 
made, the Department shall be liable for interest on the amount retained for the period of the retention.  The interest 
rate payable shall be 6 percent per annum. 

 



Contract No.  08-428144 
79 

During the first estimate period that the Contractor fails to conform to the provisions in this section, "Water Pollution 
Control," the Department may retain an amount equal to 25 percent of the estimated value of the contract work performed. 

The Contractor shall notify the Engineer immediately upon request from the regulatory agencies to enter, inspect, 
sample, monitor, or otherwise access the project site or the Contractor's records pertaining to water pollution control work.  
The Contractor and the Department shall provide copies of correspondence, notices of violation, enforcement actions or 
proposed fines by regulatory agencies to the requesting regulatory agency. 

 
STORM WATER POLLUTION PREVENTION PLAN PREPARATION, APPROVAL AND AMENDMENTS 
As part of the water pollution control work, a Storm Water Pollution Prevention Plan (SWPPP) is required for this 

contract.  The SWPPP shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the Standard Specifications, 
the requirements in the Manuals, the requirements of the Permits, and these special provisions.  Upon the Engineer's approval 
of the SWPPP, the SWPPP shall be considered to fulfill the provisions in Section 7-1.01G, "Water Pollution," of the Standard 
Specifications for development and submittal of a Water Pollution Control Program. 

No work having potential to cause water pollution, shall be performed until the SWPPP has been approved by the 
Engineer.  Approval shall not constitute a finding that the SWPPP complies with applicable requirements of the Permits, the 
Manuals and applicable Federal, State and local laws, regulations, and requirements. 

The Contractor shall designate a Water Pollution Control Manager.  The Water Pollution Control Manager shall be 
responsible for the preparation of the SWPPP and required modifications or amendments, and shall be responsible for the 
implementation and adequate functioning of the various water pollution control practices employed.  The Contractor may 
designate different Water Pollution Control Managers to prepare the SWPPP and to implement the water pollution control 
practices.  The Water Pollution Control Managers shall serve as the primary contact for issues related to the SWPPP or its 
implementation.  The Contractor shall submit to the Engineer a statement of qualifications, describing the training, previous 
work history and expertise of the individual selected by the Contractor to serve as Water Pollution Control Manager.  The 
Water Pollution Control Manager shall have a minimum of 24 hours of formal storm water management training or 
certification as a Certified Professional in Erosion and Sediment Control (CPESC).  The Engineer will reject the Contractor's 
submission of a Water Pollution Control Manager if the submitted qualifications are deemed to be inadequate. 

Within 20 working days after the approval of the contract, the Contractor shall submit 3 copies of the draft SWPPP to the 
Engineer.  The Engineer will have 10 working days to review the SWPPP.  If revisions are required, as determined by the 
Engineer, the Contractor shall revise and resubmit the SWPPP within 10 working days of receipt of the Engineer's comments.  
The Engineer will have 5 working days to review the revisions.  Upon the Engineer's approval of the SWPPP, 4 approved 
copies of the SWPPP, incorporating the required changes, shall be submitted to the Engineer.  In order to allow construction 
activities to proceed, the Engineer may conditionally approve the SWPPP while minor revisions are being completed.  In the 
event the Engineer fails to complete the review within the time allowed, and if, in the opinion of the Engineer, completion of 
the work is delayed or interfered with by reason of the Engineer's delay in completing the review, the Contractor will be 
compensated for resulting losses, and an extension of time will be granted, in the same manner as provided for in Section 8-
1.09, "Right of Way Delays," of the Standard Specifications. 

The SWPPP shall apply to the areas within or outside of the highway right of way that are directly related to construction 
including, but not limited to, asphalt batch plants, material borrow areas, concrete plants, staging areas, storage yards, and 
access roads. 

The SWPPP shall incorporate water pollution control practices in the following categories: 
 
A. Soil stabilization. 
B. Sediment control. 
C. Wind erosion control. 
D. Tracking control. 
E. Non-storm water management. 
F. Waste management and materials pollution control. 
 
The Contractor shall develop and include in the SWPPP the Sampling and Analysis Plan(s) as required by the Permits, 

and modifications thereto, and as required in "Sampling and Analytical Requirements" of this section. 
The Contractor shall develop a Water Pollution Control Schedule that describes the timing of grading or other work 

activities that could affect water pollution.  The Water Pollution Control Schedule shall be updated by the Contractor to 
reflect changes in the Contractor's operations that would affect the necessary implementation of water pollution control 
practices. 

The Contractor shall complete the "Construction Site BMPs Consideration Checklist" presented in the Preparation 
Manual and shall incorporate water pollution control practices into the SWPPP.  Water pollution control practices include the 
"Minimum Requirements" and other Contractor-selected water pollution control practices from the "Construction Site BMPs 
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Consideration Checklist" and the "Project-Specific Minimum Requirements" identified in the Water Pollution Control Cost 
Break-Down of this section. 

The SWPPP shall include, but not be limited to, the items described in the Manuals, Permits and related information 
contained in the contract documents.  The SWPPP shall also include a copy of the following:  401, 404 AND 1601 permits. 

The Contractor shall prepare an amendment to the SWPPP when there is a change in construction activities or operations 
which may affect the discharge of pollutants to surface waters, ground waters, municipal storm drain systems, or when the 
Contractor's activities or operations violate a condition of the Permits, or when directed by the Engineer.  Amendments shall 
identify additional water pollution control practices or revised operations, including those areas or operations not identified in 
the initially approved SWPPP.  Amendments to the SWPPP shall be prepared and submitted for review and approval within a 
time approved by the Engineer, but in no case longer than the time specified for the initial submittal and review of the 
SWPPP.   

The Contractor shall keep one copy of the approved SWPPP and approved amendments at the project site.  The SWPPP 
shall be made available upon request by a representative of the Regional Water Quality Control Board, State Water 
Resources Control Board, United States Environmental Protection Agency, or the local storm water management agency.  
Requests by the public shall be directed to the Engineer. 

 
COST BREAK-DOWN 
The Contractor shall include a Water Pollution Control Cost Break-Down in the SWPPP which itemizes the contract 

lump sum for water pollution control work.  The Contractor shall use the Water Pollution Control Cost Break-Down provided 
in this section as the basis for the cost break-down submitted with the SWPPP.  The Contractor shall use the Water Pollution 
Control Cost Break-Down to identify items, quantities and values for water pollution control work, excluding Temporary 
Water Pollution Control Practices for which there are separate bid items.  The Contractor shall be responsible for the 
accuracy of the quantities and values used in the cost break-down submitted with the SWPPP.  Partial payment for the item of 
water pollution control will not be made until the Water Pollution Control Cost Break-Down is approved by the Engineer. 

Line items indicated in the Water Pollution Control Cost Break-Down in this section with a specified Estimated Quantity 
shall be considered "Project-Specific Minimum Requirements."  The Contractor shall incorporate Project-Specific Minimum 
Requirements with Contractor-designated quantities and values into the Water Pollution Control Cost Break-Down submitted 
with the SWPPP. 

Line items indicated in the Water Pollution Control Cost Break-Down in this section without a specified Estimated 
Quantity shall be considered by the Contractor for selection to meet the applicable "Minimum Requirements" as defined in 
the Manuals, or for other water pollution control work as identified in the "Construction Site BMPs Consideration Checklist" 
presented in the Preparation Manual.  In the Water Pollution Control Cost Break-Down submitted with the SWPPP, the 
Contractor shall list only those water pollution control practices selected for the project, including quantities and values 
required to complete the work for those items. 

The sum of the amounts for the items of work listed in the Water Pollution Control Cost Break-Down shall be equal to 
the contract lump sum price bid for water pollution control.  Overhead and profit, except for time-related overhead, shall be 
included in the individual items listed in the cost break-down. 
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WATER POLLUTION CONTROL COST BREAK-DOWN 

Contract No. 08-428144 

ITEM ITEM DESCRIPTION UNIT ESTIMATED 
QUANTITY VALUE AMOUNT 

SS-3 Hydraulic Mulch M2    

SS-4 Hydroseeding M2    

SS-5 Soil Binders M2    

SS-6 Straw Mulch M2    

SS-7 Geotextiles, Plastic Covers & Erosion 
Control Blankets/Mats 

M2    

SS-8 Wood Mulching M2    

SS-9 Earth Dikes/Drainage Swales & Lined 
Ditches 

M    

SS-10 Outlet Protection/Velocity Dissipation 
Devices EA    

SS-11 Slope Drains EA    

SC-1 Silt Fence M    

SC-2 Desilting Basin EA    

SC-3 Sediment Trap EA    

SC-4 Check Dam EA    

SC-5 Fiber Rolls M    

SC-6 Gravel Bag Berm M    

SC-7 Street Sweeping and Vacuuming LS    

SC-8 Sandbag Barrier M    

SC-9 Straw Bale Barrier M    

SC-10 Storm Drain Inlet Protection EA    

WE-1 Wind Erosion Control LS    

TC-1 Stabilized Construction Entrance/Exit EA    

TC-2 Stabilized Construction Roadway EA    

TC-3 Entrance/Outlet Tire Wash EA    

NS-1 Water Conservation Practices LS    

NS-2 Dewatering Operations EA    

NS-3 Paving and Grinding Operations LS    

NS-4 Temporary Stream Crossing EA    

NS-5 Clear Water Diversion EA    
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ITEM ITEM DESCRIPTION UNIT ESTIMATED 
QUANTITY VALUE AMOUNT 

NS-6 Illicit Connection/Illegal Discharge 
Detection and Reporting LS    

NS-7 Potable Water/Irrigation LS    

NS-8 Vehicle and Equipment Cleaning LS    

NS-9 Vehicle and Equipment Fueling LS    

NS-10 Vehicle and Equipment Maintenance LS    

WM-1 Material Delivery and Storage LS    

WM-2 Material Use LS    

WM-3 Stockpile Management LS    

WM-4 Spill Prevention and Control LS    

WM-5 Solid Waste Management LS    

WM-6 Hazardous Waste Management LS    

WM-7 Contaminated Soil Management LS    

WM-8 Concrete Waste Management LS    

WM-9 Sanitary/Septic Waste Management LS    

WM-10 Liquid Waste Management LS    

TOTAL ____________________
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Adjustments in the items of work and quantities listed in the approved cost break-down shall be made when required to 

address amendments to the SWPPP, except when the adjusted items are paid for as extra work. 
No adjustment in compensation will be made to the contract lump sum price paid for water pollution control due to 

differences between the quantities shown in the approved cost break-down and the quantities required to complete the work 
as shown on the approved SWPPP.  No adjustment in compensation will be made for ordered changes to correct SWPPP 
work resulting from the Contractor's own operations or from the Contractor's negligence. 

The approved cost break-down will be used to determine partial payments during the progress of the work and as the 
basis for calculating the adjustment in compensation for the item of water pollution control due to increases or decreases of 
quantities ordered by the Engineer.  When an ordered change increases or decreases the quantities of an approved cost break-
down item, the adjustment in compensation will be determined in the same manner specified for increases and decreases in 
the quantity of a contract item of work in conformance with the provisions in Section 4-1.03B, "Increased or Decreased 
Quantities," of the Standard Specifications.  If an ordered change requires a new item which is not on the approved cost 
break-down, the adjustment in compensation will be determined in the same manner specified for extra work in conformance 
with Section 4-1.03D, "Extra Work," of the Standard Specifications. 

If requested by the Contractor and approved by the Engineer, changes to the water pollution control practices listed in the 
approved cost break-down, including addition of new water pollution control practices, will be allowed.  Changes shall be 
included in the approved amendment of the SWPPP.  If the requested changes result in a net cost increase to the lump sum 
price for water pollution control, an adjustment in compensation will be made without change to the water pollution control 
item.  The net cost increase to the water pollution control item will be paid for as extra work as provided in Section 4-1.03D, 
"Extra Work," of the Standard Specifications. 

 
SWPPP IMPLEMENTATION 
Unless otherwise specified, upon approval of the SWPPP, the Contractor shall be responsible throughout the duration of 

the project for installing, constructing, inspecting, maintaining, removing, and disposing of the water pollution control 
practices specified in the SWPPP and in the amendments.  Unless otherwise directed by the Engineer, the Contractor's 
responsibility for SWPPP implementation shall continue throughout temporary suspensions of work ordered in conformance 
with the provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  Requirements for 
installation, construction, inspection, maintenance, removal, and disposal of water pollution control practices shall conform 
to the requirements in the Manuals and these special provisions. 

If the Contractor or the Engineer identifies a deficiency in the implementation of the approved SWPPP or amendments, 
the deficiency shall be corrected immediately unless requested by the Contractor and approved by the Engineer in writing, 
but shall be corrected prior to the onset of precipitation.  If the Contractor fails to correct the identified deficiency by the date 
agreed or prior to the onset of precipitation, the project shall be in nonconformance with this section, "Water Pollution 
Control."  Attention is directed to Section 5-1.01, "Authority of Engineer," of the Standard Specifications, and to "Retention 
of Funds" of this section for possible nonconformance penalties. 

If the Contractor fails to conform to the provisions of this section, "Water Pollution Control," the Engineer may order the 
suspension of construction operations until the project complies with the requirements of this section. 

Implementation of water pollution control practices may vary by season.  The Construction Site BMPs Manual and these 
special provisions shall be followed for control practice selection of year-round, rainy season and non-rainy season water 
pollution control practices. 

 
Year-Round Implementation Requirements 

The Contractor shall have a year-round program for implementing, inspecting and maintaining water pollution control 
practices for wind erosion control, tracking control, non-storm water management, and waste management and materials 
pollution control. 

The National Weather Service weather forecast shall be monitored and used by the Contractor on a daily basis.  An 
alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If precipitation is 
predicted, the necessary water pollution control practices shall be deployed prior to the onset of the precipitation. 

Disturbed soil areas shall be considered active whenever the soil disturbing activities have occurred, continue to occur or 
will occur during the ensuing 21 days.  Non-active areas shall be protected as prescribed in the Construction Site BMPs 
Manual within 14 days of cessation of soil disturbing activities or prior to the onset of precipitation, whichever occurs first. 

In order to provide effective erosion control, the Contractor may be directed by the Engineer to apply permanent erosion 
control in small or multiple units.  The Contractor’s attention is directed to "Erosion Control (Type D)" and 
"Move-In/Move-Out (Erosion Control)" of these special provisions. 
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Rainy Season Implementation Requirements 
Soil stabilization and sediment control practices conforming to the requirements of these special provisions shall be 

provided throughout the rainy season, defined as between August 1 and October 1 and between November 1 and May 1. 
An implementation schedule of required soil stabilization and sediment control practices for disturbed soil areas shall be 

completed no later than 20 days prior to the beginning of each rainy season.  The implementation schedule shall identify the 
soil stabilization and sediment control practices and the dates when the implementation will be 25 percent, 50 percent and 
100 percent complete, respectively.  For construction activities beginning during the rainy season, the Contractor shall 
implement applicable soil stabilization and sediment control practices. 

Throughout the defined rainy season, the active disturbed soil area of the project site shall be not more than 2 hectares.  
The Engineer may approve, on a case-by-case basis, expansions of the active disturbed soil area limit.  Soil stabilization and 
sediment control materials shall be maintained on site sufficient to protect disturbed soil areas.  A detailed plan for the 
mobilization of sufficient labor and equipment shall be maintained to deploy the water pollution control practices required to 
protect disturbed soil areas prior to the onset of precipitation. 

 
Winter Shutdown 

 
Non-Rainy Season Implementation Requirements 

The non-rainy season shall be defined as days outside the defined rainy season.  The Contractor's attention is directed to 
the Construction Site BMPs Manual for soil stabilization and sediment control implementation requirements on disturbed soil 
areas during the non-rainy season.  Disturbed soil areas within the project shall be protected in conformance with the 
requirements in the Construction Site BMPs Manual with an effective combination of soil stabilization and sediment control. 

 
MAINTENANCE 
To ensure the proper implementation and functioning of water pollution control practices, the Contractor shall regularly 

inspect and maintain the construction site for the water pollution control practices identified in the SWPPP.  The construction 
site shall be inspected by the Contractor as follows: 

 
A. Prior to a forecast storm. 
B. After a precipitation event which causes site runoff. 
C. At 24 hour intervals during extended precipitation events. 
D. Routinely, a minimum of once every two weeks outside of the defined rainy season. 
E. Routinely, a minimum of once every week during the defined rainy season. 
 
The Contractor shall use the Storm Water Quality Construction Site Inspection Checklist provided in the Preparation 

Manual or an alternative inspection checklist provided by the Engineer.  One copy of each site inspection record shall be 
submitted to the Engineer within 24 hours of completing the inspection. 

 
REPORTING REQUIREMENTS 
 

Report of Discharges, Notices or Orders 
If the Contractor identifies discharges into surface waters or drainage systems in a manner causing, or potentially 

causing, a condition of pollution, or if the project receives a written notice or order from a regulatory agency, the Contractor 
shall immediately inform the Engineer.  The Contractor shall submit a written report to the Engineer within 7 days of the 
discharge event, notice or order.  The report shall include the following information: 

 
A. The date, time, location, nature of the operation, and type of discharge, including the cause or nature of the notice or 

order. 
B. The water pollution control practices deployed before the discharge event, or prior to receiving the notice or order. 
C. The date of deployment and type of water pollution control practices deployed after the discharge event, or after 

receiving the notice or order, including additional measures installed or planned to reduce or prevent reoccurrence. 
D. An implementation and maintenance schedule for affected water pollution control practices. 
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Report of First-Time Non-Storm Water Discharge 
The Contractor shall notify the Engineer at least 3 days in advance of first-time non-storm water discharge events, 

excluding exempted discharges.  The Contractor shall notify the Engineer of the operations causing non-storm water 
discharges and shall obtain field approval for first-time non-storm water discharges.  Non-storm water discharges shall be 
monitored at first-time occurrences and routinely thereafter. 

 
Annual Certifications 

By June 15 of each year, the Contractor shall complete and submit an Annual Certification of Compliance, as contained 
in the Preparation Manual, to the Engineer. 

 
SAMPLING AND ANALYTICAL REQUIREMENTS 
The Contractor is required to implement specific sampling and analytical procedures to determine whether BMPs 

implemented on the construction site are:  (a) preventing further impairment by sediment in storm waters discharged into 
water bodies listed as impaired for sediment, siltation or turbidity and (b) preventing other pollutants that are known or 
should be known by permittees to occur on construction sites that are not visually detectable in storm water discharges, from 
causing or contributing to exceedances of water quality objectives. 

The project has the potential to discharge non-visible pollutants in storm water from the construction site.  The project 
SWPPP shall contain a Sampling and Analysis Plan (SAP) that describes the sampling and analysis strategy and schedule to 
be implemented on the project for monitoring non-visible pollutants in conformance with this section. 

The SAP shall identify potential non-visible pollutants that are known or should be known to occur on the construction 
site associated with the following:  (1) construction materials, wastes or operations; (2) known existing contamination due to 
historical site usage; or (3) application of soil amendments, including soil stabilization products, with the potential to alter pH 
or contribute toxic pollutants to storm water.  Planned material and waste storage areas, locations of known existing 
contamination, and areas planned for application of soil amendments shall be shown on the SWPPP Water Pollution Control 
Drawings. 

The SAP shall identify a sampling schedule for collecting a sample down gradient from the applicable non-visible 
pollutant source and a sufficiently large uncontaminated control sample during the first two hours of discharge from rain 
events during daylight hours which result in a sufficient discharge for sample collection.  If run-on occurs onto the 
non-visible pollutant source, a run-on sample that is immediately down gradient of the run-on to the Department's right of 
way shall be collected.  A minimum of 72 hours of dry weather shall occur between rain events to distinguish separate rain 
events. 

The SAP shall state that water quality sampling will be triggered when any of the following conditions are observed 
during the required storm water inspections conducted before or during a rain event: 

 
A. Materials or wastes containing potential non-visible pollutants are not stored under watertight conditions. 
B. Materials or wastes containing potential non-visible pollutants are stored under watertight conditions, but (1) a 

breach, leakage, malfunction, or spill is observed; and (2) the leak or spill has not been cleaned up prior to the rain 
event; and (3) there is the potential for discharge of non-visible pollutants to surface waters or drainage system. 

C. Construction activities such as Portland cement concrete grinding or saw cutting, or the application of fertilizer, 
pesticide, herbicide, or curing compound have occurred during a rain event or within 24 hours preceding a rain 
event, and there is the potential for discharge of pollutants to surface waters or drainage system. 

D. Soil amendments, including soil stabilization products, with the potential to alter pH levels or contribute toxic 
pollutants to storm water runoff have been applied, and there is the potential for discharge of pollutants to surface 
waters or drainage system (unless independent test data are available that demonstrate acceptable concentration 
levels of non-visible pollutants in the soil amendment). 

E. Storm water runoff from an area contaminated by historical usage of the site is observed to combine with storm 
water, and there is the potential for discharge of pollutants to surface waters or drainage system. 

 
The SAP shall identify sampling locations for collecting down gradient and control samples, and the rationale for their 

selection.  The control sampling location shall be selected where the sample does not come into contact with materials, 
wastes or areas associated with potential non-visible pollutants or disturbed soil areas.  Sampling locations shall be shown on 
the SWPPP Water Pollution Control Drawings.  Only trained personnel shall collect water quality samples and be identified 
in the SAP.  Qualifications of designated sampling personnel shall describe training and experience, and shall be included in 
the SWPPP.  The SAP shall state monitoring preparation, sample collection procedures, quality assurance/quality control, 
sample labeling procedures, sample collection documentation, sample shipping and chain of custody procedures, sample 
numbering system, and reference the construction site health and safety plan. 
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The SAP shall identify the analytical method to be used for analyzing down gradient and control samples for potential 
non-visible pollutants on the project.  For samples analyzed in the field by sampling personnel, collection, analysis, and 
equipment calibration shall be in conformance with the Manufacturer's specifications.  For samples that will be analyzed by a 
laboratory, sampling, preservation, and analysis shall be performed by a State-certified laboratory in conformance with 40 
CFR 136.  The SAP shall identify the specific State-certified laboratory, sample containers, preservation requirements, 
holding times, and analysis method to be used.  A list of State-certified laboratories that are approved by the Department is 
available at the following internet site:  http://www.dhs.ca.gov/ps/ls/elap/html/lablist_county.htm. 

The Contractor shall submit a hard copy and electronic copy of water quality analytical results and quality 
assurance/quality control data to the Engineer within 5 days of sampling for field analyses and within 30 days for laboratory 
analyses.  Analytical results shall be accompanied by an evaluation from the Contractor to determine if down gradient 
samples show elevated levels of the tested parameter relative to levels in the control sample.  If down gradient or downstream 
samples, as applicable, show increased levels, the Contractor will assess the BMPs, site conditions, and surrounding 
influences to determine the probable cause for the increase.  As determined by the assessment, the Contractor will repair or 
modify BMPs to address increases and amend the SWPPP as necessary.  Electronic results (in one of the following file 
formats: .xls, .txt, .csv, .dbs, or .mdb) shall have at a minimum the following information: sample identification number, 
contract number, constituent, reported value, method reference, method detection limit, and reported detection limit.  The 
Contractor shall document sample collection during rain events. 

Water quality sampling documentation and analytical results shall be maintained with the SWPPP on the project site 
until a Notice of Completion has been submitted and approved. 

If construction activities or knowledge of site conditions change, such that discharges or sampling locations change, the 
Contractor shall amend the SAP in conformance with this section, "Water Pollution Control." 

 
PAYMENT 
The contract lump sum price paid for prepare storm water pollution prevention plan shall include full compensation for 

furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in developing, preparing, 
obtaining approval of, revising, and amending the SWPPP, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

Attention is directed to Section 9-1.06, "Partial Payments," and Section 9-1.07, "Payment After Acceptance," of the 
Standard Specifications.  Payments for prepare storm water pollution prevention plan will be made as follows: 

 
A. After the SWPPP has been approved by the Engineer, 75 percent of the contract item price for prepare storm water 

pollution prevention plan will be included in the monthly partial payment estimate. 
B. After acceptance of the contract in conformance with the provisions in Section 7-1.17, "Acceptance of Contract," of 

the Standard Specifications, payment for the remaining 25 percent of the contract item price for prepare storm water 
pollution prevention plan will be made in conformance with the provisions in Section 9-1.07. 

 
The contract lump sum price paid for water pollution control shall include full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in installing, constructing, removing, and 
disposing of water pollution control practices, including non-storm water management, and waste management and materials 
pollution water pollution control practices, except those for which there is a contract item of work as specified in the 
Standard Specifications and these special provisions, and as directed by the Engineer. 

Storm water sampling and analysis will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the 
Standard Specifications.  No payment will be made for the preparation, collection, analysis, and reporting of storm water 
samples required where appropriate BMPs are not implemented prior to a rain event, or if a failure of a BMP is not corrected 
prior to a rain event. 

For items identified on the approved Water Pollution Control Cost Break-Down, the cost of maintaining the temporary 
water pollution control practices shall be divided equally by the State and the Contractor as follows: 

 
Soil Stabilization 

Temporary water pollution control practices except: 
SS-1 Scheduling 
SS-2 Preservation of Existing Vegetation 
 
Sediment Control 

Temporary water pollution control practices except: 
SC-7 Street Sweeping and Vacuuming 
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Wind Erosion Control 
No sharing of maintenance costs will be allowed. 
 

Tracking Control 
TC-1 Stabilized Construction Entrance/Exit. 
 

Non-Storm Water Management 
No sharing of maintenance costs will be allowed. 
 

Waste Management & Materials Pollution Control 
No sharing of maintenance costs will be allowed. 
 
The division of cost will be made by determining the cost of maintaining water pollution control practices in 

conformance with the provisions in Section 9-1.03, "Force Account Payment," of the Standard Specifications and paying to 
the Contractor one-half of that cost.  Cleanup, repair, removal, disposal, improper installation, and replacement of water 
pollution control practices damaged by the Contractor's negligence, shall not be considered as included in the cost for 
performing maintenance. 

The provisions for sharing maintenance costs shall not relieve the Contractor from the responsibility for providing 
appropriate maintenance on items with no shared maintenance costs. 

Full compensation for non-shared maintenance costs of water pollution control practices, as specified in this section, 
"Water Pollution Control," shall be considered as included in the contract lump sum price paid for water pollution control and 
no additional compensation will be allowed therefor. 

Water pollution control practices for which there is a contract item of work, will be measured and paid for as that 
contract item of work. 

 
10-1.03  PROGRESS SCHEDULE (CRITICAL PATH METHOD) 

The Contractor shall submit to the Engineer practicable critical path method (CPM) progress schedules in conformance 
with these special provisions.  Whenever the term "schedule" is used in this section it shall mean CPM progress schedule. 

The provisions in Section 8-1.04, "Progress Schedule," of the Standard Specifications shall not apply. 
 
DEFINITIONS 
The following definitions shall apply to this section: 
 
A. ACTIVITY.—A task, event or other project element on a schedule that contributes to completing the project.  

Activities have a description, start date, finish date, duration and one or more logic ties. 
B. BASELINE SCHEDULE.—The initial schedule representing the Contractor's work plan on the first working day of 

the project. 
C. CONTRACT COMPLETION DATE.—The current extended date for completion of the contract shown on the 

weekly statement of working days furnished by the Engineer in conformance with the provisions in Section 8-1.06, 
"Time of Completion," of the Standard Specifications. 

D. CRITICAL PATH.—The longest continuous chain of activities for the project that has the least amount of total float 
of all chains.  In general, a delay on the critical path will extend the scheduled completion date. 

E. CRITICAL PATH METHOD (CPM).—A network based planning technique using activity durations and the 
relationships between activities to mathematically calculate a schedule for the entire project.  

F. DATA DATE.—The day after the date through which a schedule is current.  Everything occurring earlier than the 
data date is "as-built" and everything on or after the data date is "planned." 

G. FLOAT.—The difference between the earliest and latest allowable start or finish times for an activity. 
H. MILESTONE.—An event activity that has zero duration and is typically used to represent the beginning or end of a 

certain stage of the project. 
I. NEAR CRITICAL PATH.—A chain of activities with total float exceeding that of the critical path but having no 

more than 10 working days of total float. 
J. SCHEDULED COMPLETION DATE.—The planned project finish date shown on the current accepted schedule. 
K. TOTAL FLOAT.—The amount of time that an activity or chain of activities can be delayed before extending the 

scheduled completion date. 
L. UPDATE SCHEDULE.—A current schedule developed from the baseline or subsequent schedule through regular 

monthly review to incorporate as-built progress and any planned changes. 
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GENERAL REQUIREMENTS 
The Contractor shall submit to the Engineer baseline, monthly update and final update schedules, each consistent in all 

respects with the time and order of work requirements of the contract.  The project work shall be executed in the sequence 
indicated on the current accepted schedule. 

Schedules shall show the order in which the Contractor proposes to carry out the work with logical links between time-
scaled work activities, and calculations made using the critical path method to determine the controlling operation or 
operations.  The Contractor is responsible for assuring that all activity sequences are logical and that each schedule shows a 
coordinated plan for complete performance of the work. 

The Contractor shall produce schedules using computer software and shall furnish compatible software for the Engineer's 
exclusive possession and use.  The Contractor shall furnish network diagrams and schedule data as parts of each schedule 
submittal. 

Schedules shall include, but not be limited to, applicable activities that show the following: 
 
A. Project characteristics, salient features, or interfaces, including those with outside entities, that could affect time of 

completion. 
B. Project start date, scheduled completion date and other milestones. 
C. Work performed by the Contractor, subcontractors and suppliers. 
D. Submittal development, delivery, review and approval, including those from the Contractor, subcontractors and 

suppliers. 
E. Procurement, delivery, installation and testing of materials, plants and equipment. 
F. Testing and settlement periods. 
G. Utility notification and relocation. 
H. Erection and removal of falsework and shoring. 
I. Major traffic stage switches. 
J. Finishing roadway and final cleanup. 
 
Schedule activities shall include the following: 
 
A. A clear and legible description. 
B. Start and finish dates. 
C. A duration of not less than one working day, except for event activities, and not more than 20 working days, unless 

otherwise authorized by the Engineer. 
D. At least one predecessor and one successor activity, except for project start and finish milestones. 
E. Required constraints. 
 
The Engineer's review and acceptance of schedules shall not waive any contract requirements and shall not relieve the 

Contractor of any obligation thereunder or responsibility for submitting complete and accurate information.  Schedules that 
are rejected shall be corrected by the Contractor and resubmitted to the Engineer within 5 working days of notification by the 
Engineer, at which time a new review period of one week will begin. 

Errors or omissions on schedules shall not relieve the Contractor from finishing all work within the time limit specified 
for completion of the contract.  If, after a schedule has been accepted by the Engineer, either the Contractor or the Engineer 
discover that any aspect of the schedule has an error or omission, it shall be corrected by the Contractor on the next update 
schedule. 

 
COMPUTER SOFTWARE 
The Contractor shall submit to the Engineer for approval a description of proposed software before delivery.  The 

software shall be the current version of Primavera SureTrak Project Manager for Windows, or equal, and shall be compatible 
with Windows NT (version 4.0) operating system.  If software other than SureTrak is proposed, it shall be capable of 
generating files that can be imported into SureTrak. 

The Contractor shall furnish schedule software and all original software instruction manuals to the Engineer with 
submittal of the baseline schedule.  The schedule software will be returned to the Contractor within 4 weeks of submittal of 
the final update schedule.  The State will compensate the Contractor in conformance with the provisions in Section 4-1.03, 
"Extra Work," of the Standard Specifications for replacement of software which is damaged, lost or stolen after delivery to 
the Engineer. 

 



Contract No.  08-428144 
89 

NETWORK DIAGRAMS, REPORTS AND DATA 
The Contractor shall include the following for each schedule submittal: 
 
A. Two sets of originally plotted, time-scaled network diagrams. 
B. One 1.44-megabyte 90 mm (3.5 inch) floppy diskette containing the schedule data. 
 
The time-scaled network diagrams shall conform to the following: 
 
A. Show a continuous flow of information from left to right. 
B. Be based on early start and early finish dates of activities. 
C. Clearly show the primary paths of criticality using graphical presentation. 
D. Be prepared on B-size sheets, 280 mm x 430 mm (11 inch x 17 inch), or larger size. 
E. Include a title block and a timeline on each page. 
 
BASELINE SCHEDULE 
The Contractor shall submit to the Engineer a baseline schedule within 20 working days of approval of the contract.  The 

Contractor shall allow 3 weeks for the Engineer's review after the baseline schedule and all support data are submitted.  
Beginning the week the baseline schedule is first submitted, the Contractor shall meet with the Engineer weekly to discuss 
and resolve schedule issues until the baseline schedule is accepted. 

The baseline schedule shall include the entire scope of work and shall show how the Contractor plans to complete all 
work contemplated.  The baseline schedule shall show the activities that define the critical path.  Multiple critical paths and 
near-critical paths shall be kept to a minimum.  A total of not more than 50 percent of the baseline schedule activities shall be 
critical or near critical, unless otherwise authorized by the Engineer. 

The baseline schedule shall not extend beyond the number of working days originally provided in these special 
provisions.  The baseline schedule shall have a data date of the first working day of the contract and not include any 
completed work to date.  The baseline schedule shall not attribute negative float or negative lag to any activity. 

 
UPDATE SCHEDULE 
The Contractor shall submit an update schedule and meet with the Engineer to review contract progress, on or before the 

first day of each month, beginning one month after the baseline schedule is accepted.  The Contractor shall allow 2 weeks for 
the Engineer's review after the update schedule and all support data are submitted, except that the review period shall not start 
until any previous month's required schedule is accepted.  Update schedules that are not accepted or rejected within the 
review period will be considered accepted by the Engineer. 

The update schedule shall have a data date of the twenty-first day of the month or other date established by the Engineer.  
The update schedule shall show the status of work actually completed to date and the work yet to be performed as planned.  
In addition, the update schedule shall show any proposed schedule modifications including adding or deleting activities or 
changing activity constraints, durations or logic.  The Contractor shall state in writing the reasons for any changes to 
activities and the critical path that result in a delay to the scheduled completion date compared to the previous accepted 
schedule. 

 
FINAL UPDATE SCHEDULE 
The Contractor shall submit a final update, as-built schedule with actual start and finish dates for the activities, within 

30 days after completion of contract work.  The Contractor shall provide a written certificate with this submittal signed by the 
Contractor's project manager and an officer of the company stating, "To my knowledge and belief, the enclosed final update 
schedule reflects the actual start and finish dates of the actual activities for the project contained herein."  An officer of the 
company may delegate in writing the authority to sign the certificate to a responsible manager. 

 
RETENTION 
The Department will retain an amount equal to 25 percent of the estimated value of the work performed during each 

estimate period in which the Contractor fails to submit an acceptable schedule conforming to the requirements of these 
special provisions as determined by the Engineer.  Schedule retentions will be released for payment on the next monthly 
estimate for partial payment following the date that acceptable schedules are submitted to the Engineer or as otherwise 
specified herein.  Upon completion of all contract work and submittal of the final update schedule and certification, any 
remaining retained funds associated with this section, "Progress Schedule (Critical Path Method)", will be released for 
payment.  Retentions held in conformance with this section shall be in addition to other retentions provided for in the 
contract.  No interest will be due the Contractor on retention amounts. 
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PAYMENT 
Full compensation for the required schedules and software shall be considered as included in the contract prices paid for 

the various items of work involved, and no additional compensation will be allowed therefor. 
 

10-1.04  OBSTRUCTIONS 
Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway 

Facilities," of the Standard Specifications and these special provisions. 
The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface 

installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work 
close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include, but are not 
limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 

 
10-1.05  MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, "Mobilization," of the Standard Specifications. 
 

10-1.06  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES  
Flagging, signs, and all other traffic control devices furnished, installed, maintained, and removed when no longer 

required shall conform to the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard 
Specifications and these special provisions. 

Category 1 traffic control devices are defined as those devices that are small and lightweight (less than 45 kg), and have 
been in common use for many years.  The devices shall be known to be crashworthy by crash testing, crash testing of similar 
devices, or years of demonstrable safe performance.  Category 1 traffic control devices include traffic cones, plastic drums, 
portable delineators, and channelizers. 

If requested by the Engineer, the Contractor shall provide written self-certification for crashworthiness of Category 1 
traffic control devices.  Self-certification shall be provided by the manufacturer or Contractor and shall include the following:  
date, Federal Aid number (if applicable), expenditure authorization, district, county, route and kilometer post of project 
limits; company name of certifying vendor, street address, city, state and zip code; printed name, signature and title of 
certifying person; and an indication of which Category 1 traffic control devices will be used on the project.  The Contractor 
may obtain a standard form for self-certification from the Engineer. 

Category 2 traffic control devices are defined as those items that are small and lightweight (less than 45 kg), that are not 
expected to produce significant vehicular velocity change, but may otherwise be potentially hazardous.  Category 2 traffic 
control devices include:  barricades and portable sign supports. 

Category 2 devices purchased on or after October 1, 2000 shall be on the Federal Highway Administration (FHWA) 
Acceptable Crashworthy Category 2 Hardware for Work Zones list.  This list is maintained by FHWA and can be located at 
the following internet address:  http://safety.fhwa.dot.gov/fourthlevel/hardware/listing.cfm?code=workzone. The Department 
maintains a secondary list at the following internet address: http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdffiles.htm. 

Category 2 devices that have not received FHWA acceptance, and were purchased before October 1, 2000, may continue 
to be used until they complete their useful service life or until January 1, 2003, whichever comes first.  Category 2 devices in 
use that have received FHWA acceptance shall be labeled with the FHWA acceptance letter number and the name of the 
manufacturer by the start of the project.  The label shall be readable.  After January 1, 2003, all Category 2 devices without a 
label shall not be used on the project. 

Full compensation for providing self-certification for crashworthiness of Category 1 traffic control devices  and labeling 
Category 2 devices as specified shall be considered as included in the prices paid for the various contract items of work 
requiring the use of the Category 1 or Category 2 traffic control devices and no additional compensation will be allowed 
therefor. 
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10-1.07  CONSTRUCTION AREA SIGNS 
Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance 

with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these 
special provisions. 

Attention is directed to the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special 
provisions.  Type II retroreflective sheeting shall not be used on construction area sign panels. 

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least 
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts.  The 
regional notification centers include, but are not limited to, the following: 

 
Notification Center Telephone Number 

Underground Service Alert-Northern California (USA) 1-800-642-2444 
1-800-227-2600 

Underground Service Alert-Southern California (USA) 1-800-422-4133 
1-800-227-2600 

 
Excavations required to install construction area signs shall be performed by hand methods without the use of power 

equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the 
proposed post holes. 

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as 
specified under "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

The Contractor may be required to cover certain signs during the progress of the work.  Signs that are no longer required 
or that convey inaccurate information to the public shall be immediately covered or removed, or the information shall be 
corrected.  Covers for construction area signs shall be of sufficient size and density to completely block out the complete face 
of the signs.  The retroreflective face of the covered signs shall not be visible either during the day or at night.  Covers shall 
be fastened securely so that the signs remain covered during inclement weather.  Covers shall be replaced when they no 
longer cover the signs properly.   

 
10-1.08  MAINTAINING TRAFFIC 

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area 
Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety" of these special provisions 
and these special provisions.  Nothing in these special provisions shall be construed as relieving the Contractor from the 
responsibilities specified in Section 7-1.09. 

Lane closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these special 
provisions. 

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any 
section closed to public traffic. 

The Contractor shall notify local authorities of the Contractor's intent to begin work at least 5 days before work is begun.  
The Contractor shall cooperate with local authorities relative to handling traffic through the area and shall make arrangements 
relative to keeping the working area clear of parked vehicles. 

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be 
closed with fluorescent traffic cones or portable delineators placed on a taper in advance of the parked vehicles or equipment 
and along the edge of the pavement at 7.5 m intervals to a point not less than 7.5 m past the last vehicle or piece of 
equipment.  A minimum of 9 cones or portable delineators shall be used for the taper.  A C23 (Road Work Ahead) or C24 
(Shoulder Work Ahead) sign shall be mounted on a portable sign stand with flags.  The sign shall be placed where designated 
by the Engineer. 

A minimum of one paved traffic lane, not less than 3.6 m wide, shall be open for use by public traffic in each direction of 
travel. 

Lanes shall be closed only during the hours shown on the charts included in this section "Maintaining Traffic."  Except 
work required under Sections 7-1.08 and 7-1.09, work that interferes with public traffic shall be performed only during the 
hours shown for lane closures. 

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first 
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a 
Sunday, the following Monday shall be a designated legal holiday.  When November 11th falls on a Saturday, the preceding 
Friday shall be a designated legal holiday. 
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Minor deviations from the requirements of this section concerning hours of work which do not significantly change the 
cost of the work may be permitted upon the written request of the Contractor if, in the opinion of the Engineer, public traffic 
will be better served and the work expedited.  These deviations shall not be adopted by the Contractor until the Engineer has 
approved the deviations in writing.  Other modifications will be made by contract change order. 

 
Chart No. 1  

Multilane Lane Requirements 
Location: Avenue 81 from Route 86S to Route 81 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays        1 1 1 1 1 1 1 1 1         

Fridays        1 1 1 1 1 1 1 1          
Saturdays                         
Sundays                         

Day before designated legal holiday                         
Designated legal holidays                         

 
Legend: 

1 
 

One lane open in direction of travel 

 
 

No lane closure allowed 

 
10-1.09   CLOSURE REQUIREMENTS AND CONDITIONS 

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special 
provisions. 

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes, 
within a single traffic control system. 

 
CLOSURE SCHEDULE 
By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period, 

defined as Friday noon through the following Friday noon. 
The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor 

shall use the Closure Schedule request forms furnished by the Engineer.  Closure Schedules submitted to the Engineer with 
incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal.  The Contractor will be 
notified of disapproved closures or closures that require coordination with other parties as a condition of approval. 

 
CONTINGENCY PLAN 
 The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The Contractor shall submit the 

contingency plan for a given operation to the Engineer within one working day of the Engineer's request. 
 
LATE REOPENING OF CLOSURES 
If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the 

provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not 
make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that 
future closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or 
reject the Contractor's proposed work plan.  The Contractor will not be entitled to any compensation for the suspension of 
work resulting from the late reopening of closures. 
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COMPENSATION 
The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and 

if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those 
conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by 
judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of 
Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the 
provisions in Section 8-1.09: 

 
A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed 

for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to 
any compensation for amendments to the Closure Schedule that are not approved. 

B. The Contractor is denied a confirmed closure. 
 
Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure 

Schedule,  any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within 
the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance 
with the provisions in Section 8-1.09. 

 
10-1.10  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on the plans, the 
provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the provisions under 
"Maintaining Traffic" and "Construction Area Signs" of these special provisions, and these special provisions. 

The provisions in this section will not relieve the Contractor from the responsibility to provide  additional devices or take 
measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard 
Specifications. 

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause, 
during the progress of the work, the Contractor shall immediately repair the components to the original condition or replace 
the components and shall restore the components to the original location. 

When lane closures are made for work periods only, at the end of each work period, components of the traffic control 
system, except portable delineators placed along open trenches or excavation adjacent to the traveled way, shall be removed 
from the traveled way and shoulder.  If the Contractor so elects, the components may be stored at selected central locations 
designated by the Engineer within the limits of the highway right of way. 

One-way traffic shall be controlled through the project in conformance with the plan entitled "Traffic Control System for 
Lane Closure on Two Lane Conventional Highways" and these special provisions. 

Utilizing a pilot car will be at the option of the Contractor.  If the Contractor elects to use a pilot car, the cones shown 
along the centerline on the plan need not be placed.  The pilot car shall have radio contact with personnel in the work area.  
The maximum speed of the pilot car through the traffic control zone shall be 40 kilometers per hour (25 mph). 

The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor 
(except for flagging costs), materials (including signs), tools, equipment, and incidentals, and for doing all the work involved 
in placing, removing, storing, maintaining, moving to new locations, replacing, and disposing of the components of the traffic 
control system and for furnishing and operating the pilot car, (including driver, radios, other equipment, and labor required), 
as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the 
Engineer.  Flagging costs will be paid for as provided in Section 12-2.02, "Flagging Costs," of the Standard Specifications. 

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not apply to the item of 
traffic control system.  Adjustments in compensation for traffic control system will be made only for increased or decreased 
traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of the increased 
or decreased traffic control necessary.  The adjustment will be made on a force account basis as provided in Section 9-1.03, 
"Force Account Payment," of the Standard Specifications for increased work and estimated on the same basis in the case of 
decreased work. 

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the Standard 
Specifications, will be paid for as a part of the extra work. 
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10-1.11  BARRICADE 
Barricades shall be furnished, placed and maintained at the locations shown on the plans, specified in the Standard 

Specifications or in these special provisions or where designated by the Engineer.  Barricades shall conform to the provisions 
in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these special provisions. 

Attention is directed to "Prequalified and Tested Signing and Delineation Materials" of these special provisions 
regarding retroreflective sheeting for barricades. 

Construction area sign and marker panels conforming to the provisions in Section 12-3.06, "Construction Area Signs," of 
the Standard Specifications shall be installed on barricades in a manner determined by the Engineer at the locations shown on 
the plans. 

Sign panels for construction area signs and marker panels installed on barricades shall conform to the provisions in 
Section 12-3.06A, "Stationary Mounted Signs," of the Standard Specifications. 

Full compensation for furnishing, installing, maintaining, and removing construction area signs and marker panels on 
barricades shall be considered as included in the contract unit price paid for the type of barricade involved and no separate 
payment will be made therefor. 

 
10-1.12  TEMPORARY CRASH CUSHION MODULE 

This work shall consist of furnishing, installing, and maintaining sand filled temporary crash cushion modules in 
groupings or arrays at each location shown on the plans, as specified in these special provisions or where designated by the 
Engineer.  The grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in 
conformance with the details shown on the plans and these special provisions. 

Attention is directed to "Public Safety", "Order of Work", and "Temporary Railing" of these special provisions. 
Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be 

protected with a sand filled temporary crash cushion.  The sand filled temporary crash cushion shall be in place prior to 
opening the lanes adjacent to the fixed obstacle to public traffic. 

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is not 
actively in progress.  Sand filled temporary crash cushions may be removed during a work period for access to the work 
provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary crash cushion 
is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed.  When no longer 
required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the site of the work. 

At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite III Inertial 
Modules, Fitch Inertial Modules or TrafFix Sand Barrels manufactured after March 31, 1997, or equal: 

 
A. Energite III and Fitch Inertial Modules, manufactured by Energy Absorption Systems, 
 Inc., One East Wacker Drive, Chicago, IL 60601-2076.  Telephone 1-312-467-6750, 
 FAX 1-800-770-6755 
 

1. Distributor (North): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, 
 CA 95828.  Telephone 1-800-884-8274, FAX 1-916-387-9734 
2. Distributor (South): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, 
 CA 92805.  Telephone 1-800-222-8274, FAX 1-714-937-1070 
 

B. TrafFix Sand Barrels, manufactured by TrafFix Devices, Inc., 220 Calle Pintoresco, San 
 Clemente, CA 92672.  Telephone 1-949 361-5663, FAX 1-949 361-9205 
 

1. Distributor (North):  United Rentals, Inc., 1533 Berger Drive, San Jose, CA 95112. 
 Telephone 1-408 287-4303, FAX 1-408 287-1929 
2. Distributor (South):  Statewide Safety & Sign, Inc., P.O. Box 1440, Pismo Beach, 
 CA 93448.  Telephone 1-800-559-7080, FAX 1-805 929-5786 
 

Modules contained in each temporary crash cushion shall be of the same type at each location.  The color of the modules 
shall be the standard yellow color, as furnished by the vendor, with black lids.  The modules shall exhibit good workmanship 
free from structural flaws and objectionable surface defects.  The modules need not be new.  Good used undamaged modules 
conforming to color and quality of the types specified herein may be utilized.  If used Fitch modules requiring a seal are 
furnished, the top edge of the seal shall be securely fastened to the wall of the module by a continuous strip of heavy duty 
tape. 

Modules shall be filled with sand in conformance with the manufacturer's directions, and to the sand capacity in 
kilograms for each module shown on the plans.  Sand for filling the modules shall be clean washed concrete sand of 
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commercial quality.  At the time of placing in the modules, the sand shall contain not more than 7 percent water as 
determined by California Test 226. 

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the Contractor's 
expense.  Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's operations shall be 
removed and replaced by the Contractor at the Contractor's expense. 

Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions shown on 
the plans.  The pallets or frames shall provide a full bearing base beneath the modules.  The modules and supporting pallets 
or frames shall not be moved by sliding or skidding along the pavement or bridge deck. 

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the closest 
point of the crash cushion array is within 3.6 m of the traveled way.  The marker panel, when required, shall be firmly 
fastened to the crash cushion with commercial quality hardware or by other methods determined by the Engineer. 

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker panels 
shall become the property of the Contractor and shall be removed from the site of the work.  Temporary crash cushion 
modules shall not be installed in the permanent work. 

Temporary crash cushion modules placed in conformance with the provisions in "Public Safety" of these special 
provisions will not be measured nor paid for. 

 
10-1.13  EXISTING HIGHWAY FACILITIES 

The work performed in connection with various existing highway facilities shall conform to the provisions in Section 15, 
"Existing Highway Facilities," of the Standard Specifications and these special provisions. 

 
REMOVE PIPE  
 Existing pipe where shown on the plans to be removed, shall be completely removed and disposed of. 
 
RELOCATE GATE  
 Existing gate shall be removed and relocated to the new locations shown on the plans. 
 
REMOVE FENCE  
 Existing fence, at those locations shown on the plans to be removed, shall be removed and disposed of. 
 
OBLITERATE SURFACING 
Existing surfacing, when no longer required for the passage of public traffic, shall be obliterated at the locations shown 

on the plans. 
Surfacing shall not be obliterated by the earth cover method. 
Obliteration shall consist of rooting, plowing, pulverizing or scarifying the existing surfacing in conformance with the 

provisions in Section 15-2.02A, "Obliterating Roads and Detours," of the Standard Specifications. 
Full compensation for obliterate surfacing shall be considered as included in the contract price paid per tonne for 

roadway excavation and no separate payment will be made therefor. 
 

10-1.14  CLEARING AND GRUBBING 
Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing," of the Standard 

Specifications and these special provisions. 
Vegetation shall be cleared and grubbed only within the excavation and embankment slope lines. 
No vegetation shall be removed within the stream channel or banks from February 15 to September 1. 
At locations where there is no grading adjacent to a bridge or other structure, clearing and grubbing of vegetation shall 

be limited to 1.5 m outside the physical limits of the bridge or structure. 
Existing vegetation outside the areas to be cleared and grubbed shall be protected from injury or damage resulting from 

the Contractor's operations. 
Activities controlled by the Contractor, except cleanup or other required work, shall be confined within the graded areas 

of the roadway. 
Nothing herein shall be construed as relieving the Contractor of the Contractor's responsibility for final cleanup of the 

highway as provided in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications. 
 



Contract No.  08-428144 
96 

10-1.15  EARTHWORK 
Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these special 

provisions. 
Where a portion of the existing surfacing is to be removed, the outline of the area to be removed shall be cut on a neat 

line with a power-driven saw to a minimum depth of 50 mm before removing the surfacing.  Full compensation for cutting 
the existing surfacing shall be considered as included in the contract price paid per cubic meter for roadway excavation and 
no additional compensation will be allowed therefor. 

The portion of imported borrow placed within 1.5 m of the finished grade shall have a Resistance (R-Value) of not less 
than 15. 

Reinforcement or metal attached to reinforced concrete rubble placed in embankments shall not protrude above the 
grading plane.  Prior to placement within 0.6-m below the grading plane of embankments, reinforcement or metal shall be 
trimmed to no greater than 20 mm from the face of reinforced concrete rubble.  Full compensation for trimming 
reinforcement or metal shall be considered as included in the contract prices paid per cubic meter for the types of excavation 
shown in the Engineer's estimate, or the contract prices paid for furnishing and placing imported borrow or embankment 
material, as the case may be, and no additional compensation will be allowed therefor. 

Imported borrow will be measured and paid for by the cubic meter and the quantity to be paid for will be computed in 
the following manner: 

 
A. The total quantity of embankment will be computed in conformance with the provisions for roadway excavation in 

Section 19-2.08, "Measurement," of the Standard Specifications, on the basis of the planned or authorized cross 
section for embankments as shown on the plans and the measured ground surface. 

B. The Contractor, at the Contractor's option, may compact the ground surface on which embankment is to be 
constructed before placing any embankment thereon.  If the compaction results in an average subsidence exceeding 
75 mm, the ground surface will be measured after completion of the compaction.  The Engineer shall be allowed the 
time necessary to complete the measurement of an area before placement of embankment is started in that area. 

C. The quantities of roadway excavation, structure excavation and ditch excavation, which have been used in the 
embankment, will be adjusted by multiplying by a grading factor to be determined in the field by the Engineer.  No 
further adjustment will be made in the event that the grading factor determined by the Engineer does not equal the 
actual grading factor. 

 D. The quantity of imported borrow to be paid for will be that quantity remaining after deducting the adjusted 
quantities of excavation from the total embankment quantity and then adding a quantity of 400 cubic meters for the 
anticipated effect of subsidence.  No adjustment will be made in the event that the anticipated subsidence does not 
equal the actual subsidence. 

E. The Contractor may propose a plan whereby the Contractor would be paid on the basis of measured settlement in 
lieu of the allowance specified above.  The proposal shall include complete details of the subsidence-measuring 
devices and a detailed plan of each installation.  If the proposed plan is approved by the Engineer, the Contractor, at 
the Contractor's expense, shall provide, install and maintain the subsidence-measuring devices.  The Engineer will 
take necessary readings to determine the progress of subsidence, if any, and the Contractor shall provide necessary 
assistance to make the readings. 

F. Installed devices which are determined by the Engineer to have been damaged will not be used for the determination 
of subsidence for the area the devices represent in the pattern of approved installations.  The subsidence of the area 
represented by that installation shall be considered zero, regardless of the subsidence measured at other installations. 

G. The volumes required as a result of subsidence will be computed by the average-end-area method from the original 
measurements and the final measurements, including zero subsidence at all points and for all areas as provided 
herein.  It shall be understood and agreed that the subsidence at the point of intersection of the side slopes (and end 
slopes at structures) with the ground line as established by the original cross sections shall be considered as zero.  
Unless otherwise agreed to by the Engineer, the subsidence shall be considered as zero at the points on the cross 
sections 15 m beyond the beginning and ending of the instrumented area.  The computed volumes for such 
subsidence will be added to the quantities of embankment measured as specified herein. 

H. Detachable elements of the subsidence-measuring devices which can be salvaged without damage to the work shall 
remain the property of the Contractor and shall be removed from the highway right of way after final measurements 
are made. 

 
Pervious backfill material in connection with bridge work will be measured and paid for by the cubic meter as structure 

backfill (bridge). 
If structure excavation or structure backfill involved in bridges is not otherwise designated by type, and payment for the 

structure excavation or structure backfill has not otherwise been provided for in the Standard Specifications or these special 
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provisions, the structure excavation or structure backfill will be paid for at the contract price per cubic meter for structure 
excavation (bridge) or structure backfill (bridge). 

Structure excavation designated as (Type D), for footings at the locations shown on the plans, will be measured and paid 
for by the cubic meter as structure excavation (Type D).  Ground water or surface water is expected to be encountered at 
these locations, but seal course concrete is not shown or specified.  Structure excavation for footings at locations not 
designated on the plans as structure excavation (Type D), and where ground or surface water is encountered, will be 
measured and paid for by the cubic meter as structure excavation (bridge). 

 
10-1.16  MOVE-IN/MOVE-OUT (EROSION CONTROL)  

Move-in/move-out (erosion control) shall include moving onto the project when an area is ready to receive erosion 
control as determined by the Engineer, setting up all required personnel and equipment for the application of erosion control 
materials and moving out all personnel and equipment when erosion control in that area is completed. 

When areas are ready to receive applications of erosion control (Type D), as determined by the Engineer, the Contractor 
shall begin erosion control work in that area within 5 working days of the Engineer’s notification to perform the erosion 
control work. 

Attention is directed to the requirements of erosion control (Type D) elsewhere in these special provisions. 
Quantities of move-in/move-out (erosion control) will be determined as units from actual count as determined by the 

Engineer.  For measurement purposes, a move-in followed by a move-out will be considered as one unit. 
The contract unit price paid for move-in/move-out (erosion control) shall include full compensation for furnishing all 

labor, materials (excluding erosion control materials), tools, equipment, and incidentals and for doing all the work involved 
in moving in and removing from the project all personnel and equipment necessary for application of erosion control 
(TypeD), as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by 
the Engineer.   

No adjustment of compensation will be made for any increase or decrease in the quantities of move-in/move-out (erosion 
control) required, regardless of the reason for the increase or decrease. The provisions in Section 4-1.03B, "Increased or 
Decreased Quantities," of the Standard Specifications shall not apply to the item of move-in/move-out (erosion control). 

 
10-1.17  EROSION CONTROL (TYPE D) 

Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard 
Specifications and these special provisions and shall consist of applying erosion control materials to embankment and 
excavation slopes and other areas disturbed by construction activities. 

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section 19-2.05, 
"Slopes," of the Standard Specifications, except that rills and gullies exceeding 50 mm in depth or width shall be leveled.  
Vegetative growth, temporary erosion control materials, and other debris shall be removed from areas to receive erosion 
control. 

 
MATERIALS 
 

Straw 
 

Stabilizing Emulsion 
Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing Emulsion," of the Standard 

Specifications and these special provisions. 
Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic adhesive 

used as a soil tackifier. 
 
APPLICATION 
 Erosion control materials shall be applied in one application in the following sequence: 
 
A. The following mixture in the proportions indicated shall be applied with hydro-seeding equipment: 
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Material 
 

Kilograms Per Hectare 
(Slope Measurement) 

Fiber 500 
Compost 2500 
Commercial Fertilizer 300 
Stabilizing Emulsion (Solids) 100 

 
The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer. 
 

10-1.18  AGGREGATE SUBBASE 
Aggregate subbase shall be Class 4 and shall conform to the provisions in Section 25, "Aggregate Subbases," of the 

Standard Specifications and these special provisions. 
The restriction that the amount of reclaimed material included in Class 4 aggregate subbase not exceed 50 percent of the 

total volume of the aggregate used shall not apply.  Aggregate for Class 4 aggregate subbase may include reclaimed glass.  
Aggregate subbase incorporating reclaimed glass shall not be placed at locations where surfacing will not be placed over the 
aggregate subbase. 

The percentage composition by mass of Class 4 aggregate subbase shall conform to the following grading requirements: 
 

Grading Requirements (Percentage Passing) 
Sieve Sizes Operating Range Contract Compliance 
 152.4 mm_ 100 100 
101.6 mm_ 90-100 87-10 

4.75 mm 35-100 30-100 
0.6 mm 0-60 0-65 
75-µm 0-20 0-23 

 
Class 4 aggregate subbase shall also conform to the following quality requirements:  
 

Quality Requirements 
Test Operating Range Contract Compliance 

Sand Equivalent  25 Min. 22 Min. 
Resistance (R-value)  ---- 60 Min. 

 
The provisions of the last 4 paragraphs in Section 25-1.02A, "Class 1, Class 2, and Class 3 Aggregate Subbases," of the 

Standard Specifications shall apply to Class 4 aggregate subbase. 
Regardless of the class of aggregate subbase supplied under the provisions of this section, payment for all aggregate 

subbase will be made as Class 4 aggregate subbase. 
 

10-1.19  AGGREGATE BASE 
Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, "Aggregate Bases," of the Standard 

Specifications and these special provisions. 
The restriction that the amount of reclaimed material included in Class 2 aggregate base not exceed 50 percent of the 

total volume of the aggregate used shall not apply.  Aggregate for Class 2 aggregate base may include reclaimed glass.  
Aggregate base incorporating reclaimed glass shall not be placed at locations where surfacing will not be placed over the 
aggregate base. 

 
10-1.20  ASPHALT CONCRETE 

Asphalt concrete shall be Type A and shall conform to the provisions in Section 39, "Asphalt Concrete," of the Standard 
Specifications and these special provisions. 

The grade of asphalt binder to be mixed with aggregate for Type A asphalt concrete shall be Grade and shall conform to 
the provisions in "Asphalt" of these special provisions. 

 The aggregate for Type A asphalt concrete shall conform to the 19 mm maximum medium grading specified in Section 
39-2.02, "Aggregate," of the Standard Specifications. 

If the Contractor selects the batch mixing method, asphalt concrete shall be produced by the automatic batch mixing 
method in conformance with the provisions in Section 39-3.03A(2), "Automatic Proportioning," of the Standard 
Specifications. 
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If the finished surface of the asphalt concrete on  traffic lanes does not meet the specified surface tolerances, the 
surfacing shall be brought within tolerance by either (1) abrasive grinding (with fog seal coat on the areas which have been 
ground), (2) removal and replacement or (3) placing an overlay of asphalt concrete.  The method will be selected by the 
Engineer.  The corrective work shall be at the Contractor's expense. 

If abrasive grinding is used to bring the finished surface to the specified surface tolerances, additional grinding shall be 
performed, as necessary, to extend the area ground in each lateral direction so that the lateral limits of grinding are at a 
constant offset from, and parallel to, the nearest lane line or pavement edge, and in each longitudinal direction so that the 
grinding begins and ends at lines normal to the pavement centerline, within any ground area.  Ground areas shall be neat 
rectangular areas of uniform surface appearance.  Abrasive grinding shall conform to the provisions in the first paragraph and 
the last 4 paragraphs in Section 42-2.02, "Construction," of the Standard Specifications. 

In addition to the provisions in Section 39-5.01, "Spreading Equipment," of the Standard Specifications, asphalt paving 
equipment shall be equipped with automatic screed controls and a sensing device or devices. 

When placing asphalt concrete to the lines and grades established by the Engineer, the automatic controls shall control 
the longitudinal grade and transverse slope of the screed.  Grade and slope references shall be furnished, installed, and 
maintained by the Contractor.  Should the Contractor elect to use a ski device, the minimum length of the ski device shall be 
9 m.  The ski device shall be a rigid one piece unit and the entire length shall be utilized in activating the sensor. 

When placing the initial mat of asphalt concrete on existing pavement, the end of the screed nearest the centerline shall 
be controlled by a sensor activated by a ski device not less than 9 m long.  The end of the screed farthest from centerline shall 
be controlled manually. 

When paving contiguously with previously placed mats, the end of the screed adjacent to the previously placed mat shall 
be controlled by a sensor that responds to the grade of the previously placed mat and will reproduce the grade in the new mat 
within a 3-mm tolerance.  The end of the screed farthest from the previously placed mat shall be controlled in the same way it 
was controlled when placing the initial mat. 

Should the methods and equipment furnished by the Contractor fail to produce a layer of asphalt concrete conforming to 
the provisions, including straightedge tolerance, of Section 39-6.03, "Compacting," of the Standard Specifications, the paving 
operations shall be discontinued and the Contractor shall modify the equipment or methods, or furnish substitute equipment. 

Should the automatic screed controls fail to operate properly during a day's work, the Contractor may manually control 
the spreading equipment for the remainder of that day.  However, the equipment shall be corrected or replaced with 
alternative automatically controlled equipment conforming to the provisions in this section before starting another day's 
work. 

 
10-1.21  PILING 

 
GENERAL 
Piling shall conform to the provisions in Section 49, "Piling," of the Standard Specifications, and these special 

provisions. 
Unless otherwise specified, welding of any work performed in conformance with the provisions in Section 49, "Piling," 

of the Standard Specifications, shall be in conformance with the requirements in AWS D1.1. 
Foundation recommendations are included in the "Information Handout" available to the Contractor as provided for in 

Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the Standard Specifications. 
Attention is directed to "Welding " of these special provisions. 
Difficult pile installation is anticipated due to the presence of high ground water. 
 

Jetting and Drilling 
Jetting or drilling to obtain the specified penetration in conformance with the provisions in Section 49-1.05, "Driving 

Equipment," of the Standard Specifications shall not be used for driven type piles. 
 

10-1.22  CONCRETE STRUCTURES 
Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the Standard 

Specifications and these special provisions. 
 
GENERAL 
Shotcrete shall not be used as an alternative construction method for reinforced concrete members unless otherwise 

specified. 
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FALSEWORK 
Falsework shall conform to the provisions in Section 51, "Concrete Structures," of the Standard Specifications and these 

special provisions. 
The Contractor's engineer who signs the falsework drawings shall also certify in writing that the falsework is constructed 

in conformance with the approved drawings and the contract specifications prior to placing concrete.  This certification shall 
include performing any testing necessary to verify the ability of the falsework members to sustain the stresses required by the 
falsework design.  The engineer who signs the drawings may designate a representative to perform this certification.  Where 
falsework contains openings for railroads, vehicular traffic, or pedestrians, the designated representative shall be qualified to 
perform this work, shall have at least three years of combined experience in falsework design or supervising falsework 
construction, and shall be registered as a Civil Engineer in the State of California.  For other falsework, the designated 
representative shall be qualified to perform this work and shall have at least three years of combined experience in falsework 
design or supervising falsework construction.  The Contractor shall certify the experience of the designated representative in 
writing and provide supporting documentation demonstrating the required experience if requested by the Engineer. 

 
Welding and Nondestructive Testing  

Welding of steel members, except for previously welded splices and except for when fillet welds are used where load 
demands are less than or equal to 175 N/mm for each 3 mm of fillet weld, shall conform to AWS D1.1 or other recognized 
welding standard.  The welding standard to be utilized shall be specified by the Contractor on the working drawings.  
Previously welded splices for falsework members are defined as splices made prior to the member being shipped to the 
project site. 

Splices made by field welding of steel beams at the project site shall undergo nondestructive testing (NDT).  At the 
option of the Contractor, either ultrasonic testing (UT) or radiographic testing (RT) shall be used as the method of NDT for 
each field weld and any repair made to a previously welded splice in a steel beam.  Testing shall be performed at locations 
selected by the Contractor.  The length of a splice weld where NDT is to be performed, shall be a cumulative weld length 
equal to 25 percent of the original splice weld length.  The cover pass shall be ground smooth at the locations to be tested.  
The acceptance criteria shall conform to the requirements of AWS D1.1, Section 6, for cyclically loaded nontubular 
connections subject to tensile stress.  If repairs are required in a portion of the weld, additional NDT shall be performed on 
the repaired sections.  The NDT method chosen shall be used for an entire splice evaluation including any required repairs. 

For all field welded splices, the Contractor shall furnish to the Engineer a letter of certification which certifies that all 
welding and NDT, including visual inspection, are in conformance with the specifications and the welding standard shown on 
the approved working drawings. This letter of certification shall be signed by an engineer who is registered as a Civil 
Engineer in the State of California and shall be provided prior to placing any concrete for which the falsework is being 
erected to support. 

For previously welded splices, the Contractor shall determine and perform all necessary testing and inspection required 
to certify the ability of the falsework members to sustain the stresses required by the falsework design.  This welding 
certification shall be in writing, shall be signed by an engineer who is registered as a Civil Engineer in the State of California, 
and shall be provided prior to placing any concrete for which the falsework is being erected to support. 

 
DECK CRACK TREATMENT 
The Contractor shall use all means necessary to minimize the development of shrinkage cracks. 
The Contractor shall remove all equipment and materials from the deck and clean the surface as necessary for the 

Engineer to measure the surface crack intensity.  Surface crack intensity will be determined by the Engineer after completion 
of concrete cure, prior to prestressing, and prior to the release of falsework.  In any 50-m2 portion of deck within the limits of 
the new concrete deck, should the intensity of cracking be such that there are more than 5 m of cracks whose width at any 
location exceeds 0.5-mm, the deck shall be treated with methacrylate resin.  The area of deck to be treated shall have a width 
that extends for the entire width of new deck inside the concrete barriers and a length that extends at least 1.5 m beyond the 
furthest single continuous crack outside the 50-m2 portion, measured from where that crack exceeds 0.5-mm in width, as 
determined by the Engineer. 

Deck crack treatment shall consist of test sealing, and furnishing and applying methacrylate resin in conformance with 
the requirements of these special provisions. If grinding operation is required, deck treatment shall take place after grinding. 

Prior to the start of deck treatment work, the Contractor shall submit for approval by the Engineer, a program for public 
safety associated with the use of methacrylate resin.  The program shall identify materials, equipment, and methods to be 
used.  The Contractor shall not perform deck treatment work, other than that specifically authorized in writing by the 
Engineer, until the program has been approved. 

If the measures being taken by the Contractor are inadequate to provide for public safety associated with use of 
methacrylate resin, the Engineer will direct the Contractor to revise the operations and the public safety program.  Directions 
for revisions will be in writing and will specify the items in which the Contractor's program is inadequate.  No further deck 
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treatment shall be performed until public safety measures are adequate, and a revised program for public safety has been 
approved. 

The Engineer will notify the Contractor of the approval or rejection of any submitted or revised program for public 
safety associated with the use of methacrylate resin within 10 working days of receipt of the final submitted program. 

The State will not be liable to the Contractor for failure to approve all or any portion of an originally submitted or revised 
program for public safety associated with the use of methacrylate resin, nor for any delays to the work due to the Contractor's 
failure to submit an acceptable program for public safety associated with the use of methacrylate resin.  If the Engineer does 
not review or approve the program submitted by the Contractor within the time specified and if, in the opinion of the 
Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in reviewing the program 
for public safety, the delay will be considered a right of way delay in conformance with the provisions in Section 8-1.09, 
"Right of Way Delays," of the Standard Specifications. 

 
Materials 

The material used for treating the deck shall be a high molecular weight methacrylate resin conforming to the following: 
 

PROPERTY TEST METHOD REQUIREMENT 
Viscosity 
mPa·s, maximum, 
(Brookfield RVT 
with UL adaptor, 50 
RPM at 25°C) 

ASTM D 2196 0.025 

Specific Gravity 
minimum, at 25°C 

ASTM D 1475 0.90 

Flash Point 
°C, minimum 

ASTM D 3278 82 

Vapor Pressure 
mm Hg, maximum, 
at 25°C 

ASTM D 323 1.0  

Tack-free time 
minutes, maximum 
at 25°C 

California Test 551 400 

PCC Saturated 
Surface-Dry Bond 
Strength 
MPa, minimum at 
24 hours and 
21±1°C 

California Test 551 3.5 

*  Test shall be performed prior to adding initiator. 
 
A Material Safety Data Sheet shall be furnished prior to use for each shipment of high molecular weight methacrylate 

resin. 
The promoter and initiator, if supplied separately from the resin, shall not be mixed directly with each other.  Containers 

of promoters and initiators shall not be stored together in a manner that will allow leakage or spillage from one to contact the 
containers or material of the other. 

 
Testing 

The Contractor shall allow 14 days for sampling and testing by the Engineer of the high molecular weight methacrylate 
resin prior to proposed use. 

The Contractor shall treat a test area within the project limits of approximately 50 m2 at a location approved by the 
Engineer.  Conditions during the test treatment shall be similar to those expected on the deck.  Equipment used in the test 
shall be similar to those used for the deck treating operations.  If the test area is on the traveled way, traffic shall not be 
allowed on the treated test area until (1) the treated surface is tack free (non-oily), (2) the sand cover adheres sufficiently to 
resist brushing by hand, and (3) the coefficient of friction of the deck is at least 0.35 when tested in conformance with the 
requirements in California Test 342. 

Should the above requirements for traffic use not be met, the Contractor shall suspend treating of bridge decks until 
another test area is treated and complies with the requirements. 
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Construction 
Prior to deck treatment with methacrylate resin, the bridge deck surface shall be cleaned by abrasive blasting and all 

loose material shall be blown from visible cracks using high-pressure air.  Concrete curing seals shall be cleaned from the 
deck surface to be treated, and the deck shall be dry when blast cleaning is performed.  If the deck surface becomes 
contaminated at any time prior to placing the penetrating sealer, the deck surface shall be cleaned by abrasive blasting. 

Equipment shall be fitted with suitable traps, filters, drip pans, or other devices as necessary to prevent oil or other 
deleterious material from being deposited on the deck. 

Where abrasive blasting is being performed within 3 m of a lane occupied by public traffic, the residue including dust 
shall be removed immediately after contact between the abrasive and the surface being treated.  The removal shall be by a 
vacuum attachment operating concurrently with the abrasive blasting operation. 

The relative humidity shall be less than 90 percent at time of treatment. 
A compatible promoter/initiator system shall be capable of providing a resin gel time of not less than 40 minutes nor 

more than 1.5 hours at the temperature of application.  Gel time shall be adjusted to compensate for the changes in 
temperature throughout treatment application. 

The quantity of resin mixed with promoter and initiator shall be limited to 20 L at a time for manual application. 
Machine application of the resin shall be performed by using a two-part resin system using a promoted resin for one part 

and an initiated resin for the other part.  This two-part resin system shall be combined at equal volumes to the spray bars 
through separate positive displacement pumps.  Combining of the 2 components shall be by either static in-line mixers or by 
external intersecting spray fans.  The pump pressure at the spray bars shall not be great enough to cause appreciable 
atomization of the resin.  Compressed air shall not be used to produce the spray.  A shroud shall be used to enclose the spray 
bar apparatus.  Hand held spray apparatus shall not be used. 

The Contractor shall allow methacrylate resin to be applied only to the specified area.  Barrier rails and joints shall be 
adequately protected to prevent contamination by the treatment material.  Contaminated items shall be repaired at the 
Contractor's expense. 

The prepared area shall be dry and the surface temperature shall be less than or equal to 38°C when the resin is applied.  
The rate of application of promoted/initiated resin shall be approximately 2.5 square meters per liter, � 0.1 square meter per 
liter. 

The deck surfaces to be treated shall be flooded with resin, allowing penetration into the concrete and filling of all 
cracks.  The treatment shall be applied within 5 minutes after complete mixing.  A significant increase in viscosity shall be 
cause for rejection.  Excess material shall be redistributed by squeegees or brooms within 10 minutes after application. 

After the resin has been applied, at least 20 minutes shall elapse before applying sand.  The sand shall be commercial 
quality dry blast sand.  Ninety-five percent of the sand shall pass the 2.36-mm sieve, and 95 percent shall be retained on the 
850-µm sieve.  The sand shall be applied at a rate of one kilogram per square meter, � 0.1 kilogram per square meter. 

Excess sand shall be removed from the deck surface by vacuuming or sweeping prior to opening to traffic. 
Traffic shall not be allowed on the treated area until (1) the treated surface is tack free (non-oily), (2) the sand cover 

adheres sufficiently to resist brushing by hand, and (3) the coefficient of friction of the deck is at least 0.35 when tested in 
conformance with the requirements in California Test 342. 

 
MEASUREMENT AND PAYMENT 
Measurement and payment for concrete in structures shall conform to the provisions in Section 51-1.22, "Measurement," 

and Section 51-1.23, "Payment," of the Standard Specifications and these special provisions. 
Full compensation for deck crack treatment, including a program for public safety shall be considered as included in the 

contract price paid per cubic meter for structural concrete (bridge) and no additional compensation will be allowed therefor. 
 

10-1.23  REINFORCEMENT 
Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications. 
 

10-1.24  ROADSIDE SIGNS 
Roadside signs shall be installed at the locations shown on the plans or where designated  by the Engineer and in 

conformance with the provisions in Section 56-2, "Roadside Signs," of the Standard Specifications and these special 
provisions. 

Wood posts shall be pressure treated after fabrication in conformance with the provisions in Section 58, "Preservative 
Treatment of Lumber, Timber and Piling," of the Standard Specifications with creosote, creosote coal tar solution, creosote 
petroleum solution (50-50), pentachlorophenol in hydrocarbon solvent, copper naphthenate, ammoniacal copper arsenate, or 
ammoniacal copper zinc arsenate.  In addition to the preservatives listed above, Southern yellow pine may also be pressure 
treated with chromated copper arsenate.  When other than one of the creosote processes is used, blocks shall have a minimum 
retention of 6.4 kg/m3, and need not be incised. 
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Type N,  marker panels mounted on a post with a roadside sign shall be considered to be sign panels and will not be paid 
for as markers. 

 
10-1.25  ALTERNATIVE PIPE 

Alternative pipe culverts shall conform to the provisions in Section 62, "Alternative Culverts," of the Standard 
Specifications and these special provisions. 

 
10-1.26  PLASTIC PIPE 

Plastic pipe shall conform to the provisions in Section 64, "Plastic Pipe," of the Standard Specifications and these special 
provisions. 

Plastic pipe for utility crossovers shall be corrugated high density polyethylene (HDBE) pipe, Type S conforming to 
AASHTO Designation:  M 294. Couplings and fittings shall be as recommended by the pipe manufacturer. 

Plastic pipe for supply lines shall conform to the provisions in Section 20-2.15B(1) "Plastic Supply Line" of the Standard 
Specifications and these special provisions. 

The contract price paid per meter for 600 mm (plastic pipe) shall include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals and for doing all the work involved in furnishing and placing 600 mm plastic 
pipe, complete in place, including plastic supply lines, (100 mm, 200 mm, 300 mm plastic pipe) sand bags, plywood covers 
and Type L-3 object makers as shown on the plans and as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer.. 

 
10-1.27  REINFORCED CONCRETE PIPE 

Reinforced concrete pipe shall conform to the provisions in Section 65, "Reinforced Concrete Pipe," of the Standard 
Specifications and these special provisions. 

Where embankment will not be placed over the top of the pipe, a relative compaction of not less than 85 percent shall be 
required below the pipe spring line for pipe installed using Method 1 backfill in trench, as shown on Standard Plan A62D.  
Where the pipe is to be placed under the traveled way, a relative compaction of not less than 90 percent shall be required 
unless the minimum distance between the top of the pipe and the pavement surface is the greater of 1.2 m or one half of the 
outside diameter of the pipe. 

Except as otherwise designated by classification on the plans or in the specifications, joints for culvert and drainage 
pipes shall conform to the plans or specifications for standard joints. 

When reinforced concrete pipe is installed in conformance with the details shown on Revised Standard Plan A62DA, the 
fifth paragraph of Section 19-3.04, "Water Control and Foundation Treatment," of the Standard Specifications shall not 
apply. 

When solid rock or other unyielding material is encountered at the planned elevation of the bottom of the bedding, the 
material below the bottom of the bedding shall be removed to a depth of 1/50 of the height of the embankment over the top of 
the culvert, but not less than 150 mm nor more than 300 mm.  The resulting trench below the bottom of the bedding shall be 
backfilled with structure backfill material in conformance with the provisions in Section 19-3.06, "Structure Backfill," of the 
Standard Specifications. 

The Outer Bedding shown on Revised Standard Plan A62DA shall not be compacted prior to placement of the pipe. 
 

10-1.28  CORRUGATED METAL PIPE 
Corrugated steel culverts shall conform to the provisions in Section 66, "Corrugated Metal Pipe," of the Standard 

Specifications and these special provisions. 
Corrugated steel pipe shall be fabricated from zinc-coated steel sheet. 
 

10-1.29  PERMEABLE MATERIAL (BLANKET) 
Permeable material blanket shall be constructed in conformance with the details shown on the plans and these special 

provisions. 
Permeable material for permeable material blanket shall be Class 1 and shall conform to the provisions in Section 68-1, 

"Underdrains," of the Standard Specifications, except for payment. 
Filter fabric for use with permeable material blanket shall conform to the provisions for filter fabric for underdrain 

trenches in Section 88, "Engineering Fabrics," of the Standard Specifications and the following: 
 
A. The subgrade to receive the filter fabric, immediately prior to placing, shall conform to the compaction and elevation 

tolerance specified for the material involved. 
B. Filter fabric shall be handled and placed in conformance with the manufacturer's recommendations. 
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C. The fabric shall be aligned and placed in a wrinkle-free manner. 
D. Adjacent borders of the fabric shall be overlapped from 300 mm to 450 mm or stitched.  The preceding roll shall 

overlap the following roll in the direction the material is being spread or shall be stitched.  When the fabric is joined 
by stitching, the fabric shall be stitched with yarn of a contrasting color.  The size and composition of the yarn shall 
be as recommended by the fabric manufacturer.  The stitches shall number 5 to 7 per 25 mm of seam. 

E. Within 24 hours after the filter fabric has been placed, the fabric shall be covered with the planned thickness of 
permeable material or aggregate subbase material as shown on the plans. 

F. During spreading and compaction of the permeable material and aggregate subbase material, a minimum of 150 mm 
of the material shall be maintained between the fabric and the Contractor's equipment.  Where embankment material 
is to be placed on the filter fabric, a minimum of 450 mm of embankment material shall be maintained between the 
fabric and the Contractor's equipment.  Equipment or vehicles shall not be operated or driven directly on the filter 
fabric. 

 
Permeable material (blanket) will be measured by the cubic meter.  Quantities of permeable material to be paid for as 

permeable material (blanket) will be determined from the dimensions shown on the plans or such other dimensions as may be 
ordered in writing by the Engineer.  Permeable material blanket constructed in excess of these dimensions will not be paid 
for. 

The contract price paid per cubic meter for permeable material (blanket) shall include full compensation for furnishing 
all labor, materials (including filter fabric), tools, equipment, and incidentals, and for doing all the work involved in 
constructing a permeable material (blanket) and placing filter fabric, complete in place, as shown on the plans, as specified in 
the Standard Specifications and these special provisions, and as directed by the Engineer. 

 
10-1.30  SLOPE PROTECTION 

Slope protection shall be placed or constructed in conformance with the provisions in Section 72, "Slope Protection," of 
the Standard Specifications. 

Rock slope protection fabric shall be woven or nonwoven type fabric, Type A or Type B, at the option of the Contractor. 
 

10-1.31  TYPE BW FENCE 
Type BW and Type WM fence shall conform to the provisions in Section 80, "Fences," of the Standard Specifications 

and these special provisions. 
 The fence material shall be fastened to metal posts.  Metal posts shall be painted a tan color. 
 

10-1.32   DELINEATORS 
Delineators shall conform to the provisions in Section 82, "Markers and Delineators," of the Standard Specifications and 

these special provisions.  
Delineators on flexible posts shall conform to the provisions in "Prequalified and Tested Signing and Delineation 

Materials" of these special provisions.  Flexible posts shall be made from a flexible white plastic which shall be resistant to 
impact, ultraviolet light, ozone, and hydrocarbons.  Flexible posts shall resist stiffening with age and shall be free of burns, 
discoloration, contamination, and other objectionable marks or defects which affect appearance or serviceability. 

Retroreflective sheeting for metal and flexible target plates shall be the retroreflective sheeting designated for 
channelizers, markers, and delineators conforming to the requirements in ASTM Designation: D 4956-95 and in conformance 
with the provisions in "Prequalified and Tested Signing and Delineation Materials" of these special provisions. 

 
10-1.33  METAL BEAM GUARD RAILING 

Metal beam guard railing shall be constructed in conformance with the provisions in Section 83-1, "Railings," of the 
Standard Specifications and these special provisions. 

Attention is directed to "Order of Work" of these special provisions. 
Line posts and blocks shall be wood. 
 
TERMINAL SYSTEM (TYPE SRT) 
Terminal system (Type SRT) shall be furnished and installed as shown on the plans and in conformance with these 

special provisions. 
Terminal system (Type SRT) shall be a SRT-350 Slotted Rail Terminal (8 post system) as manufactured by Trinity 

Industries, Inc., and shall include all the items detailed for terminal system (Type SRT) shown on the plans. 
The 5 mm x 44 mm x 75 mm plate washer  shown on the elevation view and in Section D-D at Wood Post No. 1 shall be 

omitted. 
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Arrangements have been made to insure that any successful bidder can obtain the SRT-350  Slotted Rail Terminal (8 
post system) from the manufacturer, Trinity Industries, Inc., P.O. Box 99, 950 West 400S, Centerville, UT 84014, Telephone 
1-800-772-7976.  The price quoted by the manufacturer for the SRT-350 Slotted Rail Terminal (8 post system), FOB 
Centerville, Utah is $845.00, not including sales tax. 

 The above price will be firm for orders placed on or before July 31, 2003, provided delivery is accepted within 90 days 
after the order is placed. 

The Contractor shall provide the Engineer with a Certificate of Compliance from the manufacturer in conformance with 
the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications.  The Certificate of Compliance 
shall certify that terminal systems (Type SRT) conform to the contract plans and specifications, conform to the prequalified 
design and material requirements and were manufactured in conformance with the approved quality control program. 

The terminal system (Type SRT) shall be installed in conformance with the manufacturer's installation instructions and 
these requirements.  The steel foundation tubes with soil plates attached, shall be, at the Contractor's option, either driven, 
with or without pilot holes, or placed in drilled holes.  Space around the steel foundation tubes shall be backfilled with 
selected earth, free of rock, placed in layers approximately 100 mm thick and each layer shall be moistened and thoroughly 
compacted.  Wood terminal posts shall be inserted into the steel foundation tubes by hand.  Before the wood terminal posts 
are inserted, the inside surfaces of the steel foundation tubes to receive the wood posts shall be coated with a grease which 
will not melt or run at a temperature of 65°C or less.  The edges of the wood terminal posts may be slightly rounded to 
facilitate insertion of the post into the steel foundation tubes. 

Surplus excavated material remaining after the terminal system (Type SRT) has been constructed shall be disposed of in 
a uniform manner along the adjacent roadway where designated by the Engineer. 

 
10-1.34  CONCRETE BARRIER 

Concrete barriers shall conform to the provisions in Section 83-2, "Barriers," of the Standard Specifications and these 
special provisions. 

Type 732A concrete barriers will be measured and paid for as concrete barrier (Type 732). 
 

10-1.35  PAINT TRAFFIC STRIPE AND PAVEMENT MARKING 
Painted traffic stripes (traffic lines) and pavement markings shall be applied in conformance with the provisions in 

Section 84, "Traffic Stripes and Pavement Markings," of the Standard Specifications and these special provisions. 
At the option of the Contractor, permanent traffic striping and pavement marking tape conforming to the provisions in 

"Prequalified and Tested Signing and Delineation Materials" of these special provisions may be placed instead of the painted 
traffic stripes and pavement markings specified herein.  Permanent tape, if used, shall be installed in conformance with the 
manufacturer's specifications.  If permanent tape is placed instead of painted traffic stripes and pavement markings, the tape 
will be measured and paid for by the meter as paint traffic stripe and by the square meter as paint pavement marking of the 
number of coats designated in the Engineer's Estimate. 

 
 
 
 


